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TIMBER SALE NOTICE

NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein
for oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9, attached. Written and oral
bids will be received by the District Manager, or her representative, at the EUGENE DISTRICT OFFICE, 3106
PIERCE PARKWAY, SPRINGFIELD, OREGON. The timber sale will commence at 10:00 a.m. on Thursday,
March 26, 2015.

This Timber Sale Notice does not constitute the decision document for purposes of protest and appeal of a forest
management decision. Consistent with 43 CFR Subpart 5003 - Administrative Remedies, the notice of a timber
sale, when published as a legal ad in a newspaper of general circulation shall constitute the decision document
for purposes of protest and appeal. Protests may be filed with the Contracting Officer within 15 days of the
publication of the aforementioned decision document in the newspaper. It is anticipated that the decision
document will be published in The Register-Guard newspaper on or about February 25, 2015. BLM does not
warrant publication on this exact date. All parties considering protest of the timber sale decision document are
encouraged to review the aforementioned newspaper to ensure accurate knowledge of the exact publication date.

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the
required minimum bid deposit shall be required to participate in oral bidding for each tract.

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following
forms:

1. Form 5430-11, a certification that the bid was arrived at by the bidder or offerer independently, and was
tendered without collusion with any other bidder or offerer.
2.  Form 5450-17, Export Determination.

PRE-AWARD QUALIFICATIONS. The high bidder may be required to furnish information to determine the ability
to perform the obligations of the contract. If the high bidder is determined not qualified, not responsible or refuses
to respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and
awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to
accept the contract.

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for
all contracts of $2,500 or more, but the amount of the bond shall not be in excess of $500,000, except when the
Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2. A minimum performance bond of
not less than $500 will be required for all installment contracts less than $2,500.

INSTALLMENT PAYMENTS may be authorized for sales of $500 or more. Required installments will be
determined by BLM. For sales under $500,000, installments will not be less than 10% of the total purchase price.
For sales of $500,000 or more, installment payments shall be $50,000.



LOG EXPORT AND SUBSTITUTION. All timber sales, including timber from Federal rights-of-ways, shall be
subject to the restrictions relating to the export and substitution of unprocessed timber from the United States in
accordance with P.L. 94-165 and 43 CFR 5400 and 5424, as amended.

LOG EXPORT AND SUBSTITUTION RESTRICTIONS. Excepting Port-Orford-cedar, all timber offered for sale
hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited
from being used as a substitute for exported private timber.

The BLM has revised the log export restrictions special provision to reduce the log branding and painting
requirements. The new requirements include branding of one end of all logs with a scaling diameter of over 10
inches. All loads of 11 logs or more, regardless of the diameter of the logs, will have a minimum of 10 logs
branded on one end. All logs will be branded on loads of 10 logs or less. One end of all branded logs will be
marked with yellow paint. At the discretion of the Contracting Officer, the Purchaser may be required to brand
and paint all logs. The Purchaser shall bear any increased costs for log branding and painting.

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the above
District Office. A copy of the timber sale contract is also available for inspection at the District Office. This
prospectus includes maps and tables that cannot be made Section 508 compliant. For help with its data or
information, please contact the Eugene District Office at (541) 683-6798.

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into
consideration if comparisons are made with volume predictions based on other standards. The volumes based
on 32-foot taper breaks are shown for comparison purposes. No sale shall be made for less than the total
purchase price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed
or designated for taking is more or less than the estimated volume or quantity so listed.

AN ENVIRONMENTAL ASSESSMENT was prepared for this sale, and a Finding of No Significant Impact has
been documented. These documents are available for inspection as background for this sale at the Eugene
District Office.

ACCESS to a sale may be through a locked gate (see individual sale information). Prospective bidders may
obtain a key from the Eugene District Office. Any other persons interested in visiting the timber sale site should
first contact the District Office at (541) 683-6600.

Attachments:
Form 5440-9
Form 5430-11
Form 5450-17
Form 5450-22




EUGENE DISTRICT PARCEL NO.: 3
UPPER WILLAMETTE RESOURCE AREA SALE DATE: March 26, 2015

Tract No. E-15-678 North Parsons
Lane & Linn County, Oregon: O&C Bid Deposit Required: $171,200.00

All timber designated for cutting on SE1/4, Section 23, E1/2NE1/4 Section 26, W1/2SW1/4, SE1/ASW1/4, W1/2SE1/4,
SE1/4SE1/4, Section 28, N1/2, Section 33, T. 15 S., R. 2 W., Will. Mer.

Estimated Volume Estimated Volume Appraised Price Estimated Volume
32' Log (MBF) Species 16’ Log (MBF) Per MBF Times Approx. Price
5,663 Douglas-fir 6,495 $ 257.00 $ 1,669,215.00
225 Western hemlock 272 $ 145.00 39,440.00
9 Western redcedar 11 $ 298.00 3,278.00
5,897 TOTALS 6,778 $ 1,711,933.00

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method. The minimum
bid increment will be $0.10 per MBF or multiples thereof.

LOG EXPORT RESTRICTIONS: All timber offered for sale hereunder is restricted from export from the United States in
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber.

NOTE: The volume for this timber sale has been crised using 16 foot eastside Scribner rules, and the 32 foot log volumes
are estimates derived from the 16 foot volumes.

CRUISE INFORMATION: Volume for Douglas-fir and western hemlock in the right-of-ways has been cruised using the 3P
system to select sample trees. The sample trees have been cruised and the volume computed using the National Cruise
Processing Program for estimating volume in 16 foot lengths and the volume expanded to a total right-of-way volume. A
map showing the location and description of these sample trees is available at the Eugene District Office. The timber
volumes for all other conifers in the right-of-ways were based on a 100% cruise using the National Cruise Processing
Program for estimating board foot volume of trees in 16 foot logs.

Volume for all Douglas-fir, western hemlock, and western redcedar in the Partial Harvest Areas was variable plot cruised.
Plot data is then used to calculate v-bar and basal area per acre using the National Cruise Processing Program. The
basal area was determined with a Relaskop using a 20 BAF. This sale contains a total of 253 plots: 121 sample trees
were randomly selected on these plots to determine v-bar. A map showing the location of the sample trees is available at
the Eugene District Office.

With respect to merchantable Douglas-fir (sample) trees: The average tree is 13.0” DBHOB; the average log contains 44
bd. ft.; the total gross merchantable volume is approximately 6,801 MBF; and 96% recovery is expected.

CUTTING AREA: Approximately 357 acres must be partial harvested and approximately 8 acres of right-of-way must be
clear cut.

ACCESS: Access to the sale is provided by:

1. A public road;

2. BLM existing roads;

3. BLM roads to be constructed,;

4. Roads covered by Right-of-Way and Road Use Agreement E-573 between Weyerhaeuser Company and the United
States. In the renovation and use of private roads, the Purchaser shall enter into a license agreement with
Weyerhaeuser Company. The license agreement shall be delivered to Weyerhaeuser Company for execution at least
15 days prior to any use of company roads. See the Prospectus for full terms and conditions of use.

ROAD MAINTENANCE: The Purchaser shall pay Weyerhaeuser Company road use fees of $4,014.00. In addition, the
Purchaser shall pay Weyerhaeuser Company rockwear fees estimated at $1,964.69. The Purchaser shall pay
maintenance and rockwear fees estimated at $27,272.22 to the BLM. See the Exhibit D map for specifications of road
maintenance responsibility. Only the map page of the Exhibit D is included in the Prospectus. Refer to the contract file
for the full Exhibit D.

In addition to the quantities shown below, 300 cubic yards (truck measure) of maintenance rock is required.
Additional road reinforcement (rocking) may be required for wet weather haul and will be at the Purchaser’s
expense. Load tickets are required for maintenance rock accounting.



Tract No. E-15-678 North Parsons Parcel No. 3

ROAD CONSTRUCTION:

Road Nos. 15-2-29.4 Ext A, -29.4 Ext B, Spurs 26A, 26A1, 26B, 26C, 28A, and 28C

Length: 62.66 Stations

Class: SN-14 & SN-16

Special Requirements: Culvert installation on streams shall be done between June 1 and October 31 (both days
inclusive). Operations limited to periods of dry weather.

ROAD RENOVATION:

Road Nos. 15-1-31 Seg. C5, 15-2-28.1, 15-2-28.2 Seg. A and C, 15-2-28.3, 15-2-28.4, 15-2-29.4 (por), and Parsons Tie
Length: 192.96 Stations

Class: SN-16

Special Requirements: Culvert replacement/installation on streams shall be done between June 1 and October 31 (both
days inclusive).

ROAD IMPROVEMENT:

Road Nos. 15-2-25, 15-2-29.4 (por), and Dollar Spur

Length: 27.14 Stations

Class: SN-16

Special Requirements: Culvert installation on streams shall be done between June 1 and October 31 (both days
inclusive). Operations limited to periods of dry weather.

Suggested Rock Source: Commercial - Springfield vicinity
Surfacing: 3/4” minus / 1-1/2" minus / 3" minus / 6” minus / Pit Run
Estimated Quantity: 435 cy /665 cy /6,903 cy /4,235 cy/ 67 cy (truck measure)

CULVERTS:
Diameter: Length: Number:
18” 490 15
24" 220’ 6
36" 45’ 1

Total Estimated Exhibit C (construction, renovation, and improvement)
Road Costs: $432,285.96

ROAD DECOMMISSIONING:

Road Nos. 15-2-28.2 Seg. A and C, 15-2-28.4, 15-2-29.4

Temporary Culvert Removals: 2

Boulder Barricades: 4

Estimated Cost of Decommissioning: $5,098.86

Special Requirements in Road Decommissioning: Culverts shall be removed between June 1 and October 31, both days
inclusive. Culvert removals require removal of the pipe and fill material.

OHYV Trail Restoration:
Total Estimated Restoration Cost: $3,369.02

DURATION OF CONTRACT: Duration of the contract will be 36 months for cutting and removal of timber. In Partial
Harvest Area No. 1, north of Stream A, all activities, including but not limited to; road construction, harvesting,
slash piling, trail restoration, and road decommissioning shall commence and conclude within a 12 consecutive
month time period.

SPECIAL PROVISIONS: The contract will contain special provisions regarding road construction, road renovation, road
improvement, road maintenance, road decommissioning, OHV trail restoration, logging methods, prevention of erosion,
logging residue reduction, and submission of a written logging plan specifying landing locations and logging schedule.

Under Sec. 26 of the timber sale contract, groundbased logging will be prohibited during periods of excessive soil
moisture. This will normally limit groundbased logging to July, August, and September.

It is estimated that 678 MBF of additional timber, such as corridor and guyline trees may be removed under the contract,
but is not included in the advertised sale volume, nor is it included in the timber sale appraisal.



Tract No. E-15-678 North Parsons Parcel No. 3

OTHER SPECIAL REQUIREMENTS:

1. In Partial Harvest Area No. 1, north of Stream A, all activities, including but not limited to; road construction,
harvesting, slash piling, trail restoration, and road decommissioning shall commence and conclude within a
12 consecutive month time period.

2. Harvest activities and hauling may coincide with the Second Show Timber Sale in the E1/2NE1/4 of Section 33
on Road No. 15-2-28.3.

3. Harvest activities may coincide with the Crooked Line Timber Sale in the N1/2SE1/4 of Section 23 on Road
Nos. 15-2-24 and 15-2-23.1.

4. Inthe Special Operating Area of Partial Harvest Area No. 1 shown on Exhibit A, no harvest activities including hauling

shall be conducted from March 1 to July 15 of each year, both days inclusive. This restriction may be modified

(reduced or extended) based on BLM survey information.

All orange marked trees within 200 feet of all streams felled for safety and operational reasons shall remain on site.

In Partial Harvest Area No. 2, if equipment anchors are used along Road No. 15-2-28.2, then Purchaser shall fell

alder trees from nearby ditches and place them in the stream for a temporary stream crossing for equipment.

7. Upon completion of hauling in Partial Harvest Area No. 1, the Purchaser shall restore OHV trails in accordance with
the specifications shown on Exhibit K. This includes trail brushing, trail tread repair, trail hardening, and boulder
placement.

8. The Purchaser shall be required to clean logging, road, decommissioning, and slash piling equipment to remove dirt
and plant debris that may contain noxious weed seeds from the under carriage, tracks, and tire treads prior to entry on
BLM lands.

9. No felling, yarding, or loading is permitted in or through the Reserve Areas as shown on Exhibit A, except in the
Approximate Area Where Corridors Are Permitted.

10. No yarding shall be conducted on the Partial Harvest Areas during sap flow from April 1 to June 15 of each year, both
days inclusive, unless otherwise approved by the Authorized Officer.

11. The Purchaser shall provide a map of requested skyline and skid trail locations a minimum of seven (7) working days
in advance of cutting to obtain approval of the locations from the Authorized Officer.

12. Purchaser shall pile logging slash at all landings and within 25 feet of Spurs 26A, and 26B and Road Nos. 15-1-31,
15-2-28.1, 15-2-28.2, 15-2-28.3, and 15-2-28.4 in the Partial Harvest Areas as directed by the Authorized Officer.

OPTIONAL CONTRIBUTION: The Purchaser will have the option of performing slash pile burning or contributing
$1,363.21 in lieu thereof. The option must be declared prior to contract execution. Piling and covering are not included in
the Optional Contribution and will remain the responsibility of the Purchaser.

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA:

Portions of the sale are accessed through locked gates over private land. Prospective bidders may obtain a key from the
Eugene District Office and proceed to the sale area. Any other persons interested in visiting the timber sale should first
contact Brian Bickford at 541-683-6164.

To All Partial Harvest Areas: From Springfield, proceed northeast on Marcola Road for approximately 14.5 miles to
junction of Shotgun Creek Road. Proceed northwest on Shotgun Creek Road for approximately 1.0 mile to the junction of
Dollar Road (Road No0.15-1-31). Continue on Dollar Road for approximately 2.0 miles to the junction of Road No.
15-2-25.

For Partial Harvest Area No. 1, proceed on Road No. 15-2-25.5 for approximately 1 mile and follow timber sale location
signs to the Harvest Areas.

For Partial Harvest Area No. 2, proceed on Dollar Road for approximately 3.5 miles to the junction of Road No. 15-2-28.1
and follow timber sale location signs to the Harvest Areas.



Timber Sale Location Map
Sale Name: North Parsons
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NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA:

Portions of this sale are accessed through locked gates over private land. Prospective bidders

may obtain a key from the Eugene District Office and proceed to the sale area. Any other persons
interested in visiting the timber sale should first contact Brian Bickford at 541-683-6164.

To Partial Harvest Areas: From Springfield, proceed northeast on Marcola Road for approximately 14.5
miles to junction of Shotgun Creek Road. Proceed northwest on Shotgun Creek Road for approximately
1.0 mile to the junction of Dollar Road (Road No0.15-1-31.0). Continue on Dollar Road for approximately
2.0 miles to the junction of Road No. 15-2-25.

For Partial Harvest Area No. 1, proceed on Road No. 15-2-25.5 for approximately 1 mile and follow
timber sale location signs to the Harvest Areas.

For Partial Harvest Area No. 2, proceed on Dollar Road for approximately 3.5 miles to the junction of Road
No.15-2-28.1 and follow the signs to the Harvest Areas.

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data
for individual or aggregate use with other data. Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards. This product was developed through digital means and may be updated
without notification.
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Portland, Oregon 97208-2965



Seasonal Restriction Matrix

N Restricted Times

Tract No. E-15-678
North Parsons

. . Jan Feb Mar
Restricted Activity:

Apr

May

June

July

Aug

Sept

Oct

Nov

Dec

1[15]1]15] 115

115

115

115

115

1]15

1|15

1

15

1

15

1 |15

Road Construction,
Ground based Yarding,
Decommissioning

= QOctober 1 — June 30

= May vary due to weather conditions;
soil moisture still overrides weather conditions

Yarding (Sap flow)

Partial Harvest Areas
= April 1 —June 15

= Sap flow restrictions may be conditionally
waived at the discretion of BLM

Culvert Installation and Removal

= November 1 — May 31, both days inclusive

Special Operating Area

= March 1 — July 15 of each year, both days
inclusive.

= Harvest Activities including Hauling & Road
Construction/Decommissioning

NOTE: This chart is for informational purposes only. Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and specifications.

Subject to transient winter snow, elevation ranges from 1500 — 2800 feet.
[ )

specified in Section 42(a)(3).

In addition to seasonal restrictions for Partial Harvest Area No. 1, north of Stream A, all activities commence and conclude within a 12 month time period as
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BUREAU OF LAND MANAGEMENT, EUGENE DISTRICT
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BUREAU OF LAND MANAGEMENT, EUGENE DISTRICT
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Form 5450-3a
(February 1986)
UNITED STATES

DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

EXHIBIT B
LUMP SUM SAL

E

Contract No.

OREO06-TS15-678

North Parsons

The following estimates and calculations of value of timber sold are made solely as an administrative aid for determining: (1) adjustments made or credits given in
accordance with Secs. 6, 9, or 11; (2) when payments are due; and (3) value of timber subject to any special bonding provisions. The value of timber will be determined
by multiplying the value per acre as shown below, times the amount of acreage as determined by the Authorized Officer, which has been cut or removed or designated
for taking. Except as provided in Sec. 2, Purchaser shall be liable for total purchase price even though quantity of timber actually cut or removed or designated for
taking is less than the estimated volume or quantity shown. Cutting areas are shown on Exhibit A.

ESTIMATED VOLUME OR QUANTITY AMOUNT OF ESTIMATED VOLUME OR
SPECIES (Units Specified) PRICE PER UNIT QUANTITY X UNIT PRICE
Douglas-fir 6.495 MBF
Western hemlock 272 MBF
Western redcedar 11 MBF
TOTALS 6,778 MBF

The apportionment of the total purchase price is as follows:

Partial Harvest Area No. 1 — 86 Acres (17.9 MBF/Acre)

Douglas-fir 1,472 MBF
Western hemlock 62 MBF
Western redcedar 2 MBF
1,536 MBF
Partial Harvest Area No. 2 — 271 Acres (17.9 MBF/Acre)
Douglas-fir 4,640 MBF
Western hemlock 195 MBF
Western redcedar 8 MBF
4,843 MBF
Right-of-Way Area No. 1 — 4 Acres (53.5 MBF/Acre)
Douglas-fir 209 MBF
Western hemlock 4 MBF
Western redcedar 1 MBF
214 MBF
Right-of-Way Area No. 2 — 4 Acres (46.3 MBF/Acre)
Douglas-fir 174 MBF
Western hemlock 11 MBF

185 MBF







Exhibit F

Contract No. OREQ06-TS15-678
Sale Name: North Parsons
Sheet 1 of 2

SPECIAL PROVISIONS FOR LOGGING RESIDUE REDUCTION

Immediately upon completion of harvest on any individual units, logging slash at all landings, and slash
located along designated roads, shall be treated as follows:

CONSTRUCTION AND COVERING OF MACHINE PILES

Purchaser shall pile logging slash at all landings and machine pile logging slash within 25 feet of
Spurs 26A and 26B and Road Nos. 15-1-31, 15-2-28.1, 15-2-28.2, 15-2-28.3, and 15-2-28.4 in the
Partial Harvest Areas as directed by the Authorized Officer.

Equipment used shall be equipped with a hydraulic thumb or a controllable, grapple head. The machine
shall have a minimum reach of 25 feet and shall travel on the road only.

Prior to commencement of slash reduction work, all equipment shall meet approval of the Authorized
Officer.

With the approval of the Authorized Officer, the Purchaser shall have the option to hand pile.

All logging slash more than 2 feet long and between 1 and 6 inches in diameter at the large end shall be
piled. In all cases, the debris after treatment shall be less than 6 inches deep.

Slash shall be piled as directed by the Authorized Officer. The piles shall be tight, free of mineral soil
and free of projecting limbs or slash preventing adequate covering, and in locations suitable for burning.
Piles shall be a minimum of 4 feet tall. Piles shall be no closer than 10 feet to residual trees.

Slash piles and landing piles shall be covered with black plastic or equivalent 4 mil thick. Each pile
shall have a 10 foot x 10 foot cover, and covering shall be anchored to the satisfaction of the Authorized
Officer. Covering shall be concurrent with piling as directed by the Authorized Officer.

PRESCRIBED BURNING

Notwithstanding the provisions of Section 15 of this contract, the Government shall assume all
obligations for the disposal or reduction of the fire hazards caused by slash created by the Purchaser's
operations on Government lands, except for logging residue reduction and slash pullback operations
listed above, and burning and fire control assistance as required herein. Upon phone notification by the
Authorized Officer of required performance prior to ignition, the Purchaser shall, under supervision of
the Authorized Officer or his designated representative, assist in pile burning and fire control. In
addition, debris which has been buried at landings and is determined to be the source of holdover fire
shall be excavated by the Purchaser with a tractor and/or hydraulic excavator as directed by the
Authorized Officer.

The Purchaser shall furnish, at his own expense, the services of personnel and equipment on all units
requiring burning as shown below.

e One (1) work leader (Firefighter Type 1 (FFT1)) to supervise crew and to serve as Purchaser's
representative.

At least one (1) additional firefighter (Firefighter Type 2 (FFT2)) for ignition of piles.

Drip torches and slash fuel (3:1 ratio of diesel to gasoline, or biofuel equivalent).

Aluma-gel or other incendiary device.

One (1) chain saw with fuel.

One (1) hand tool per above listed personnel.
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Exhibit F

Contract No. OREQ06-TS15-678
Sale Name: North Parsons
Sheet 2 of 2

All listed personnel shall be physically fit, experienced and fully capable of functioning as required. In
addition, all listed personnel shall be qualified according to the National Wildfire Coordinating Group
(NWCG) Wildland Fire Qualification System Guide, PMS-310-1 and provide documentation of these
qualifications. On the day of ignition all listed personnel shall be fluent in speaking and understanding
English, clothing shall consist of long pants and long sleeved shirts, and be of approved aramid fabric
(Nomex™ or equivalent), as well as being free of diesel fuel oil. All personnel shall wear lug sole boots
with minimum eight (8) inch tall uppers that provide ankle support, approved hardhats and leather
gloves. Personnel who do not meet these requirements or do not have proper clothing and personal
protective equipment (PPE) will not be allowed to participate.

All listed tools and equipment shall be in good usable condition. All power-driven equipment shall be fully
fueled and available for immediate use. During periods of use under this subsection, the Purchaser shall
provide fuel and maintenance for all such power-driven equipment.

In the event of a fire escapement, the Purchaser's personnel and equipment shall, under supervision of
the Authorized Officer or his designated representative, take action to control and mop-up the escaped
fire until released from such service by the Government. If it becomes necessary to suppress a fire which
escapes from the prescribed fire area for a period beyond midnight of the day following ignition, then the
Government shall, at its option: (1) reimburse the Purchaser for such additional use of personnel and
equipment at wage rates shown in the current Administratively Determined Pay Rates for the Western
Area and at equipment rates shown in the current Oregon-Washington Interagency Fire Fighting
Equipment Rental Rates schedule until the Purchaser is released from such service by the Government
or (2) release the Purchaser from additional suppression work and assume responsibility for suppressing
the escaped fire.

In case of injury to personnel or damage to equipment furnished as required by this subsection, liability
shall be borne by the Purchaser, unless such injury or damage is caused by Government negligence.

The Purchaser may be required to burn slash on a 12 hour notice, 10 days after the initial notice is
received. Burning may need to be accomplished at night or on Saturday, Sunday, or holiday. Time is of
the essence in complying with this provision. In the event the Purchaser fails to provide the personnel
and equipment required herein, the Purchaser shall be responsible for all additional cost incurred by the
Government in disposing of slash including but not limited to the wages and other costs of providing
federal employees and others as substitute labor force, the cost of providing substitute equipment and
appropriate additional overhead expenses. If the Purchaser's failure results in a deferral of burning and
new conditions necessitate additional site preparation work and/or the use of additional personnel and
equipment to accomplish the planned burn, the Purchaser also shall be responsible for such additional
costs.
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Road and Skid Trail Decommissioning Work List

(1) The Purchaser shall complete the following decommissioning measures according to the specifications
and Schedule below and as shown on Sheet 2 of this Exhibit. All decommissioning shall be completed
during the dry season, typically between June 1 and September 30, as determined by the Authorized
Officer.

(aa) Purchaser shall decompact skid trails to a depth of 18 inches with decompaction equipment such as a
track mounted excavator with ripping teeth and an opposable thumb, during the dry season. Minimize
damage to residual tree roots. The Purchaser shall decompact the entire trail prism. Slash and
debris shall be pulled on top of the decompacted surface as directed by the Authorized Officer. If
equipment other than an excavator is used, it shall be approved by the Authorized Officer. It shall
also be capable of decompacting to the required depth and provide lateral shatter of compacted
layer.

(bb) Purchaser shall construct waterbars and/or lead-off ditches, as directed by the Authorized Officer.
Waterbars shall be constructed in accordance with the specifications shown on Exhibit H.

(cc) The Purchaser shall block roads and skid trails with root wads, logs, boulders, and slash as directed
by the Authorized Officer.

(dd) The Purchaser shall block with boulders as directed by the Authorized Officer.

(aa)
Decompact
and Place (bb) (cc) (dd)
Road Surface Log Slash Drainage Block Boulders

Skid Trails Native X X
15-2-28.2 Seg. A Rock X* X
15-2-28.2 Seg. C Rock X
15-2-28.4 Rock X
15-2-29.4 Rock X

* Stream culverts shall be removed after harvest operations, between June 1 and October 31, both days
inclusive. Fill material shall be removed to a width equal to or greater than the bank full width as
determined by the Authorized Officer and sloped back at 1.5:1. The Purchaser shall dispose of old
culverts in a legal manner, and pay any fees required.




UNITED STATES

DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT, EUGENE DISTRICT

EXHIBIT G
Sheet 2 of 2

SALE NAME: NORTH PARSONS TIMBER SALE CONTRACT NO.: OREO06-TS15-678

T.15S., R. 2W,, SECS. 28 and 33, WILL. MER.
="

(0}
o
29 1- PRIVATE AN 28{_ s
-------- 3 g T T = ==
11 \ e \ 27
" A
1 |
1
K
1 . I
1
: X
: _/' : "
P i __ BIM ' BLM
IRy il S | = e m oam om m |o] [
g~~~ — = = = — = .= — — —— - _ - e = o e mm omw
m ey e = N e Sl N & T \
1 15-1-31 U :
| % I
! 1
! 1
1 | @
! <
L :
1
: i
! 1
! 1
: 1
L '
5| |
@
ol @
1 < 34
1
I 1
1 —
1
1 I \
4 1
453 - \
1
Partial Harvest Area - oo New Construction - Rock Road
Posted, Painted D . . .
——— Road To Be Treated
Feserve Area ecommissioning
- - —— Stream
L _ j ContractArea N
_ n Unit Number (Top)/
mnmn Fyjsting Road - Closed w Unit Acres (Bottom)
e [xisting Road - Paved Surface
= — Fxisting Road - Rock Surface ©  Corner Found 500 1000 1500 Feet

P4 Barrier

—=—m Road Renovation/Improvement

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data
for individual or aggregate use with other data. Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards. This product was developed through digital means and may be updated
without notification.

2/17/2015

United States Department of the Interior
Bureau of Land Management
Oregon State Office
P.O. Box 2965
Portland, Oregon 97208-2965




@)

)

3

Exhibit K

Contract No. ORE06-TS15-678
Sale Name: North Parsons
Sheet 1 of 5

OHYV Trail Restoration Work List

Purchaser shall contact the Authorized Officer 14 days prior to trail restoration activities.
Purchaser shall restore the portion of OHV Trail No. 28 in the Approximate Area Where Corridors
Are Permitted and the portions of Trail No. 1A that overlap Spurs 26A and 26B in Partial Harvest
Area No. 1 in accordance with the specifications in this Exhibit.

Purchaser shall reroute the portion of OHV Trail No. 28 within Partial Harvest Area No. 1 onto
Spur 26A and shall pull rock back from a portion of the width of the road prism as directed by the
Authorized Officer. Slash or debris shall be placed covering the right-of-way clearing limits that
extend 12" past the trail centerline, resulting in a 24” wide trail width, as directed by the
Authorized Officer.

The Purchaser shall restore OHV trails within ninety (90) days of completion of hauling in Partial
Harvest Area No. 1 in accordance with Section 42(a)(3), the specifications of this Exhibit, Table 1,
and as shown on Sheets 2 through 5 of this Exhibit.

(aa) Purchaser shall complete trail brushing by removing and scattering all woody debris, logging
slash, and trees that extend across or into the clearing limits as shown on Sheet 5 of this
Exhibit. Purchaser shall place slash or debris so it covers the right-of-way clearing limits that
extend 3’ or 4’ past the trail centerline as directed by the Authorized Officer. Purchaser shall
not place scattered materials in stream channels, drainage ways, ditches, culvert inlets, or
other locations where they would prevent the free flow of water away from the trailbed as
directed by the Authorized Officer.

(bb) Purchaser shall complete trail tread repair in all yarding corridors, skid trails, roadways, and
landings overlapping or crossing OHV Trail No. 28 where it lies within the Approximate Area
Where Corridors Are Permitted and portions of Trail No. 1A that overlap Spurs 26A and 26B.
Tralil tread repair will consist of restoring the original trail parameters, including clearing,
removing slough and berm, filling ruts and troughs, reshaping backslopes, reshaping trail
tread, restoring drainage and other trail structures, constructing rolling dips, and removing
protruding rocks, roots, and stumps as directed by the Authorized Officer. There may be
portions of trail where power equipment may not be feasible due to steep slopes. If the
original trail location can no longer be determined, the location will be determined by the
Authorized Officer.

(cc) In four locations shown on Sheet 2 of this Exhibit, Purchaser shall construct four (4) barriers

by placing 3’ to 4’ diameter boulders on Spurs 26A and 26B. One (1) partial barrier shall

retain a 24" opening and three (3) full barriers shall have no opening as shown on Sheet 2 of
this Exhibit and as directed by the Authorized Officer.

Table 1. OHV Trail Restoration

Partial OHV | Restored (aa)
Harvest Trail Width Trall (bb) (cc)
Area No. (Inches) Brushing Repair Boulders
1 1A 60 X X
1 28 24 X X X
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removal of personal property. Any improvements remaining on land and rights-of-way at the end of this period may be removed at
Government lands and rights-of-way at the end of the period for the expense of Purchaser and disposed of in accordance with
removal, or any extension, shall become the property of Government. applicable law.

Any equipment or other personal property remaining on Government

Sec. 41. Timber Reserved from Cutting - The following timber on this contract area is hereby reserved from cutting and removal under the
terms of this contract and is retained as the property of Government.

See Sheet 1 which is attached hereto and made a part hereof.
Tract No. E-15-678 Parcel No. 3

THIS IS A SALE PROSPECTUS ONLY. ATTACHMENTS MAY NOT
INCLUDE ALL EXHIBITS REFERRED TO IN THE CONTRACT
PROVISIONS. THE COMPLETE CONTRACT INCLUDING ALL
EXHIBITS IS AVAILABLE FOR INSPECTION AT THE EUGENE
DISTRICT OFFICE, 3106 PIERCE PARKWAY, SPRINGFIELD, OREGON.

SALE DATE: March 26, 2015

Sec. 42. Special Provisions - Purchaser shall comply with the special provisions which are attached hereto and made a part hereof unless
otherwise authorized, in writing, by the Contracting Officer.

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the day first above written.

If Individual or Partnership, sign here: If Corporation, sign here:

(Name of Firm) (Name of Corporation)

(Signature) (Signature)

(Address) (Title)

UNITED STATES OF AMERICA
(Signature)

By
(Address) (Signature)
(Signature) (Title)
(Address) (Date)

Title 18 U.S.C. Section 1001, makes it a crime for any person knowingly and willfully to make to any department or agency of the United States any false, fictitious, or
fraudulent statements or representations as to any matter within its jurisdiction.

(If Purchaser is a corporation, the following certificate must be executed by the Secretary or Assistant Secretary of the Corporation.)

l, , certify that | am the
herein; that

Secretary of the corporation named as Purchaser
, who signed the contract was then of said

corporation, that said contract was duly signed for and in behalf of said corporation by authority of its governing body, and is within the scope of its corporate powers.

Signature:

(Form 5450-3, page 7)



North Parsons Timber Sale
SEC. 41 - Timber Reserved From Cutting and/or Removal

(&) Alltimber on the Reserve Areas shown on Exhibit A and all orange painted and posted trees which are on
or mark the boundaries of the Reserve Areas.

(b)  All trees marked with orange paint above and below stump height in the Partial Harvest Areas shown on
Exhibit A.

(c) All orange marked trees within 200 feet of all streams felled for safety and operational reasons shall
remain on site.

(d)  All existing decay class 3, 4, and 5 logs in the Partial Harvest Areas shown on Exhibit A. Decay classes
are illustrated on Exhibit | which is attached hereto and made a part hereof.

(e) Inthe Partial Harvest Areas shown on Exhibit A, all Pacific yew, hardwood trees, and snags which do not
present a safety hazard or where removal is not needed for operational activities as determined by the
Authorized Officer. All Pacific yew, hardwood trees, and snhags that are felled for safety or operational
reasons shall remain on site.

SEC. 42 - Special Provisions
(& Loggin

(1) Before beginning operations on the contract area for the first time, entering a new Partial Harvest
Area, or after a shutdown of 14 or more days, the Purchaser shall notify the Authorized Officer in
writing of the date he plans to begin operations. This written notification must be received by the
Authorized Officer no less than 14 days prior to the date the Purchaser plans to begin or resume
operations. The Purchaser shall also notify the Authorized Officer in writing if he intends to cease
operations for any period of 10 or more days.

(2) Prior to the commencement of operations, the Purchaser shall obtain from the Authorized Officer
written approval of a written operations and logging plan commensurate with the terms and
conditions of the contract which shall include measures needed to assure protection of the
environment and watershed. A prework conference between the Purchaser's authorized
representative and the Authorized Officer's representative must be held at a location designated by
the Authorized Officer before the logging plan will be approved. All logging shall be done in
accordance with the plan.

(3) In Partial Harvest Area No. 1, north of Stream A, shown on Exhibit A, all road construction,
harvesting, slash piling, trail restoration and road decommissioning activities shall commence and
conclude within 12 consecutive months.

(4) Inthe Special Operating Area in Partial Harvest Area No. 1 shown on Exhibit A, no harvest
activities, including hauling, trail restoration and skid trail decommissioning shall be conducted from
March 1 to July 15 of each year, both days inclusive. This restriction may be modified (reduced or
extended) based on BLM survey information.

(5) Inthe Partial Harvest Areas shown on Exhibit A, no yarding shall be conducted from April 1 to June
15 of each year, both days inclusive, for sap flow, unless otherwise approved in writing by the
Authorized Officer.

(6) In Partial Harvest Area No. 2, if equipment anchors are used along Road No. 15-2-28.2, then
Purchaser shall fell alder trees from nearby ditches and place them in the stream for a temporary
stream crossing for equipment.

(7) Inthe Partial Harvest Areas shown on Exhibit A, all trees designated for cutting shall be felled to the
lead of the yarding corridors and skid trails, and bucked into log lengths not to exceed forty (40) feet
before being yarded unless otherwise approved by the Authorized Officer. Trees shall be
directionally felled away from the reserve areas, coarse woody debris and snags, except where
there is a safety hazard as determined by the Authorized Officer.
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(8)

9)

(10)

(11)

(12)

(13)

(14)

(15)

(16)

No felling, yarding, or loading is permitted in or through the Reserve Area shown on Exhibit A,
except felling and yarding may occur in the Approximate Area Where Corridors are Permitted in
accordance with Section 42(a)(12) and Section 42(a)(13). All trees cut in the Approximate Area
Where Corridors are Permitted in the Reserve Area are reserved in accordance with Section 41(a),
and shall remain on site unless otherwise approved by the Authorized Officer.

Harvest activities and hauling may coincide with the Second Show Timber Sale in the E1/2NE1/4 of
Section 33 on Road No. 15-2-28.3. Harvest activities may coincide with the Crooked Line Timber
Sale in the N1/2SE1/4 of Section 23 on Road Nos. 15-2-24 and 15-2-23.1.

During logging operations, the Purchaser shall keep Road No. 15-2-28.3, where it passes through
the contract area, clear of trees, rock, dirt, and other debris so far as is practicable. The roads shall
not be blocked by such operations for more than 20 minutes.

The Purchaser shall provide signs to control traffic on Road No. 15-2-28.3 where it passes through
the contract area.

In the Partial Harvest Areas - Cable shown on Exhibit A, yarding shall be done with a carriage
equipped skyline system capable of laterally yarding at least 75 feet from the skyline road. The
carriage shall be capable of being held in position on the skyline during lateral yarding. Skyline
roads shall not be placed closer than 150 feet apart with parallel settings on roads if topography
allows unless approved by the Authorized Officer. During yarding, the lead end of the logs shall be
suspended clear of the ground. Intermediate supports and/or lift trees may be needed.

Before clearing any skyline road necessary for yarding in the Partial Harvest Areas shown on
Exhibit A, the Purchaser shall:

(aa) Mark the location of the skyline road on the ground with fluorescent pink plastic flagging.
Such skyline roads shall be limited to the minimum width necessary for yarding of logs with
minimum damage to reserve trees but, in any case, the width of each skyline road shall not
exceed 12 feet, measured between trunks of reserve trees.

(bb) Provide a map of requested skyline road locations a minimum of seven (7) working days in
advance of cutting to obtain approval of the locations from the Authorized Officer. Proposed
skyline roads shall remain free from felled trees until approved.

(cc) Skyline roads shall be placed on the landscape to avoid disturbance to snags and down logs
where feasible.

Prior to attaching any logging equipment to a reserve tree, the Purchaser shall obtain approval from
the Authorized Officer and shall take precautions to protect the tree from damage as directed in
writing by the Authorized Officer.

In the Partial Harvest Areas - Groundbased shown on Exhibit A, felling may be done with
mechanized harvesting equipment capable of directionally falling trees, cutting trees to length,
completely delimbing the trees and depositing the slash in windrows between the reserve trees as
approved by the Authorized Officer under the following conditions:

(aa) Where slope gradients are less than 35 percent.

(bb) When soil moisture content provides the most resistance to compaction as determined by the
Authorized Officer, typically between July 1 and September 30.

(cc) Mechanized harvester shall travel along the windrows of limbs and slash created by
harvesting process and shall be kept to a single pass.

In the Partial Harvest Areas-Groundbased shown on Exhibit A, yarding may be done with
groundbased equipment on slopes of 35% or less. The equipment used and timing of the harvest
shall have prior approval of the Authorized Officer. Groundbased yarding may occur when soil
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(17)

(18)

moisture content provides the most resistance to compaction as determined by the Authorized
Officer. Typical dates are between July 1 and September 30.

In the Partial Harvest Areas-Groundbased shown on Exhibit A, all yarding shall be done by
equipment operated entirely on designated skid trails. Before felling and yarding any timber in the
Partial Harvest Area — Groundbased, the Purchaser shall locate and construct designated skid trails
as follows:

(aa) Mark the location of designated skid trails on the ground with fluorescent pink plastic flagging
in consultation with the Authorized Officer.

(bb) Provide a map of requested skid trails locations a minimum of seven (7) working days in
advance of cutting to obtain approval of the locations from the Authorized Officer.

(cc) Space designated skid trails at a minimum of 150 feet apart unless otherwise agreed to in
writing by the Authorized Officer. Use existing skid trails where possible

(dd) Limit the width of each skid trail to a maximum of 12 feet.

(ee) Skid trails shall not be located within 75 feet of the Reserve Areas as shown on Exhibit A
unless otherwise authorized by the Authorized Officer.

(ff)  Skid trails shall be placed on the landscape to avoid disturbance to snags and down logs
where feasible.

Before cutting and removing any reserve trees necessary to facilitate logging in the Partial Harvest
Areas shown on Exhibit A, the Purchaser shall identify the location of the skid trails in accordance
with Section 42(a)(17) and skyline yarding roads in accordance with Section 42(a)(13), and tailhold,
tieback, guyline, lift, intermediate support, and danger trees on the ground in a manner approved by
the Authorized Officer at the pre-work conference and documented in the Logging Plan. Said
Purchaser identification of trees to be cut and removed does not constitute authority to proceed with
cutting and removal. In addition, before proceeding, the following conditions must be met:

(aa) All skid trails and/or skyline yarding roads upon which timber is identified by the Purchaser to
be cut and removed in accordance with this special provision must be necessary for the safe
and expeditious removal of timber sold under this contract and shall be limited to the minimum
width necessary for yarding of logs with a minimum of damage to reserve trees, however,
unless otherwise approved in writing by the Authorized Officer, the width of each skid trail,
and/or cable yarding road shall be limited to 12 feet.

(bb) The Purchaser may immediately cut and remove additional timber to clear skid trails and
skyline yarding roads; and provide tailhold, tieback, guyline, lift and intermediate support
trees; and clear danger trees when the trees have been marked with blue paint above and
below stump height by the Authorized Officer and thereby approved for cutting and removal
by the Authorized Officer. The volume of the timber to be sold will be determined by the
Authorized Officer in accordance with Bureau of Land Management prescribed procedures.
No timber may be cut or removed under terms of this provision unless sufficient installment
payments have been made in accordance with Section 3(b) of the contract or sufficient
bonding has been provided in accordance with Section 3(d) of the contract.

(cc) The Purchaser agrees that sale of this additional timber shall be accomplished by a unilateral
modification of the contract executed by the Contracting Officer and that such timber shall be
sold at the unit prices shown in Exhibit B of this contract unless: the value of the timber must
be reappraised subject to the terms for contract extension set forth in Section 9 of the
contract; or, the Authorized Officer determines than any tree that exceeds 30 inches diameter
at breast height shall be appraised and sold by bilateral modification of the contract at current
fair market value in accordance with Sec. 8 of the contract.

(dd) This authorization for the Purchaser to cut and remove additional timber prior to the execution
of a maodification may be withdrawn by the Contracting Officer if the Authorized Officer
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determines that the Purchaser has cut and removed any tree not previously marked and
approved for cutting by the Authorized Officer, which under Section 10 of the contract
constitutes a violation of the contract and under Section 13 of the contract may constitute a
trespass rendering the Purchaser liable for damages under applicable law.

(ee) If authorization is withdrawn, the Contracting Officer shall issue a written notice to the
Purchaser that the sale of additional timber under this special provision is no longer approved.
In this case, the Purchaser shall inform the Authorized Officer at least one (1) working day
prior to the need for cutting and removing any additional timber, and execute a bilateral
modification prior to cutting for such additional approved timber at the unit prices shown in
Exhibit B of the contract or in accordance with Section 8 or Section 9 of the contract as
determined by the Authorized Officer in accordance with this provision. The Contracting
Officer may issue a written order to the Purchaser to suspend, delay, or interrupt any or all
contract work for the period of time deemed necessary and appropriate for the Government to
safely measure and mark additional timber.

(ff)  The Government may reserve trees previously designated for cutting and removal by applying
yellow paint above and below stump height and the letter “R” on two sides of the trees as
replacements for additional trees cut and removed for skid roads and/or skyline yarding roads
when the Authorized Officer determines such reservation is necessary to maintain stand
densities consistent with objectives set forth in the management prescription. This may
include the replacement of trees damaged by storm events, or insects or disease. The
volume of this timber to be reserved will be determined by the Authorized Officer in
accordance with Bureau of Land Management prescribed procedures and the value shall be
based on the unit prices shown in Exhibit B of the contract. The Purchaser agrees that the
Total Purchase Price shall be reduced accordingly through a unilateral modification to the
contract executed by the Contracting Officer.

In accordance with the requirements of Section 8 of the contract it has been determined that it is in
the best interest of the Government and within the provisions of 43 CFR 5402.0-6 to sell additional
timber located in the Partial Harvest Areas to meet all applicable State safety laws, codes or
regulations. This timber must be cut or removed so that the Purchaser can continue active falling
and yarding operations. The Purchaser is, therefore, authorized to cut and remove such additional
timber in accordance with the provisions of Section 8 of the contract: provided, however, that:

(aa) The Purchaser shall identify each tree sold and cut in accordance with the provision by
marking the cut surface of the stump immediately after falling with a large “X”. The “X” shall
be cut with a chain saw. The stump shall be marked by hanging flagging so that the stump
can be visually located from a distance of not less than 50 feet. The Purchaser shall also
paint an identifiable “X” on the butt log. The butt log shall remain on the contract area until
such time as the Authorized Officer has scaled such additional timber and authorizes removal
from the contract area.

(bb) The volume and price for such timber shall be determined by the Authorized Officer in
accordance with Bureau of Land Management prescribed procedures and paid for by the
Purchaser in accordance with Section 3(b) or 3(d) of the contract as required by Section 8 of
the contract.

(cc) No timber may be cut or removed under the terms of this provision if all contract payments
required by Section 3(b) or 3(d) of the contract have been made.

(dd) The permission to cut and remove additional timber contained in this provision may be
withdrawn by the Contracting Officer if the Authorized Officer determines that the Purchaser:

(1) Failed to properly mark any stump with the “X” cut.
(2) Failed to identify the location of any stump.

(3) Cutany tree in or adjacent to skyline yarding corridors that was not necessary to
facilitate skyline yarding.
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(4) Cutany reserve tree in or adjacent to tractor skid trails that was not necessary to
facilitate groundbased yarding.

(5) Failed to properly segregate any pulled over tree that was yarded to the landing.

(6) Cut any reserve tree that was not severely (as defined during the prework conference
and documented in the approved logging plan) damaged from felling and yarding
operations.

(7) Cut more than the minimum number of trees necessary to properly serve as guyline
anchor stumps.

(8) Cut or topped more than the minimum number of trees necessary to properly serve as
tailhold trees.

(9) Cut more than the minimum number of trees necessary to properly serve as tie-backs for
topped tailhold trees.

(10) Failed to maintain accurate and current (no more than 24 hours old) documentation of
cut and removed timber.

If the permission to cut and remove additional timber provision is withdrawn, the Purchaser shall
inform the Authorized Officer at least five working days prior to the need for cutting and yarding any
guyline tree, tailhold tree, tie-back tree, danger tree, corridor tree, pulled over tree, and severely
damaged tree. All sales of additional timber shall comply with Section 8 of the contract. The
Contracting Officer may order the Purchaser, in writing, to suspend, delay, or interrupt all or any part
of the work of this contract for the period of time that the Contracting Officer determines appropriate
for the Government to safely measure and mark additional timber.

All cable-yarding and/or groundbased equipment skid trails upon which timber may be cut and
removed in accordance with this special provision must be needed for the removal of timber sold
under this contact and shall be limited to the narrowest width necessary for the yarding of logs with
minimum damage to reserved trees.

The Purchaser shall be liable for damages in accordance with Section 13 of the contract for any
reserved timber cut or removed in violation of the terms of this special provision.

(b) Road Construction, Renovation, Improvement, Use, and Maintenance

1)

(2)

®3)

(4)

The Purchaser shall construct Spurs 26A, 26A1, 26B, 26C, 28A, and 28C, Road Nos. 15-2-29.4
Ext A, 15-2-29.4 Ext B; renovate Road Nos. 15-1-31 Seg. C5, 15-2-28.1, 15-2-28.2 Seg. A and C,
15-2-28.3, 15-2-28.4, 15-2-29.4 (por), and Parsons Tie Road; and improve Dollar Spur, and Road
Nos. 15-2-25, and 15-2-29.4 (por), in strict accordance with the plans and specifications shown on
Exhibit C, which is attached hereto and made a part hereof. Exhibit C contains 42 sheets.

Prior to removal of any timber, except right-of-way timber, the required construction, renovation, and
improvement of the haul route for that timber shall be completed prior to hauling as specified in
Exhibit C. The required road construction shall occur during periods of dry weather as determined
by the Authorized Officer (typically July 1 — September 30).

Culvert replacement/installation on streams shall be done between June 1 and October 31 (both
days inclusive), and all removal and replacement/installation shall be completed prior to hauling and
fall rains. During installation of the stream culverts, dewatering of the culvert bed, silt fences, and/or
straw bales may be required as directed by the Authorized Officer. All work shall be completed in
accordance with the plans and specifications shown in Exhibit C.

BLM Maintenance: The Purchaser is authorized to use the roads listed below and shown on Exhibit
D which are under the jurisdiction of the Bureau of Land Management, for the removal of
Government timber sold under the terms of this contract and/or the hauling of rock as required in
Exhibit C, provided that the Purchaser pay the required maintenance fee described in Section
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(®)

(6)

()

(8)

42(b)(8). The Purchaser shall pay current Bureau of Land Management maintenance fees for the
sale of additional timber under modification of the contract.

Road No. Length Miles Road Road
and Segment Used Control Surface Type
15-1-31 Segs. A-C4 5.98 BLM Paved
16-1-5 Seg. A (por) 1.00 BLM Paved

Purchaser Maintenance: The Purchaser is authorized to use the roads listed below and shown on
Exhibit D which are under the jurisdiction of the Bureau of Land Management and/or Weyerhaeuser
Company for the removal of Government timber sold under the terms of this contract and/or the
hauling of rock as required in Exhibit C, provided that the Purchaser comply with the conditions set
forth in Section 42(b)(6) and 42(b)(10) and pay the required rockwear obligation described in
Section 42(b)(9). The Purchaser shall pay current Bureau of Land Management rockwear fees for
the sale of additional timber under modification to the contract.

Road No. Length Road Road
and Segment Miles Used Control Surface Type
Spur 26A 0.35 BLM Rock
Spur 26A1 0.02 BLM Rock
Spur 26B 0.18 BLM Rock
Spur 26C 0.24 BLM Rock
Spur 28A 0.16 BLM Rock
Spur 28C 0.13 BLM Rock
Dollar Spur 0.03 BLM Rock
Parsons Tie 0.05 wy Rock
15-1-31 Seg. C5 0.70 BLM Rock
15-2-25 0.27 BLM Rock
15-2-25.4 Seg. A 0.17 wy Rock
15-2-25.5 Seg. A 1.17 wy Rock
15-2-28.1 0.79 BLM Rock
15-2-28.2 Segs. A& C 1.06 BLM Rock
15-2-28.3 0.44 BLM Rock
15-2-28.4 0.22 BLM Rock
15-2-29.4 0.51 BLM Rock
15-2-29.4 Ext. A 0.05 BLM Rock
15-2-29.4 Ext. B 0.07 BLM Rock
16-2-10 Seg. A-E 3.72 wy Rock

WY = Weyerhaeuser Company

Except for the road maintenance in accordance with Section 42(b)(4), the Purchaser shall perform
any required road repair and maintenance work on roads used by him, under the terms of Exhibit D,
"Road Maintenance Specifications", of this contract, which is attached hereto and made a part
hereof.

With the prior written approval of the Authorized Officer, the Purchaser may arrange for cooperative
maintenance with other users of Road Nos. 15-1-31 Seg. C5, 15-2-28.1, and 15-2-28.3 included in
Section 42(b)(5) of this contract; provided, that such cooperative arrangement shall not relieve the
Purchaser of his liability for the maintenance and repair of such roads resulting from wear or
damage, in accordance with this contract. Prior to hauling, the Purchaser shall furnish the
Authorized Officer a copy of any cooperative maintenance agreements entered into with other users
on these roads.

The Purchaser shall pay the Government a road maintenance obligation in the amount of Twenty-
seven Thousand Two Hundred Seventy-two and 22/100 dollars ($27,272.22) for the transportation
of timber included in the contract price over the roads listed in Section 42(b)(4).
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(9)

(10)

11)

The above road maintenance amount is for the use of 6.98 miles of road. Unless the total
maintenance amount is paid prior to commencement of operations on the contract area, payments
shall be made in installments of not less than One Thousand and 00/100 dollars ($1,000.00)
payable in the same manner as and together with payments required in Sec. 3 of this contract.

The Purchaser shall also pay to the Government a road maintenance obligation for rockwear in the
amount of One Thousand Nine Hundred Sixty-four and 69/100 dollars ($1,964.69) for the
transportation of timber included in the contract price over the roads listed in Section 42(b)(5). The
rockwear fee shown above shall be paid prior to removal of any timber from the contract area;
provided, however, that if the total of such amount exceeds One Thousand and 00/100 dollars
($1,000.00), the Purchaser may elect to make the payment in installments in the same manner as
and together with payments required in Section 3 of this contract.

In the use and maintenance of Weyerhaeuser Company Road Nos. 15-2-25.4, 15-2-25.5 Seg. A,
16-2-10, and the renovation, use, and maintenance of the Parsons Tie Road, the Purchaser shall
comply with the conditions of Right-of-Way and Road Use Agreement No. E-573 between the
United States of America and Weyerhaeuser Company. Prior to the use of said roads, the
Purchaser shall furnish the Authorized Officer a copy of the executed License Agreement. Default
by the Purchaser of said Right-of-Way and Road Use Agreement, or any License Agreement
executed pursuant thereto, for failure to pay appropriate road use fees shall be considered a
violation of this contract. The amount of unpaid fees shall be considered as the amount of damage
suffered by the Government as a result of the violation of this provision. Said agreement is
available for inspection at the Bureau of Land Management, Eugene District Office, 3106 Pierce
Parkway Suite E, Springfield, Oregon. Such conditions include but are not limited to the following
actions by the Purchaser:

(aa) Obtain a license agreement from Weyerhaeuser Company. The license agreement, bond
and insurance certificate shall be delivered to Weyerhaeuser Company at the Springfield
Office at least 15 days prior to use of company roads.

(bb) Furnish a performance bond in the amount of Ten Thousand and 00/100 dollars
($210,000.00).

(cc) Maintain comprehensive liability insurance covering all operations, including vehicles, in
amounts not less than One Million and 00/100 dollars ($1,000,000.00) bodily injury for injury
to any one person, One Million and 00/100 dollars ($1,000,000.00) for any one occurrence,
and One Million and 00/100 dollars ($1,000,000.00) property damage for any one
occurrence.

(dd) Pay a lump sum road use fee ($2.00/MBF) of Four Thousand Fourteen and 00 /100 dollars
($4,014.00) prior to log hauling.

(ee) The Purchaser shall provide maintenance and pay monthly the appropriate rockwear fees
as detailed in the License Agreement. Such payment to be accompanied by a report of
volume hauled as a proration of the volume set forth in Exhibit B of this contract. Total
rockwear fees payable shall be the product of the applicable rates and the estimated
volume set forth in said Exhibit B and additional volume as sold by contract modification.

The Purchaser also agrees that if he elects to use any private road, other than those provided for in
this contract, which is the subject of a right of way agreement with the Government, for the removal
of Government timber sold under the terms of this contract, he shall request and agree to the
modification of this contract to provide for such use.

(c) Environmental Protection

1)

The Purchaser shall be required to clean logging, road, and decommissioning equipment to remove
dirt and plant debris that may contain noxious weed seeds from the undercarriage, tracks and tire
treads prior to entry on BLM lands. The Authorized Officer shall require inspection of equipment to
see that it was cleaned as it arrives on site.
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(2)

©)

(4)

®)

(6)

The Purchaser shall restore OHV trails within ninety (90) days of completion of hauling in Partial
Harvest Area No. 1, as directed by the Authorized Officer, in accordance with Sec. 42(a)(3), and in
accordance with the specifications shown on Exhibit K, which is attached hereto and made a part
hereof. Exhibit K contains 5 sheets.

Cable yarding corridors shall be waterbarred and covered with slash immediately after use if
necessary to prevent erosion, as determined by the Authorized Officer.

Upon each season’s shutdown and prior to fall rains, the Purchaser shall block skid trails and newly
constructed roads that have not been rocked, and shall place them in an erosion-resistant condition
by constructing drainage dips, waterbars, and/or lead-off ditches. Waterbars and drainage dips
shall be constructed in accordance with the specifications shown on Exhibit H, which is attached
hereto and made a part hereof. Exhibit H contains 2 sheets. Blocking shall be completed as
directed by the Authorized Officer.

In addition to the requirements set forth in Section 26 of this contract, the Purchaser shall, upon
completion of hauling, complete road and skid trail decommissioning measures in accordance with
Exhibit G (containing 2 sheets) which is attached hereto and made a part hereof, and Exhibit H. All
road and skid trail decommissioning shall be completed during the dry season, typically between
June 1 and September 30, as determined by the Authorized Officer.

The Purchaser shall immediately discontinue specified construction or timber harvesting operations
upon written notice from the Contracting Officer that:

(aa) Threatened or endangered plants or animals protected under the Endangered Species Act of
1973, as amended, may be affected by the operation, and a determination is made that
consultation or reinitiation of consultation is required concerning the species prior to
continuing operation, or;

(bb) When, in order to comply with the Endangered Species Act, the Contracting Officer
determines it may be necessary to modify or terminate the contract, or;

(cc) Federal proposed, federal candidate, Bureau sensitive, or State listed species protected
under BLM Manual 6840 - Special Status Species Management - have been identified, and a
determination is made that continued operations would affect the species or its habitat, or;

(dd) Other active raptor nests have been discovered, and a determination is made that continued
operations under this contract would adversely affect the present use of the discovered
nesting area by the raptor, or;

(ee) When, in order to comply with a court order which enjoins operations on the sale or otherwise
requires the Bureau of Land Management to suspend operations, or;

(ff)  When, in order to comply with a court order, the Contracting Officer determines it may be
necessary to modify or terminate the contract.

(gg) Species have been discovered which were identified for protection through survey and
manage and/or protection buffer standards and guidelines established in the ROD and RMP,
and the Contracting Officer determines that continued operations would affect the species or
its habitat, or;

(hh) When, in order to protect species which were identified for protection through survey and
manage and/or protection buffer standards and guidelines established in the ROD and RMP,
the Contracting Officer determines it may be necessary to modify or terminate the contract.

Those operations necessary for a safe removal of personnel and equipment from the contract area
and those directed by the Contracting Officer which are required in order to leave the contract area
in an acceptable condition will be permitted. Discontinued operations may be resumed upon
receipt of written instructions and authorization by the Contracting Officer.



SEC. 42 — SPECIAL PROVISIONS (cont'd.) North Parsons Timber Sale

During any period of suspension, the Purchaser may withdraw performance and payment bond
coverage aside from that deemed necessary by the Authorized Officer to secure cut and/or
removed timber for which the Bureau of Land Management has not received payment, and/or
unfulfilled contract requirements associated with harvest operations that have already occurred
and associated post-harvest requirements.

In the event of a suspension period or a combination of suspension periods that exceed a total of
30 days, the First Installment held on deposit may be temporarily reduced upon the written
request of the Purchaser. For the period of suspension extending beyond 30 days, the First
Installment on deposit may be reduced to five (5) percent of the First Installment amount listed in
Section 3(b) of the contract. Any First Installment amount temporarily reduced may be refunded
or transferred to another BLM contract at the request of the Purchaser. However, if the Purchaser
has outstanding debt owing the United States, the Contracting Officer must first apply the amount
of First Installment that could be refunded to the debt owed in accordance with the Debt Collection
Improvement Act, as amended (31 USC 3710, et seq.). Upon Purchaser’s receipt of a bill for
collection and written notice from the Contracting Officer lifting the suspension, the Purchaser
shall restore the First Installment to the full amount shown in Section 3(b) of the contract within 15
days after the bill for collection is issued, subject to Section 3(j) of the contract. The Purchaser
shall not resume contract operations until the First Installment amount is fully restored.

In the event of a suspension period or a combination of suspension periods that exceed a total of
30 days, the unamortized Out-of-Pocket Expenses for road or other construction required
pursuant to Exhibit C of the contract shall be refunded or transferred to another BLM contract at
the request of the Purchaser. Upon written notice from the Contracting Officer lifting the
suspension, the Purchaser shall reimburse the Government the amounts refunded or transferred.
The Purchaser may choose to pay this reimbursement at once or in installments payable at the
same time as payments are due for the timber under the contract and in amounts approximately
equal to the expenses associated with the timber for which payment is due.

In the event that operating time is lost as a result of the incorporation of additional contract
requirements, or delays due to Endangered Species Act consultation with the U.S. Fish and
Wildlife Service or U.S. National Marine Fisheries Service, or court-ordered injunctions, the
Purchaser agrees that an extension of time, without reappraisal, will constitute a full and complete
remedy for any claim that delays due to the suspension hindered performance of the contract or
resulted in damages of any kind to the Purchaser.

The Contracting Officer may determine that it is necessary to terminate the cutting and removal
rights under the contract in order to comply with the Endangered Species Act, protect species that
have been discovered which were identified for protection through survey and manage and/or
protection buffer standards and guidelines established in the ROD and RMP, or comply with a
court order. Following the issuance of a written notice that cutting and removal rights will be
terminated, the Purchaser will be permitted to remove timber cut under the contract, if allowed by
the Endangered Species Act, protect species that have been discovered which were identified for
protection through survey and manage and/or protection buffer standards and guidelines
established in the ROD and RMP, or court order requirements necessitating the modification or
termination.

In the event cutting and removal rights are terminated under this subsection, the Purchaser
agrees that the liability of the United States shall be limited to the actual costs incurred by the
Purchaser which have not been amortized by timber removed from the contract area. This
calculation of liability shall utilize actual Purchaser costs and Government estimates of timber
volumes. At the Authorized Officer's request, the Purchaser agrees to provide documentation of
the actual costs incurred in the performance of the contract. In addition, the Purchaser shall be
released from the obligation to pay the contract price for any timber which is not authorized to be
removed from the contract area.

The Purchaser specifically and expressly waives any right to claim damages, other than those
described in the preceding paragraph, based on an alleged breach of any duty to the Purchaser,
whether express or implied, in regard to the manner in which the Government defended the
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litigation which resulted in the court order affecting the operation of the contract. This waiver also
extends to any claims based on effects on the operation of the contract that arise from litigation
against another agency. Furthermore, the Purchaser specifically acknowledges and agrees that a
court ruling that the Government violated the Administrative Procedures Act cannot be interpreted,
in itself, to mean that the Government had not acted reasonably in regard to its duties to the
Purchaser under this contract.

(d) FEire Prevention, Slash Disposal and Watershed Protection

(1)

(2)

Fire Prevention and Control. Primarily for purposes of fire prevention and control, the Purchaser

shall, prior to the operation of power driven equipment in construction or logging operations under
this contract during the closed fire season or periods of fire danger, prepare a fire prevention and
control plan to the satisfaction of the Authorized Officer.

Fire Hazard Reduction. In addition to the requirements of Section 15 of this contract, and
notwithstanding the Purchaser's satisfactory compliance with State laws and regulations
regarding offsetting or abating the additional fire hazard created by this operation and the State's
willingness to release the Purchaser from liability for such hazard, the Purchaser shall remain
responsible to the Government for performance of the following hazard reduction measures
required by this contract:

(aa) Pile and cover all landing slash; and machine pile and cover slash within 25 feet of Spurs
26A and 26B and Road Nos. 15-1-31, 15-2-28.1, 15-2-28.2, 15-2-28.3, and 15-2-28.4 in the
Partial Harvest Areas as directed by the Authorized Officer. All work shall be completed in
accordance with Provisions 1-7 of Exhibit F, which is attached hereto and made a part
hereof. Exhibit F contains 2 sheets.

(bb) Burn all resulting slash piles. All work shall be completed in accordance with Exhibit F,
Provisions 8-11.

(cc) Inlieu of performing slash disposal as identified in Section 42(d)(2)(aa) and Section
42(d)(2)(bb), the Purchaser may remove material identified for slash disposal after notifying
the Authorized Officer in writing. Any material identified for slash disposal that is not
removed in accordance with this provision shall be treated in accordance with Section
42(d)(2)(aa) and Section 42(d)(2)(bb). Upon completion of slash removal, the Purchaser
shall report tonnage of slash removed in accordance with this provision.

(e) Optional Contributions

(1)

The Purchaser shall perform all pile burning in accordance with Section 42(d)(2)(bb). The
Purchaser shall have the option of completing this work, or in lieu thereof, making a contribution
to the Bureau of Land Management in the amount of One Thousand Three Hundred Sixty-three
and 21/100 dollars ($1,363.21).

(aa) The amount of contribution shown above shall be paid prior to cutting. The Purchaser shall
notify the Authorized Officer in writing of his intention to make this contribution prior to the
date of execution of the contract. Upon making such contribution, the Purchaser shall be
relieved of obligations set out in this subsection.

(bb) If the Purchaser has made such a contribution, and later elects to remove all material
identified for slash disposal in accordance with Section 42(d)(2)(cc), the entire contribution
will be refunded to the Purchaser.

) Miscellaneous Provisions

1)

The Government, at its option, may administratively check scale any portion of the timber removed
from the contract area, and if necessary, conduct check scaling of independent scalers contracted
to BLM for administrative check scaling purposes. The Purchaser hereby agrees to make such
contract timber available for such scaling at a location or locations to be approved in writing by the
Authorized Officer. At the approved location or locations, the Purchaser shall provide an area for
logs to be safely rolled out for scaling, to unload logs from trucks, place logs in a manner so that
both ends and three faces of each log are visible for scaling, and to reload or remove logs after

-10 -
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scaling has been completed. In the event that BLM elects to administratively check scale and if
such check scaling causes a delay in log transportation time, an adjustment shall be made to the
purchase price as follows. If the entire sale is check scaled, the purchase price of this contract shall
be reduced by Five Thousand Eighty-three and 50/100 dollars ($5,083.50). In the event only a
portion of the contract timber is scaled, the purchase price shall be reduced by that portion of Five
Thousand Eighty-three and 50/100 dollars ($5,083.50) which is equal to the percentage of timber
sold which was actually scaled by the Government. For purposes of computing this price reduction,
the percentage of timber sold which has been scaled shall be determined by the Government. Any
reduction in purchase price under the terms of this provision shall be full compensation to the
Purchaser for any expense or loss incurred as a result of such scaling. Scaling shall be conducted
in accordance with the Northwest Log Rules Eastside by BLM scalers, and/or independent scalers
contracted to BLM. A copy of the scale report shall be made available to the Purchaser upon
request.

(g) Log Export and Substitution

(1)

)

3)

All timber sold to the Purchaser under the terms of this contract, except exempted species, is
restricted from export from the United States in the form of unprocessed timber, and is prohibited
from being used as a substitute for exported private timber. For the purpose of this contract,
unprocessed timber is defined as: (1) any logs except those of utility grade or below, such as
sawlogs, peeler logs and pulp logs; (2) cants or squares to be subsequently remanufactured
exceeding eight and three-quarters (8-3/4) inches in thickness; (3) split or round bolts or other
roundwood not processed to standards and specifications suitable for end-product uses; or (4)
western red cedar lumber that does not meet lumber of American Lumber Standards Grades of
Number 3 dimension or better, or Pacific Lumber Inspection Bureau R-List Grades of Number 3
Common or better. Thus, timber manufactured into the following will be considered processed:
(1) lumber and construction timber, regardless of size, manufactured to standards and
specifications suitable for end-product uses; (2) chips, pulp, and pulp products; (3) green or dry
veneer and plywood; (4) poles and piling cut or treated for use as such; (5) cants, squares, and
lumber cut for remanufacturing of eight and three-quarters (8-3/4) inches in thickness or less; (6)
shakes and shingles.

Substitution will be determined under the definition found in 43 CFR 5400.0-5(n). The Purchaser
is required to maintain and upon request to furnish the following information:

(aa) Date of last export sale.
(bb) Volume of timber contained in last export sale.
(cc) Volume of timber exported in the past twelve (12) months from the date of last export sale.

(dd) Volume of Federal timber purchased in the past twelve (12) months from the date of last
export sale.

(ee) Volume of timber exported in succeeding twelve (12) months from date of last export sale.

(ff)  Volume of Federal timber purchased in succeeding twelve (12) months from date of last
export sale.

In the event the Purchaser elects to sell any or all of the timber sold under this contract in the form
of unprocessed timber, the Purchaser shall require each party buying, exchanging, or receiving
such timber to execute a Form 5460-16 (Certificate as to Nonsubstitution and the Domestic
Processing of Timber). The original of such certification shall be filed with the Authorized Officer.
Additionally, when the other party is an affiliate of the Purchaser, the Purchaser will be required to
update information under item (2) of Form 5450-17 (Export Determination) and file the form with
the Authorized Officer.

In the event an affiliate of the Purchaser has exported private timber within twelve (12) months
prior to purchasing or otherwise acquiring Federal timber sold under this contract, the Purchaser
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shall, upon request, obtain from the affiliate information in a form specified by the Authorized
Officer and furnish the information to the Authorized Officer.

Prior to the termination of this contract, the Purchaser shall submit to the Authorized Officer Form
5460-15 (Log Scale and Disposition of Timber Removed Report) that shall be executed by the
Purchaser. In addition, the Purchaser is required under the terms of this contract to retain for a
three-year period from the date of termination of the contract the records of all sales or transfer of
logs involving timber from the sale for inspection and use of the Bureau of Land Management.

Unless otherwise authorized in writing by the Contracting Officer, the Purchaser shall brand
clearly and legibly one end of all logs with a scaling diameter (small end inside bark) of over 10
inches, prior to the removal of timber from the contract area. All loads of 11 logs or more will have
a minimum of 10 logs clearly and legibly branded on one end regardless of the diameter of the
logs. All logs shall be branded on loads of 10 logs or less. One end of all branded logs to be
processed domestically shall be marked with a 3 square inch spot of highway yellow paint. The
Purchaser will stop trucks for accountability monitoring at mutually agreed upon location when
notified by the Authorized Officer.

If multiple trailers (mule trains) are used, each bunked load shall be considered an individual load,
and these guidelines will apply to each bunked load. If a flatbed stake trailer is used, each bundle
will be treated as a separate load.

At the discretion of the Contracting Officer, the Purchaser may be required to brand and paint all
logs. Any increased costs for log branding and painting shall be the responsibility of the
Purchaser.

In the event of the Purchaser’'s noncompliance with this subsection of the contract, the Authorized
Officer may take appropriate action as set forth in Section 10 of this contract. In addition, the
Purchaser may be declared ineligible to receive future awards of Government timber for a period
of one year.
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OR-5420-1 District Eugene
UNITED STATES
(June 1986) DEPARTMENT OF THE INTERIOR Sale Date March 26, 2015
Bureau of Land Management Parcel No. 3
TIMBER SALE SUMMARY
Sale Name North Parsons Planning Unit Upper Willamette
ATSP Tract No. E-15-678 Type of Sale Advertised
County & State Lane and Linn Time for Cutting & Removal 36 Mos.
Master Unit Upper Willamette Time for Removal of Personal Property 1 Mos.
0&C CBWR P.D. Township Range Section Subdivision
X 15 S. 2W. 23 SE1/4
X 15 S. 2W. 26 E1/2NE1/4
X 15 S. 2W. 28 W1/2SW1/4, SE1/4SW1/4, W1/2SE1/4, SE1/ASE1/4
X 15 S. 2W. 33 N1/2
Subdivisions Cutting Volumes by Species by MBF Total Cutting Area
or Cutting Acres
Cutting Areas DF WH WRC Volume Partial | Clear
PH #1 1,472 62 2 1,536 86
PH #2 4,640 195 8 4,843 271
R/W #1 209 4 1 214 4
R/W #2 174 11 185 4
TOTAL 6,495 272 11 6,778 357 8
COSTS Profit & Risk Allowance
Falling & Bucking .. .............. $ Included With Yarding Basic Profit & Risk. . . ...................... 11 %
Yard, Load, etc. . ................ 161.41 Additional Risk
Transportation. . ................ 25.29 Low 1% .0 %
Road Construction .. ............. 63.78 Medium 2% . %
Road Amortization............... 0.59 High 3% . 3 %
Road Maintenance . . ............. 7.26 Total Profit & Risk . ... .................. 14 %
Tract Features
Other Allowances* Ave Log (Bd. Ft.): D-fir 44 44 DBH:
*Specify Costs Recovery D-fir 96 % All 95 %
Intermediate Supports $ 0.30 Salvage D-fir 0 % All 0 %
OHYV Trail Restoration (Exhibit K) 0.50 Ave Volume per Acre 19 MBF
Road/Skid Trail Decommissioning 1.21 Ave Yarding Slope 45 %
Slash Disposal 1.27 Ave Yarding Distance 350 Ft.
Ave Age 54 Years
Volume Highlead %
Volume Skyline 75 %
Volume Cat 25 %
Volume Aerial %
Road Construction / Improvements (100’ Sta)
Class SN-14 and SN-16 No. Sta. 62.66 Const
Class SN-16 No. Sta 192.96 Renov
Class SN-16 No. Sta 27.14 Improv
Cruise
Cruised by Dotson, Crammer, Zimmerlee
Total Other Allowances $ 3.28 Date June 2014
Type of Cruise V-Plot, 3P, 100% (R/W)
Total Cost to Utilization Center $ 261.61 Volume (MBF-Net Merch)
Utilization Center (Peelers) NA Green 6,778 Salvage 0
Miles to Utilization Center NA D-fir Sawlog 6,495 Peeler 0
Utilization Center (Sawlogs) Eugene / Springfield Export Volume 0
Miles to Utilization Center 25 Purchaser
Weighted Miles to Utilization Center 25 Address

Contract No.




OR-5420-1a

UNITED STATES District Eugene
(June 1986) DEPARTMENT OF THE INTERIOR ATSP Tract No. E-15-678
Bureau of Land Management ADP No.
STUMPAGE COMPUTATION Sale Name North Parsons
MBF
Realization Mfg. Pond Logging Profit & Marg. *

Species Value Costs (-) Value Costs (-) Risk (-) Logs (4) Stumpage
Douglas-fir 603.31 261.61 84.46 257.24
Western hemlock 472.83 261.61 66.20 145.02
Western redcedar 650.47 261.61 91.07 297.79
Wt. Average 598.18 252.84
*Marginal Log Volume N/A MBF X $/MBF Marg. Log Value
Marginal Log Value $ = $ Marginal Log Value/MBF
(D-fir Net Volume) MBF

APPRAISED PRICE SUMMARY
TEA RVA X Market Value
(Check one)
Number Trees ; Appraised Price Bid Price
Species Volume
Un-Merch Merch $/M Value $/IM Value

37,995 Douglas-fir 6,495 257.00 [ $1,669,215.00

1,312 W. hemlock 272 145.00 39,440.00

245 W. redcedar 11 298.00 3,278.00

39,552 TOTALS 6,778 $1,711,933.00

LOG GRADES (By Percent)
2 Saw 3 Saw 4 Saw

Species Code #1 #2 #3 #4 #5 #6
Douglas-fir 32 59 9
Western hemlock 40 52 8
Western redcedar 100
Appraised By: Dotson Date: December 2014
Appraisal Reviewed By: Ray Date: January 2015
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	SPECIAL PROVISIONS FOR LOGGING RESIDUE REDUCTION
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	XGS1-North Parsons
	(1) The Purchaser shall complete the following decommissioning measures according to the specifications and Schedule below and as shown on Sheet 2 of this Exhibit.  All decommissioning shall be completed during the dry season, typically between June 1...
	(aa) Purchaser shall decompact skid trails to a depth of 18 inches with decompaction equipment such as a track mounted excavator with ripping teeth and an opposable thumb, during the dry season.  Minimize damage to residual tree roots.  The Purchaser ...
	(bb) Purchaser shall construct waterbars and/or lead-off ditches, as directed by the Authorized Officer.  Waterbars shall be constructed in accordance with the specifications shown on Exhibit H.
	(cc) The Purchaser shall block roads and skid trails with root wads, logs, boulders, and slash as directed by the Authorized Officer.
	(dd) The Purchaser shall block with boulders as directed by the Authorized Officer.
	*  Stream culverts shall be removed after harvest operations, between June 1 and October 31, both days  inclusive.  Fill material shall be removed to a width equal to or greater than the bank full width as determined by the Authorized Officer and slop...
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	X-Disclaimer-NorthParsons
	TSS-NorthParsons
	(aa) Obtain a license agreement from Weyerhaeuser Company.  The license agreement, bond and insurance certificate shall be delivered to Weyerhaeuser Company at the Springfield Office at least 15 days prior to use of company roads.
	(bb) Furnish a performance bond in the amount of Ten Thousand and 00/100 dollars ($10,000.00).
	(cc) Maintain comprehensive liability insurance covering all operations, including vehicles, in amounts not less than One Million and 00/100 dollars ($1,000,000.00) bodily injury for injury to any one person, One Million and 00/100 dollars ($1,000,000...
	(dd) Pay a lump sum road use fee ($2.00/MBF) of Four Thousand Fourteen and 00 /100 dollars ($4,014.00) prior to log hauling.
	(ee) The Purchaser shall provide maintenance and pay monthly the appropriate rockwear fees as detailed in the License Agreement.  Such payment to be accompanied by a report of volume hauled as a proration of the volume set forth in Exhibit B of this c...
	(1) Fire Prevention and Control.  Primarily for purposes of fire prevention and control, the Purchaser shall, prior to the operation of power driven equipment in construction or logging operations under this contract during the closed fire season or p...
	(2) Fire Hazard Reduction.  In addition to the requirements of Section 15 of this contract, and notwithstanding the Purchaser's satisfactory compliance with State laws and regulations regarding offsetting or abating the additional fire hazard created ...
	(bb) Burn all resulting slash piles.  All work shall be completed in accordance with Exhibit F, Provisions 8-11.
	(cc) In lieu of performing slash disposal as identified in Section 42(d)(2)(aa) and Section 42(d)(2)(bb), the Purchaser may remove material identified for slash disposal after notifying the Authorized Officer in writing.  Any material identified for s...

	(f) Miscellaneous Provisions
	(1) The Government, at its option, may administratively check scale any portion of the timber removed from the contract area, and if necessary, conduct check scaling of independent scalers contracted to BLM for administrative check scaling purposes.  ...
	(g) Log Export and Substitution
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