

### Task/Price Template

| Tasks   | Costs |
|---|-------|
| Task 1: Kick-Off Meetings and Project Management Plan (two weeks) |       |
| Task 2: Scoping Meetings and Scoping Report (3 months)            |       |
| Task3: Develop Draft EIS (3 months)                               |       |
| Task 4: Public Comment Meetings (2 months) – Option Line Item     |       |
| Task 5: Final EIS Development (4 months) – Option Line Item       |       |
| Task 6: Draft Record of Decision (one month) – Option Line Item   |       |
| Task 7: Administrative Record (on-going) – Option Line Item       |       |
| Total with all Options:   |       |

\*Please add additional pricing detail as necessary to explain total costs. There is no standard format for additional pricing breakdowns.