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STATEMENT OF WORK 
 

Campbell Tract Facility Dry Well Removal 
 
The purpose of this project is to remove an existing dry well at the BLM Campbell Tract Facility (CTF) 
Maintenance Shop building, properly dispose of the dry well structure and its contents, and install a 
replacement below ground discharge system for the building’s roof drain.  Work will be performed as 
seasonal conditions permit; to be completed by 18 May 2007.  BLM will need at least two weeks advance 
notice of start of excavation to allow for relocation of parked privately owned vehicles from the work 
area.  The contractor will provide all materials, labor, and equipment to complete this job, to include 
developing all required applications, notices, plans, and gaining regulatory agency approvals. 
 
Background:    The subject dry well had been connected to the CTF Maintenance Shop’s floor drain and 
roof drain since construction of the building in the 1960’s.  During 2003 BLM’s contractor (Wilder 
Const/URS) conducted an investigation of the dry well.  Results of that investigation show sludge in the 
dry well contains hydrocarbons, metals, and PCB’s which exceed state cleanup levels.  The investigation 
report is attached.  During 2004 the building’s floor drains were re-routed through an oil-water separator 
to discharge separately.  The roof drain is still connected to the dry well. 

 
Location:    BLM Campbell Tract Facility, 6881 Abbott Loop Road, Anchorage, AK  99507.  The 
drywell is within the unpaved parking area at the Northwest end of the Maintenance Shop building.  
 
Project POC at CTF:  Larry Beck, 267-1226, Larry_Beck @ak.blm.gov 
 
Contract Tasks: 
 
Task 1:  Develop and coordinate a removal and cleanup work plan with ADEC which meets cleanup 
standards contained in 18AAC75.  Provide copy to the EPA UIC Program Manager with a completed 
Class V Well Pre-Closure Notification Form. 
 
Task 2:  Install a replacement below ground discharge system for the building roof drain which has 
equivalent capacity/capability as the existing dry well.  Includes preparing and submitting any required 
notices or forms to EPA or ADEC.  Also includes calculating the appropriate capacity for the new drywell 
and conducting any evaluations such as a “perc test”.  Installation of the replacement system will be 
conducted sufficiently in advance of closure of the existing dry well to allow standing water in the 
drywell to drain away. 
 
Task 3:  Remove the existing dry well and properly dispose of the debris.  The total quantity of 
contaminated material to be removed/disposed is unknown; for planning purposes BLM estimates that up 
to 30 CY of contaminated sludge and soils will be excavated along with up to 10 CY of dry well debris.  
All of the contaminated materials will be transported off-site for disposal at a properly permitted facility.   
 
Waste Disposal Options:  BLM assumes that the contractor’s proposal will be based on disposal of all 
wastes at an in-state facility(s).  In contingency that the contaminated wastes cannot be disposed at an in-
state facility, and/or that the volume of contaminated wastes will exceed the 30 CY estimate, the 
contractor should provide separate costs, to be funded by BLM as needed, subject to funding availability, 
for: 
 
3A:  Disposal of up to 30 CY of waste at a properly permitted facility outside Alaska, and 
3B:  Additional volumes of waste, in 10 CY increments.  Priced for disposal both in-state, and out-of-
state.  Price will include transport, labor, equipment, and disposal. 
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Deliverables:  
 
1. Draft work plan for review/comment by BLM at least 2 weeks prior to planned start of field 

work. 
2. Final, ADEC coordinated work plan prior to mobilization. 
3. Cleanup report. 

a. Draft due to BLM for 10 day comment period NLT 30 days after completion of task 3. 
b. Final due to BLM NLT 30 days after comment period ends. 
c. Copy to EPA UIC Program Manager. 

4. Three (3) bound, color copies of each work plan will be delivered to BLM State Hazmat Program 
Lead, Wayne Svejnoha. 

5. Five (5) bound, color copies of each report will be delivered to BLM State Hazmat Program 
Lead, Wayne Svejnoha. 

6. All work plans, EPA/ADEC forms, and Reports will be emailed to both State Hazmat Program 
Lead, and the Project Manager, Larry Beck in .pdf format.  Email size cannot exceed 5MB each; 
documents in multiple parts is therefore acceptable. 


