

**(Project Name)  
Project Estimate and Ranking**

	Amount	% of Total	Weight Factor	Rank Points
<b>Critical Health and Safety Deferred Maintenance</b>				
<b>Total CHSdm =</b>	0		10	0
<b>Critical Health and Safety Capital Improvement</b>				
<b>Total CHSci</b>	0		9	0
<b>Critical Resource Protection Deferred Maintenance</b>				
<b>Total CRPdm</b>	0		7	0
<b>Critical Resource Protection Capital Improvement</b>				
<b>Total CRPci</b>	0		6	0
<b>Critical Mission Deferred Maintenance</b>				
<b>Total CMdm</b>	0		4	0
<b>Compliance &amp; Other Deferred Maintenance</b>				
<b>Total CODm</b>	0		3	0
<b>Other Capital Improvement</b>				
<b>Total Oci</b>	0		1	0
<b>Total Deferred Maintenance Costs Without Other Direct Costs</b>			0	
<b>Total Capital Improvement Costs Without Other Direct Costs</b>			0	
<b>Contingency (25%)</b>			0	
<b>Total Cost Without Other Direct Costs</b>			0	0
<b>Other Direct Cost</b>				
Survey and Design (15%)	0			
Contract Administration (8%)	0			
<b>Total Other Direct Costs</b>	0			
<b>Deferred Maintenance Costs</b>	??			
<b>Capital Improvement Costs</b>	??			
<b>Total Project Costs</b>				ERR