






COOS BAY SALE NO. ORC03-TS-2019.0002 

Early Fork CT 

SPECIAL PROVISIONS: 

1. Snags that are felled for safety reasons will be left on site. 41c

2. All Pacific yew are reserved from cutting, except within road right-of-ways. 41d

3. All existing down coarse woody debris is reserved from cutting and removal. 41e

4. Seasonal restrictions will apply in the Seasonally Restricted Area, as shown on Exhibit A. 42b3

5. Directional felling is required away from roads, property lines, posted boundaries, orange-painted

reserve trees, and snags. 42b4

6. Cutting or yarding during high sap flow, March 31 through July 1, may be restricted by the Authorized

Officer. 42b5

7. In the Partial Cut Area, conifer trees will be bucked to a maximum of 41-foot lengths. 42b7

8. All trees eight (8) inches DBHOB and larger designated for cutting in the Group Select Area shall be

felled and yarded concurrently with all other trees designated for cutting in the Group Select Area. 42b9

9. In the Cable Yarding Area, yarding shall be completed with cable-type equipment capable of lateral

yarding 75 feet each side of the skyline road. 42b11

10. In the Cable Yarding Area, one-end suspension is required. Lift trees and/or intermediate support trees

may be necessary to achieve suspension. 42b13

11. No-harvest zones will be maintained adjacent to stream channels. Corridor trees felled within the no-

harvest zone shall be left on site, unless designated for removal by the Authorized Officer. Trees within

120 feet of any draw of shown on Exhibit A shall be directional felled toward the draw.  42b17

12. Full-log suspension will be required over stream channels. When possible trees should be felled towards

the Steam Channel. Where full suspension cannot be achieved, yarding will occur during the dry season.

42b17

13. Within safety standards, harvest trees will be directionally felled away from any stream channels;

however, trees that must be felled toward or parallel to the stream channel should be temporarily

retained on site to provide bank armament if other trees need to be yarded across the channel. 42b18

14. The yarding machine shall utilize slash on skid trail as directed. 42b20

15. All Harvesting equipment must be approved in writing by the Authorized Officer prior to any

operations. 42b20a

16. Ground-based operations shall be conducted when soil moisture content is below 25% plastic limit, as

determined by the Authorized Officer. 42b20b

17. The location and use of yarding roads and harvester roads in the Cable Yarding Area and Ground Based

Yarding Area shall be approved by BLM prior to use by the Purchaser. 42b21

18. Skyline corridors will be no wider than 12 feet as measured between reserve trees and 150 feet apart, as

measured from the tail hold, or where the skyline reaches the far edge of the unit, perpendicular to the

preceding corridor.  42b21a, 42b14

19. Road building and logging equipment will be washed prior to moving into the Contract Area to

minimize the spread of noxious weeds. 42b25 and Exhibit F

20. Hauling on dirt surfaced roads will be permitted between July 1 and October 15, unless dry conditions

extend the hauling season. 42b26
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21. Any required construction, improvement, or renovation of structures and roads shall occur during the 

dry season, June 1 through October 1, both days inclusive, of the same calendar year unless dry 

conditions extend the construction season. 42c2 

22. BLM will assume supervisory responsibility for disposal of logging slash.42e1 

23.  Hand or machine piling is required in Roadside Hazard Reduction Area. 42e3b 

24. Slashing, loping, and scattering is required on approximately 16 acres in the Group Select Area. 42e3w 

25. Within 1 year following the completion of yarding operations, create approximately seven hundred 

ninety six (796) snags as directed by the Authorized Officer and in accordance with the following table 

and stipulations. 42f1 

26. Within 1 year following the completion of yarding operations, the Purchaser shall mechanically sever 

approximately one hundred ninety nine (199) orange marked leave trees. See section 42f2. 42f2 

27. You must enter into a license agreement with Roseburg Resources. Road use fees and Road 

Maintenance fees totaling $3,319.77 are payable to Oxbow Timber I, LLC. 42d5 

 

 

 

SCHEDULE I 

 

Sec. 41. TIMBER RESERVED FROM CUTTING. The following timber on the Contract Area, shown on 

Exhibit A, which is attached hereto and made a part hereof, is hereby reserved from cutting and removal under 

the terms of this contract and is retained as the property of the Government: 

 

a. All timber on the Reserve Area, shown on Exhibit A, and all blazed, orange painted and/or posted trees 

which are on or mark the boundaries of the Reserve Area. 

 

b. All orange painted reserve trees marked above and or below stump height within the Partial Cut Area, as 

shown on Exhibit A. 

 

c. All existing standing dead trees within the Partial Cut Area except those trees which must be felled to 

permit safe working operations. Snags felled for safety reasons shall be left on site. 

 

d. Pacific yew are reserved from cutting, except within road right-of-ways. 

 

e. All existing coarse woody debris withn the Contract Area, unless the Authorized Officer determines the 

volume to be included in the Exhibit B, which is attached hereto and made a part hereof. 

 

f. All Bearing Trees with metal tags which mark property corners. 

 

 

 

SPECIAL PROVISIONS - Page l of 25 pages 

 

Sec. 42. SPECIAL PROVISIONS. Purchaser shall comply with the special provisions which are attached hereto 

and made a part hereof unless otherwise authorized, in writing, by the Authorized Officer: 

 

a. Periodic Payment and First Installment Adjustment 
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 (1)  Notwithstanding the provisions of Sec. 3(b), the amount of the first installment may be reduced by 

the Government when the Contracting Officer requests the Purchaser to interrupt or delay operations for a 

period expected to last more than thirty days during the operating season. Such interruption or delay must be 

beyond the Purchaser's control. Operating Season shall be defined, for this purpose, as the time of year in which 

operations of the type required are normally conducted and not specifically restricted under the contract. The 

first installment may be reduced to five percent of the installment amount listed in Sec. 3(b), during the delay 

period. The Purchaser must request such a reduction in writing. When the Contracting Officer notifies the 

Purchaser that operations may proceed, the purchaser shall have fifteen days after such notification to return the 

first installment to the full value specified in Sec. 3(b). Failure to return the first installment to the full value 

within the allotted time will be considered a material breach of contract. No timber shall be cut or removed from 

the contract area until the first installment is restored to the full amount. 

 

 (2)  Notwithstanding the provisions of Sec. 3(b), adjustments in the due dates for periodic payments may 

be made by the Government if the Contracting Officer interrupts or delays contract operations for a period 

expected to last at least thirty days, and the interruption or delay is beyond the Purchasers control. Any 

adjustment made shall provide the Purchaser with an equal amount of operating time as would have been 

available without the delay. The Purchaser shall request such adjustment in writing before the due date for a 

periodic payment contained in Sec. 3(b). 

 

 

b. Logging 

 

 (1)  Prior to commencement of operations, the Purchaser shall obtain from the Authorized Officer 

written approval of a written operations and logging plan commensurate with the terms and conditions of the 

contract which shall include measures needed to assure protection of the environment and watershed. A pre-

work conference between the Purchaser's authorized representative and the Authorized Officer's representative 

must be held at a location designated by the Authorized Officer before the logging plan will be approved. 

 

 (2)  Before beginning operations on the contract area for the first time, or after a shutdown of ten or 

more days, the Purchaser shall notify the Authorized Officer in writing of the date he plans to begin operations. 

He shall also notify the Authorized Officer in writing if he intends to cease operations for any period of ten or 

more days. 

 

 (3)  In the Seasonal and Daily Timing Restriction Areas, as shown on Exhibit A, falling, bucking, 

yarding, and new road construction operations shall cease between April 1 and August 5 of the same calendar 

year, both days inclusive. Daily timing restrictions (work is limited to two hours after sunrise to two hours 

before sunset) will apply from August 6 through September 15 of the same calendar year, both days inclusive. 

 

 (4)  Directional felling is required away from roads, property lines, posted boundaries, orange-painted 

reserve trees, no-harvest areas and snags. 

 

 (5)  Cutting or yarding during high sap flow, March 31 through July 1, may be restricted by the 

Authorized Officer. 
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 (6)  All trees designated for cutting shall be felled to the lead of the pre-marked yarding corridors or pre-

marked skid roads. 

 

 (7)  All trees designated for cutting in the Partial Cut Area shall be felled, limbed, topped, and cut into 

log lengths not to exceed 41 feet before yarding. 

 

 (8)  Rub trees may be cut and yarded after all lateral yarding is complete on each setting, as directed by 

Authorized Officer. 

 

(9)  All trees eight (8) inches DBHOB and larger designated for cutting in the Group Select Area shall 

be felled and yarded concurrently with all other trees designated for cutting in the Group Select Area. 

 

(10)  All trees designated for cutting in the Group Select Area shall not be topped or limbed prior to 

reaching the landing. If the Authorized Officer determines that this stipulation is not being met, the purchaser 

will be required to gross yard any bucked tops and/or bucked limbs within the Group Select Area. The Group 

Select Area is shown on Exhibit A. 

 

 (11)  Yarding shall be completed with cable-type equipment. A carriage capable of yarding in a fixed 

position 75 feet in either direction from the skyline corridor will be required.  

  

(12)  Complete re-spooling of lines is required in making cable yarding road changes. 

 

 (13)  One-end suspension will be required for in-haul of logs during cable yarding operations. Lift trees 

and or intermediate supports may be required to obtain the required suspension. 

 

 (14)  Cable yarding corridors will be 150 feet apart, as measured from the tail hold, or where the skyline 

reaches the far edge of the unit, perpendicular to the preceding corridor.  

 

 (15)  Where yarding road locations allow, cable yarding will be done so that corridors are parallel rather 

than radiating from one central landing, and are placed to avoid a stream channel, shown on Exhibit A. Where 

yarding is to occur over a stream channel, the yarding roads will be kept as perpendicular to the stream channel 

as possible. 

 

 (16)  A minimum 120 foot slope distance no-harvest zone shall be maintained on either side of 

intermittent stream channel and perennial stream channels. Corridor trees felled within the no-harvest zone will 

be felled toward the stream channel and left in place.  

 

 (17)  Where cable yarding must occur over any stream channel with visible flow, logs will be fully 

suspended to protect stream banks. Where full suspension is not feasible, operations will occur only during the 

dry season, as designated by the Authorized Officer. Bare mineral soil within 50 feet of a stream channel, which 

has been exposed by yarding, shall be covered with slash to trap sediment and prevent erosion. 
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 (18)  Harvest trees will be directionally felled away from any stream channels; however, trees that must 

be felled toward or parallel to the stream channel should be temporarily retained on site to provide bank 

armament if other trees need to be yarded across the channel.  

 

 (19)  Prior to attaching any logging equipment to a reserve tree, the Purchaser shall obtain written 

approval from the Authorized Officer and shall take precautions to protect the tree from damage as directed in 

writing by the Authorized Officer. 

 

 (20)  In the Ground-based Yarding Area, as shown on the Exhibit A: 

 

  (a)  All Harvesting equipment must be approved in writing by the Authorized Officer prior to 

any operations. 

 

  (b)  Ground-based operations shall be conducted when soil moisture content is below 25% 

plastic limit, as determined by the Authorized Officer. Unseasonably dry or wet weather may shorten or extend 

the operating season. The Purchaser shall be notified in writing when weather conditions extend the operating 

season. The Purchaser may be required to suspend ground-based operations during periods of rain, as directed 

by the Authorized Officer. 

 

  (c)  Trees shall be felled manually or by a mechanized harvester utilizing a “cut-to-length” 

system capable of directionally felling, cutting to length, and depositing slash along the harvesting path. 

The yarding machine shall utilize slash on skid trails and continually place slash on trails so as to not expose 

bare mineral soil. 

 

  (d)  The yarding machine must be approved by the Authorized Officer. It must be equipped with 

a grapple or an extendable and retractable arch and fairlead which is an integral part of the machine that is 

capable of lifting the leading end of the turn clear of the ground. All logs in the Ground-based Yarding Area 

shall be yarded with their leading end clear of the ground. A forwarder or tracked log loader may also be used to 

yard logs within the Ground-based Yarding Area. 

 

  (f)  Primary skid trails shall use existing trails wherever possible, be spaced at least 100 feet 

apart, and be no wider than 12 feet as measured between reserve trees. 

 

  (g)  Primary skid trails shall be blocked with slash or cull material after completion of harvest 

where the Authorized Officer determines vehicle access is possible. 

 

  (h)  All ground-based equipment shall be restricted to operating on slopes less than 35% and 

shall not operate within 120 feet of a stream channel. 

 

  (i)  Upon completion of seasonal forwarding use, any skid trail with more than 100 feet of 

continuous bare ground shall have water bars installed and or be covered with slash for erosion control prior to 

October 15th of the same calendar year. 
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 (21)  Before cutting and removing any trees necessary to facilitate logging in the Partial Cut Area, the 

Purchaser shall identify the location of the harvester roads, cable yarding roads and tailhold, tieback, guyline, 

lift, intermediate support, and danger trees on the ground in a manner approved by the Authorized Officer at the 

pre-work conference and documented in the Logging Plan. Said Purchaser’s identification of trees to be cut and 

removed does not constitute authority to proceed with cutting and removal. In addition, before proceeding the 

following conditions must be met: 

 

(a)  All cable yarding roads upon which timber is identified by the Purchaser to be cut and 

removed in accordance with this special provision must be necessary for the safe removal of timber sold under 

this contract and shall be limited to the minimum width necessary for yarding of logs with minimum damage to 

reserve trees, however, unless otherwise approved in writing by the Authorized Officer, the width of each cable 

yarding corridor shall be limited to 12 feet. 

 

 (b)  The Purchaser may immediately cut and remove additional timber to clear cable yarding 

corridors; and provide tailhold, tieback, guyline, lift and intermediate support trees; and clear danger trees when 

the trees have been marked with blue paint above and below stump height by the Authorized Officer and 

thereby approved for cutting and removal by the Authorized Officer. The volume of the timber to be sold will 

be determined by the Authorized Officer in accordance with Bureau of Land Management prescribed 

procedures. No timber may be cut or removed under terms of this provision unless sufficient installment 

payments have been made in accordance with Sec. 3(b) of the contract or sufficient bonding has been provided 

in accordance with Sec. 3(d) of the contract. 

 

(c)  The Purchaser agrees that sale of this additional timber shall be accomplished by a unilateral 

modification of the contract executed by the Authorized Officer and that such timber shall be sold at the unit 

prices shown in the Exhibit B of this contract unless the value of the timber must be reappraised subject to the 

terms for contract extension set forth in Sec. 9 of the contract; or, the Authorized Officer determines that any 

tree that exceeds 24 inches diameter at breast height shall be appraised and sold by bilateral modification of the 

contract at current fair market value in accordance with Sec. 8 of the contract. 

 

(d)  This authorization for the Purchaser to cut and remove additional timber prior to the 

execution of a modification may be withdrawn by the Contracting Officer if the Authorized Officer determines 

that the Purchaser has cut and removed any tree not previously marked and approved for cutting by the 

Authorized Officer which, under Sec. 10 of the contract, constitutes a violation of the contract, and, under Sec. 

13 of the contract, may constitute a trespass rendering the Purchaser liable for damages under applicable law. 

 

(e)  If authorization is withdrawn, the Authorized Officer shall issue a written notice to the 

Purchaser that the sale of additional timber under this special provision is no longer approved. In this case, the 

Purchaser shall inform the Authorized Officer at least three working days prior to the need for cutting and 

removing any additional timber, and execute a bilateral modification prior to cutting for such additional 

approved timber at the unit prices shown in the Exhibit B of the contract or in accordance with Sec. 8 or Sec. 9 

of the contract as determined by the Authorized Officer in accordance with this provision. The Authorized 

Officer may issue a written order to the Purchaser to suspend, delay, or interrupt any or all contract work for the 
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period of time deemed necessary and appropriate for the Government to safely measure and mark additional 

timber. 

 

(f)  The Government may reserve trees previously designated for cutting and removal by 

applying orange paint as replacements for additional trees cut and removed for skid roads and/or cable yarding 

road corridors when the Authorized Officer determines such reservation is necessary to maintain stand densities 

consistent with objectives set forth in the management prescription. This may include the replacement of trees 

damaged by storm events, insects or disease. The volume of this timber to be reserved will be determined by the 

Authorized Officer in accordance with Bureau of Land Management prescribed procedures and the value shall 

be based on the unit prices shown in Exhibit B of the contract. The Purchaser agrees that the Total Purchase 

Price stated in Sec. 2 of this contract shall be reduced accordingly through a unilateral modification to the 

contract executed by the Authorized Officer.  

 

 (22)  In accordance with the requirements of Sec. 8, it has been determined that it is in the best interest 

of the government and within the provisions of 43 CFR 5402.0-6 to sell additional timber located in the 

Contract Area that is: obstructing needed cable yarding corridors, hazardous to workers in accordance with 

applicable State safety laws, codes, or regulations and must be cut or removed so that the Purchaser can 

continue active falling or yarding operations; needed for guyline trees to meet all applicable State safety laws, 

codes or regulations and must be cut or removed so the Purchaser can continue active yarding operations; or are 

severely damaged from the normal conduct of felling or yarding operations. The Purchaser is therefore 

authorized to cut and remove such additional timber in accordance with the provisions of Sec. 8; provided, 

however, that: 

 

  (a)  the Purchaser shall identify each tree sold and cut in accordance with this provision by 

marking the surface of the stump immediately after cutting with a large "X", cut with a chain saw, and by 

painting the stump with fluorescent red paint so that the stump can be visually located from a distance of not 

less than 100 feet; 

 

  (b)  concurrently with falling, paint the butt of each tree with fluorescent red paint. When butt 

logs are yarded, deck separately for inspection by Authorized Officer; 

 

  (c)  The Purchaser conforms to all requirements of Sec. 8 of this contract; provided that (1) the 

unit prices for additional timber within unit boundaries shall be the unit prices shown in Exhibit B of this 

contract, or the reappraised unit prices arrived at in accordance with Sec. 9 of this contract, and (2) timber 

outside of unit boundaries shall be sold at fair market value; 

 

  (d)  no timber may be cut or removed under the terms of this provision if all contract payments 

required by Sec. 3. (b) or 3.(d) have not been made; and, 

 

(e)  permission to cut and remove additional timber contained in this provision may be 

withdrawn by the Contracting Officer if the Authorized Officer determines that the Purchaser: 

 

(1)  failed to properly mark any stump with the "X" mark. 
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(2)  failed to properly mark any butt log with the "X" mark. 

(3)  cut any tree that was reserved for tree improvement and/or wildlife habitat. 

(4)  cut any tree in or adjacent to cable yarding corridors that was not necessary to 

facilitate cable yarding. 

(5)  cut any reserve tree in or adjacent to tractor skid roads that was not necessary to 

facilitate ground-based yarding. 

(6)  cut any reserve tree that was not severely (as defined during the pre-work conference 

and documented in the approved logging plan) damaged from felling and yarding 

operations. 

(7)  cut more than the minimum number of trees necessary to properly serve as guyline 

anchor stumps. 

(8)  cut or topped more than the minimum number of trees necessary to properly serve as 

tailhold trees. 

(9)  cut more than the minimum number of trees necessary to properly serve as tie-backs 

for topped tailhold trees. 

 

 Failure to perform any of the conditions listed above may be considered a trespass. 

 

 (23)  As directed by Authorized Officer, for a distance of 100 feet from the perimeter of each landing, 

all logs more than eight inches diameter at the large end and longer than eight feet in length shall be decked or 

windrowed at the location designated by the Authorized Officer except logs removed from the contract area. If a 

log or a piece of a log meeting or exceeding the above specifications is bucked all portions of that log shall be 

yarded and decked at the above described location. 

 

 (24)  In the Partial Cut Area, significant damage to residual trees shall be kept to a minimum. Significant 

damage is defined as any tree having greater than twelve square inches of the bark removed from the 

circumference of the tree, any tree with top diameter broken at three inches in diameter or greater, or any tree 

being visually root-sprung. If the Authorized Officer determines that damage has become commonplace due to 

a lack of caution or operator negligence, a written warning of non-compliance will immediately be issued to the 

Purchaser. The Authorized Officer may suspend operations until safeguards are put in place to protect the 

reserve trees. If the damage continues, it will result in a violation of Sec. 13 of the contract, Timber Trespass, 

and the Purchaser will be held liable for damages. Any reserved trees significantly damaged or destroyed by the 

Purchaser shall be valued at current market value of the merchantable volume for purposes of determining 

damages. 

 

(25)  To control the spread of noxious weeds, the Purchaser shall conduct all operations involving the 

transportation and use of equipment and vehicles in strict accordance with the requirements shown on Exhibit F, 

which is attached hereto and made part hereof. All road building and logging equipment which will be used off 

of existing roads will be washed prior to moving into the Contract Area to minimize the spread of noxious 

weeds.  

 

 (26)  Hauling on dirt surfaced roads will be permitted between July 1 and October 15 unless dry 

conditions extend the hauling season, as directed by Authorized Officer.  
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(27)  To minimize the risk of attracting predators to activity areas, all garbage (especially food 

products) must be contained and removed daily from the Contract Area.  

 

c. Road Construction 

 

 (1)  The Purchaser shall construct, improve, or renovate a road in strict accordance with the road plans 

and specifications shown on Exhibit C, which is attached hereto and made a part hereof. 

 

 (2)  Any required construction, improvement, or renovation of structures and roads shall occur during 

the dry season, June 1 through October 1, unless dry conditions exist that may extend those dates as approved 

by the authorized officer. 

 

 (3)  Any required construction, improvement, or renovation of structures and roads shall be completed 

and accepted prior to the haul of any timber, except right-of-way timber, over that road.  

 

 (4)  In addition to the requirements set forth in Sec. 26 of this contract, the Purchaser shall complete 

erosion control and soil stabilization measures on all cuts, fills, waste areas, and scarified areas, as designated 

by the Authorized Officer, along all sections of roadway disturbed during the year prior to October 1 of each 

year. The Authorized Officer may set time limits for the beginning and completion of erosion control and soil 

stabilization measures and modify seasonal dates to conform to existing weather conditions and changes in the 

construction schedule. Such work shall be accomplished in accordance with Erosion Control and Soil 

Stabilization, 1700 and 1800 Series, contained in Exhibit C. 

 

 (5)  The Purchaser shall, prior to construction of landings, stake all landing locations in accordance with 

the requirements set forth in Exhibit C. Concurrently with, or at the termination of logging operations, the 

Purchaser shall pull back and shape onto the landings all overhanging materials to prevent erosion in 

accordance with the requirements set forth in Exhibit C. 

 

 

d. Road Use and Maintenance 

 

 (1)  The Purchaser shall be required to secure written approval to use or haul equipment over 

Government owned or controlled structures when that equipment exceeds the maximum allowable weights or 

dimensions established by the State for vehicles operating without a permit. 

 

 Tracked type equipment shall not be allowed to cross over concrete bridge decks, other concrete 

surfaced structures or asphalt surfaced roads without the proper protection of that surface. Prior approval shall 

be obtained from the Authorized Officer when crossing with protective devices. 

 

 Details of such equipment shall be furnished to the Authorized Officer for evaluation of load 

characteristics, at least 15 days prior to proposed move in. Details shall include: 
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(a)  axle weights when fully loaded; 

(b)  axle spacing; 

(c)  transverse wheel spacing; 

(d)  tire size; 

(e)  outside width of vehicle; 

(f)  operating speed; 

(g)  frequency of use; and, 

(h)  special features (e.g. running tracks, overhang loads, etc.). 

 

 The Purchaser shall be responsible for repair of any damage to structures caused by the use of 

overweight or over-dimension vehicles:  (1) without written approval, (2) in violation of the conditions of a 

written approval or (3) in a negligent manner. The amount of actual damage shall be determined by the 

Authorized Officer following a technical inspection and evaluation. 

 

 (2)  At all times during the period of his operations on the contract area, and upon completion of said 

operations, the Purchaser shall be liable for maintenance and repair of such roads shown on Exhibit D, which is 

attached hereto and made a part hereof, resulting from wear or damage in accordance with the maintenance 

specifications as shown on Exhibit D  

 

 (3)  The Purchaser is authorized to use the roads shown on Exhibit E, which is attached hereto and made 

a part hereof, for the removal of Government timber sold under the terms of this contract and for haul of 

mineral material required under the terms of this contract; provided, that the Purchaser shall pay a Maintenance 

Obligation to the Government totaling $56,006.99, as shown on Exhibit E. Unless the total Maintenance 

Obligation due to the BLM is paid prior to commencement of operations on the contract area, payments shall be 

made in installments payable in the same manner as and together with payments required by Sec. 3 of this 

contract. Timber modification volume will be assessed at a rate of $11.76/MBF for removal of timber over 

Government controlled roads.   

 

 (4)  With the prior written approval of the Authorized Officer, the Purchaser may arrange for 

cooperative maintenance with other users of any BLM controlled road included in Secs. 42(c)(1) and 42(d)3 of 

this contract; provided, that such cooperative arrangement shall not relieve the Purchaser of his liability for the 

maintenance and repair of such roads resulting from wear or damage, in accordance with this contract. The 

Purchaser shall furnish the Authorized Officer a copy of any cooperative maintenance agreements entered into 

with other users on these roads. 

 

 

  

 USE IF OTHER THAN ROSEBURG RESOURCES CORPORATON, IS PURCHASER 

 

 (5)  In the use of required ROSEBURG RESOURCES CORPORATON, shown on Exhibit E, the 

Purchaser shall comply with the conditions of Right-of-Way and Road Use Agreement C-89, RWA E-142, 

between the United States and ROSEBURG RESOURCES CORPORATON, available for inspection at the 

Bureau of Land Management, North Bend, Oregon.  Prior to commencement of operations, the Purchaser shall 
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enter into and furnish to the Authorized Officer a copy of the required executed License Agreement.  The 

Purchaser shall pay Road Use Fees and Maintenance fees totaling $3,319.77, to Roseburg Resources 

Corporation 

Default by the Purchaser of said Right-of-Way and Road Use Agreement, of any License Agreement 

executed pursuant thereto shall be considered a violation of this contract.  

   

 

USE ONLY IF ROSEBURG RESOURCES CORPORATON IS PURCHASER 

 

 (7)  In accordance with 43 CFR 2812.6, 2(a)(5) the following allowances have been made for 

amortization of capital investment of the road covered by Road Agreement C-89, RWA E-142,  with the 

Purchaser:  Road Use Fees totaling $1,410.00.  It is understood that the Total Purchase Price stated in Sec. 2 of 

this contract is the net price and that no deduction will be made from the contract price because of such 

allowance. 

 

 

e. Fire Prevention, Hazard Reduction and Logging Residue Reduction 

 

(1) BLM will assume supervisory responsibility for disposal of logging slash.  The assumption by the 

Government of all obligations for the disposal or reduction of fire hazard under state law does not relieve the 

Purchaser of the obligations to perform the fire prevention, hazard reduction and logging residue reduction 

measures required by this contract. 

 

 (2)  Fire Prevention and Hazard Reduction.  Primarily for purposes of fire prevention and fire hazard 

reduction, the Purchaser shall comply with the following provisions: 

 

  (a)  Prior to the operation of power driven equipment in construction or logging operations under 

this contract during the closed fire season or periods of fire danger, the Purchaser shall, on an annual basis 

during the term of this contract, prepare fire prevention and control plans to the satisfaction of the Authorized 

Officer. 

 

  (b)  Slash shall be disposed of in accordance with the written instructions of the Authorized 

Officer. 

 

 (3)  Logging Residue Reduction.  Primarily for hazardous fuel reduction, watershed protection and 

silvicultural purposes, the Purchaser shall comply with the following provisions: 

 

  (a)  In addition to the requirements of Section 15 of this contract, the Purchaser shall be 

responsible for logging residue reduction at all landing sites in the sale area, within the Roadside Hazard 

Reduction Areas (RHRA) as shown on the Exhibit A. 

 

Specifications for RHRA and Landing Piling 
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(b)  Within the RHRA’s, the Purchaser shall remove logging residue for offsite utilization or pile 

on site for burning.  Within the RHRA, all logging residue one-half inch to four inches (small end diameter) 

which is greater than two feet in length and is within twenty feet slope distance of the outside edge of the road 

shoulder shall be removed or piled.  Logging residue includes slash from the harvest operations and related road 

construction, renovation or improvement. Removal/piling shall be accomplished by hand or with mechanized 

equipment capable of reaching the required twenty feet without leaving the road surface. 

 

(c)  At all landing sites within the sale area, the Purchaser shall either remove from the site for 

offsite utilization or pile for burning, all logging residue that is presently on and around the immediate vicinity 

of the landing site. 

  

(d)  Any logs or useable residue identified in the contract as reserved shall remain the property of 

the Government and may not be shipped for offsite utilization.   

 

(e)  Prior to commencement of logging residue removal, the Purchaser shall provide advanced 

notification to the Authorized Officer in order to arrange for on-site inspections of the removal operations.  

Upon completion of residue removal, the Purchaser shall notify the Authorized Officer to arrange for a final 

inspection of the RHRA’s and landing sites. 

 

 (f)  Unless approved in advance by the Authorized Officer, landing piling shall be completed at 

each yarding location (setting) at the conclusion of yarding operations at that setting while logging equipment is 

on site.  Machine piling of the RHRA concurrently with logging operations is recommended but shall be 

completed at the conclusion of harvest operations.  

 

(g)  Unless directed or approved by the Authorized Officer, no landing or RHRA piles shall be 

constructed within twenty feet of any reserved green trees, snags, marked wildlife trees, corrugated plastic pipes 

(CPP’s) or other constructed feature or improvement that could be damaged by fire. 

 

  (h)  Logging residue within the immediate vicinity of the landing and any residue that overhangs 

the landing sites that can be reached with the logging equipment on site shall be pulled completely back up onto 

the landing surface and either piled for burning or segregated for other uses. 

 

(i)  Logging residue meeting the criteria set forth in Sec. 42.b.(23), shall not be piled for burning 

but shall be segregated into separate piles that are no closer than twenty feet from residue piles that will be 

burned. 

 

(j)  If during the course of pile construction or during a final acceptance inspection, the 

Authorized Officer determines that landing or RHRA piles contain excessive amounts of logging residue that 

meets the specifications as described in Sec. 42.b.(23), the purchaser may be required to remove the specified 

residue from the burn piles. 

  

(k)  Root wads from road and landing construction activities shall not be included in the landing 

or RHRA piles.  Piling of slash on top of root wad piles is not permitted.  Any root wad piles found by the 
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Authorized Officer to be capped by slash will require the removal and re-piling of the slash by the Purchaser. 

 

(l)  To promote efficient and complete burning, landing and RHRA piles shall be constructed as 

upright as possible and have a solid base to promote stability and prevent toppling.  Construction of low-profile, 

flat topped piles is generally considered as unacceptable. The Purchaser is responsible for ensuring that properly 

shaped; contoured and stable landing piles are constructed.   

 

  (m)  During or after pile construction, landing and RHRA piles shall be shaped and contoured in 

such a manner that will allow for polyethylene sheeting (PE) to lay in a smooth and uniform manner completely 

across the top and partially down the sides of the pile to promote shedding of water, prevent pooling of water 

and to reduce the possibility of PE being ripped or torn by underlying slash or from wind.  Landing and RHRA 

piles found by the Authorized Officer not meeting this shaping requirement shall be reconstructed or reshaped 

by the Purchaser. 

 

(n)  The Purchaser shall request an inspection of landing and RHRA piles before equipment used 

in piling is moved off site.  If piling equipment is moved off site before inspection and the piles are 

subsequently found to be noncompliant with the specifications and require a re-work, the Purchaser shall be 

responsible for costs associated with move-in of piling equipment to rework piles.  Unless approved by the 

Authorized Officer, all requests for inspection of landing and RHRA piling shall be made in writing (email is 

acceptable) at least ten days in advance of planned equipment removal. 

 

 Specifications for RHRA and Landing Pile Covering  

 

  (o)  Only landing and RHRA piles that have been inspected and approved by the Authorized 

Officer shall be covered.  Pile covering shall be completed no later than September 15 of the current year at all 

RHRA segments and landing sites where yarding activities have been completed.   This applies to each year that 

the timber sale is active. 

 

  (p)  The Purchaser shall place polyethylene sheeting (PE), minimum four MIL thickness and 

black in color over the pile so as to provide an adequate level of protection from fall/winter rains.  PE sheeting 

shall lie uniformly and as smoothly as possible across the top of the pile and shall extend partially down the 

sides.  For small properly constructed piles with base dimensions of approximately 10 ft. x 10 ft. or less, the size 

of the PE sheeting should be a minimum of 100 square feet. 

 

  (q)  To meet ignition and combustion needs, larger piles will require additional PE sheeting to 

adequately cover the pile and protect it from wetting fall/winter rains. The Purchaser shall contact the 

Authorized Officer before any pile covering begins to receive specific direction on which piles will require 

additional covering. At that time, the Authorized Officer will identify all piles that shall have additional PE 

covering.  If piles are covered without the advice and consent of the Authorized Officer and are subsequently 

found to be inadequately covered, the Purchaser may be required to re-cover or add additional covering to the 

piles before acceptance is made. 

 

  (r)  At landing sites with excessive logging residue that overhangs the landing which cannot be 
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reached and pulled back up onto the landing with equipment on site, the Purchaser shall place additional PE 

sheeting over the residue concentrations below the landings. 

 

(s)  On roads that have been closed and/or decommissioned, decks of Purchaser owned logs that 

were not shipped by the Purchaser shall be covered with PE for burning.  The Authorized Officer may waive 

this requirement if future utilization is determined to be feasible.  Decks of reserved logs belonging to the 

Government are exempt from this requirement. 

 

  (t)  All PE sheeting shall be weighted down with slash or logging debris in order to prevent 

blowing off or sliding.  An adequate amount of anchoring material should be placed on top of the pile but no 

more than 20 percent of the material to be piled may be placed on top of the PE.   

 

(u)  Piles of root wads generated from road and landing construction activities and piles of 

residue identified by the Authorized Officer for other uses shall not be covered with PE sheeting. If root wad 

piles are found to be covered the Authorized Officer may require the removal and disposal of PE sheeting.  

 

Specifications Applicable to Landing and RHRA Pile Burning 

 

  (v)  In accordance with verbal or written instructions to be issued by the Authorized Officer at 

least ten days in advance of the earliest date of required performance, the Purchaser shall, under supervision of 

the Authorized Officer or his/her designated representative, assist in burning and fire control, at the Purchaser’s 

expense, provide the services of personnel and equipment as follows: 

 

1. The Purchaser shall begin pile burning within fourteen hours of notification by the 

Authorized Officer. 

 

 

2. The Purchaser shall dispose of removed polyethylene sheeting in accordance with any 

applicable Federal, State, and municipal laws.  Removed polyethylene sheeting shall 

not be disposed of in burn piles 

 

3. All personnel directly involved in burning operations must have a current 

qualification card for FFT2 or higher. All qualifications are defined according to 

National Wildfire Coordinating Group (NWCG) Wildland Fire Qualifications System 

guide, PMS 310-1. Qualifications and equipment levels are the minimum and may 

exceed those stated above.  All listed personnel shall be physically fit, experienced 

and fully capable of functioning as required. All personnel shall arrive at the project 

area with the following personal safety equipment: lug-soled leather boots with 

minimum eight (8) inch uppers that provide ankle support; an approved hardhat; 

leather gloves; long pants and a long sleeve shirt made of approved aramid fabric 

(Nomex or equivalent); and an approved fire shelter. 

 

4. For each entry, the Purchaser may provide more personnel, equipment and materials 
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than indicated but no less than the minimum requirements below unless approved in 

advance by the Authorized Officer.  Minimum personnel, equipment and materials 

requirements for burning landing and RHRA piles are: 

 

   a. One English-speaking foreman for crew supervision. 

   b. Five people to assist the foreman in pile burning. 

c. Six drip torches and sufficient mixed fuel to complete all pile                 

burning. 

    

5. A minimum of ninety percent consumption of each pile is required.  Stoking of piled 

material around pile edges may be required to meet the 90% consumption 

requirement.  Stoking can be accomplished by hand or the Purchaser will be allowed 

to use heavy equipment (if onsite) to facilitate stoking or re-piling of residue during 

pile burn operations.  If used, the heavy equipment shall not be allowed to operate off 

of all-weather road surfaces.  

 

6. No mop-up is required of the Purchaser. 

 

7. Multiple entries over the life of the contract may be required to complete pile 

burning. Purchaser provided personnel; equipment and materials requirements will 

remain the same as No. 4 above for each entry.  Any change in the requirements must 

be approved in advance by the Authorized Officer. 

 

Specifications for Slashing, Lopping and Scattering (SLS) in the Group Select Areas (GSA)  

  

(w)  In accordance with oral, email or written instructions to be issued by the Authorized Officer 

at least ten days in advance of earliest date of required performance, the Purchaser shall, under supervision of 

the Authorized Officer or their designated representative, assist in site preparation of the Group Select Areas 

(GSA).  The Purchaser, at their own expense, shall provide the services of personnel and equipment as follows: 

   

  (x)  The Purchaser shall perform logging residue reduction and site preparation work on 

approximately twenty eight (28) acres of GSA as directed by the Authorized Officer.  

  

1. The required work shall consist of the treatment listed in the table below. The 

locations of Slash, Lop, and Scatter (SLS) treatments shall be determined by the 

Authorized Officer as harvest activity progresses. The final number of treatment acres 

shall be determined by the Authorized Officer and specified in writing by the 

Contracting Officer before contract termination. Final treatment acreage shall be 

determined using the same methods that were used for calculating the sale unit 

acreage. The following treatment and estimated treatment acres was assumed for 

appraisal purposes on this contract: 
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2. The total Purchase Price set forth in Section 2 shall be adjusted by the amount that the 

total cost of the site preparation treatments designated pursuant to Section 

42(e.)(3)(x)1. differs from: seven thousand nine hundred forty three dollars and sixty 

cents ($7,943.60) as calculated by using the final acreage as determined by the 

Authorized Officer and the per acre cost listed in Section 42(e.)(3)(x)1. An increase 

of treatment acres would result in a purchase price reduction whereas a decrease of 

treatment acres would result in a purchase price increase. 

 

(y)  The required work shall consist of post-harvest slashing, lopping and scattering (SLS) of 

residual vegetation (brush and damaged trees) and logging residue.  Coordination with Authorized Officer will 

be required for treatment timing in order to meet critical silvicultural objectives.  SLS work shall comply with 

the following:  

 

1. All brush species one foot or greater in height, damaged conifer reproduction and 

hardwoods, and hardwoods not marked or otherwise identified for retention, shall be 

completely severed from the stumps. Brush species consist of shrubs with single or 

multiple stems originating at or near ground level and not normally reaching twenty 

feet in height.  Examples include (but are not limited to) vine maple, salmonberry, 

hazel, huckleberry, thimbleberry, manzanita, ocean spray, ceanothus species, broom 

species, blackberry species and rhododendron.  

 

2.  Stump heights shall not exceed four inches measured on the uphill side. 

 

3. No live limbs will be left on stumps. 

 

4. Slashed hardwoods shall be bucked every four feet and the limbs will be completely 

severed from the bole of the cut hardwood. 

 

5. Except for felled or existing down trees identified by the Authorized Officer as coarse 

wood, conifers (including blowdown) and hardwoods felled but not yarded during 

harvest operations shall be bucked sufficiently to bring the bole down to the ground.  

All limbs will be severed from the bole of the trees. 

 

6. All slashed vegetation and logging debris (brush, limbs and boles) shall be 

sufficiently cut and/or scattered in such a manner that will reduce the average slash 

depth in any given location to no more than twelve inches (1 foot). 

    

  (z)  Time is of the essence in complying with these provisions.  In the event the Purchaser fails to 

Treatment Type 
GSA Treatment 

Acres (estimated) 
Cost per Acre Total Cost  

Slash, Lop and Scatter (SLS) 28 $283.70 $7,943.60 

Total Appraised Cost   $7,943.60 
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provide the personnel, equipment and materials required herein, the Purchaser shall be responsible for all 

additional costs incurred by the Government in disposing of slash including but not limited to the wages and 

other costs of providing federal employees and others as substitute labor force, the cost of providing substitute 

equipment, materials and appropriate additional overhead expenses.  If the Purchaser's failure results in deferral 

of treatments and conditions necessitate additional site preparation work and/or the use of additional personnel 

and equipment to accomplish the planned treatments, the Purchaser also shall be responsible for such additional 

costs. 

 

f. Snag Creation  

 

 (1)  The Purchaser shall, within 1 year following the completion of yarding operations, create 943 snags, 

as directed by the Authorized Officer and in accordance with the following stipulations: 

 

(a) The Purchaser shall create 796 snags in the locations and numbers as shown on the Exhibit I, 

and as directed by the Authorized Officer. If trees are not available in the size class specified, 

use trees from the largest size class available. 

(b) The Purchaser shall create 147 snags dispersed in the Riparian Reserve Snag Creation Area 

as shown on the Exhibit I.  The Riparian Reserve Snag Creation area is defined by a distance 

equivalent to approximately two hundred (200) feet slope distance from the stream.  Snags 

created shall be no closer than 2 live green trees apart. 

(c) The Purchaser may meet snag creation requirements with trees of any species, except western 

redcedar (Thùja plicàta). 

(d) Snags shall generally be created by girdling live, green trees at three and one-half (3½) feet 

above the root collar; girdling will consist of completely severing the cambial tissue around 

the bole of the tree, without cutting into the sapwood more than one and one-half (1½) 

inches, and removing a four (4) inch band of bark. Alternatively, girdling may be achieved 

through use of three (3) parallel-unbroken cuts into the cambial tissue around the tree as 

specified within Exhibit I. 

(e) The Purchaser shall number each snag created; the number shall be painted on the bole of the 

snag using high visibility paint such that the number is visible  

 (2)  The Purchaser mechanically sever one hundred ninety nine 199 orange marked leave trees greater 

than 10 inches DBH at the maximum height safely possible within reach (generally 7-35 feet) of approximately 

2.11 miles of road segments identified on the Exhibit I, or as directed by the Authorized Officer. Where 

mechanized equipment cannot reach, trees shall be topped at a height of 15’ or greater.  Trees severed less than 

7’ from the ground shall not count towards the total. 

(a) The Purchaser shall number each snag created; the number shall be painted on the bole of the 

snag using high visibility paint such that the number is visible.  

 

 

g. Optional Scale Check of Lump Sum Sales 
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 (1)  The Government, at its option, may administratively check scale any portion of the timber removed 

from the contract area, and if necessary, conduct check scaling of independent scalers contracted to BLM for 

administrative check scaling purposes. The Purchaser hereby agrees to make such contract timber available for 

such scaling at a location or locations to be approved in writing by the Authorized Officer. At the approved 

location or locations, the Purchaser shall provide an area for logs to be safely rolled out for scaling, to unload 

logs from trucks, place logs in a manner so that both ends and three faces of each log are visible for scaling, and 

to reload or remove logs after scaling has been completed. 

 

 (2)  In the event that BLM elects to administratively check scale and if such check scaling causes a delay 

in log transportation time, an adjustment will be made to the purchase price as follows. If the entire sale is check 

scaled by yard scale, the purchase price of this contract shall be reduced by $3,573.00. In the event only a 

portion of the contract timber is scaled, the purchase price shall be reduced by that portion of $3,573.00 which 

is equal to the percentage of timber sold which was actually scaled by the Government. For purposes of 

computing this price reduction, the percentage of timber sold which has been scaled shall be determined by the 

Government. Any reduction in purchase price under the terms of this provision shall be full compensation to the 

Purchaser for any expense or loss incurred as a result of such scaling. Scaling shall be conducted in accordance 

with the Eastside Scribner Scaling Rules by BLM scalers, and/or independent scalers contracted to BLM. A 

copy of the scale report will be made available to the Purchaser upon request. 

 

h. Log Export and Substitution 

 

All timber sales, including timber from Federal rights-of-ways, shall be subject to the restrictions 

relating to the export and substitution of unprocessed timber from the United States in accordance with P.L. 94-

165 and 43 CFR 5400 and 5424 as amended. 

 

 (1)  All timber sold to the Purchaser under the terms of the contract, except exempted species, is restricted 

from export under the United States in the form of unprocessed timber, and is prohibited from being used as a 

substitute for exported private timber. For the purpose of this contract, unprocessed timber is defined as (1) any 

logs except those of utility grade or below, such as saw logs, peeler logs, and pulp logs; (2) cants or squares to 

be subsequently remanufactured exceeding eight and three-quarters inches in thickness; (3) split or round bolts 

or other roundwood not processed to standards and specifications suitable for end-product uses; or (4) western 

redcedar lumber which does not meet lumber of American Lumber Standards Grades of Number 3 dimension or 

better, or Pacific Lumber Inspection Bureau R-List Grades of Number 3 Common or better. Thus, timber  

manufactured into the following will be considered processed:  (1) lumber and construction timbers, regardless 

of size, manufactured to standards and specifications suitable for end-product uses; (2) chips, pulp and pulp  

products; (3) green or dry veneer and plywood; (4) poles and piling cut or treated for use as such;  (5) cants, 

squares, and lumber cut for remanufacturing of eight and three-quarters inches in thickness or less; (6) shakes 

and shingles.  

 

 Substitution will be determined under the definition found in 43 CFR 5400.0-5(n). 

 

 The Purchaser is required to maintain and upon request to furnish the following information: 

 

(a)  date of last export sale; 
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(b)  volume of timber contained in last export sale; 

(c)  volume of timber exported in the past 12 months from the date of last export sale; 

(d)  volume of Federal timber purchased in the past 12 months from the date of last export sale; 

(e)  volume of timber exported in succeeding 12 months from date of last export sale; and,  

(f)  volume of Federal timber purchased in succeeding 12 months from date of last export sale. 

 

 (2)  In the event the Purchaser elects to sell any or all of the timber sold under this contract in the form 

of unprocessed timber, the Purchaser shall require each party buying, exchanging, or receiving such timber to 

execute a "Certificate as to Nonsubstitution and the Domestic Processing of Timber" (Form 5460-16). The 

original of such certification shall be filed with the Authorized Officer. Additionally, when the other party is an 

affiliate of the Purchaser, the Purchaser will be required to update information under item (2) of Form 5450-17 

(Export Determination) and file the form with the Authorized Officer. 

 

 (3)  In the event an affiliate of the Purchaser has exported private timber within twelve months prior to 

purchasing or otherwise acquiring Federal timber sold under this contract, the Purchaser shall, upon request, 

obtain from the affiliate information in a form specified by the Authorized Officer and furnish the information 

to the Authorized Officer. 

 

 (4)  Prior to the termination of this contract, the Purchaser shall submit to the Authorized Officer a "Log 

Scale and Disposition of Timber Removed Report" (Form 5460-15) which shall be executed by the Purchaser. 

In addition, the Purchaser is required under the terms of this contract to retain for a three-year period from the 

date of termination of the contract the records of all sales or transfer of logs involving timber from the sale for 

inspection and use of the Bureau of Land Management. 

 

 (5)  Unless otherwise authorized in writing by the Contracting Officer, the Purchaser shall brand clearly 

and legibly one end of all logs with a scaling diameter (small end inside bark) of over ten inches, prior to the 

removal of timber from the contract area. All loads of eleven logs or more will have a minimum of ten logs 

clearly and legibly branded on one end regardless of the diameter of the logs. All logs will be branded on loads 

of ten logs or less. One end of all branded logs to be processed domestically will be marked with a three square 

inch spot of highway yellow paint. The Purchaser will stop trucks for accountability monitoring at mutually 

agreed upon locations when notified by the Authorized Officer. 

 

If multiple trailers (mule trains) are used, each bunked load shall be considered an individual load, and these 

guidelines will apply to each bunked load. If a flatbed stake trailer is used, each bundle will be treated as a  

separate load. 

 

At the discretion of the Contracting Officer, the Purchaser may be required to brand and paint all logs. Any 

increased costs for log branding and painting shall be the responsibility of the Purchaser. 

 

 (6)  In the event of the Purchaser's noncompliance with this subsection of the contract, the Authorized 

Officer may take appropriate action as set forth in Sec. 10 of this contract. In addition, the Purchaser may be 

declared ineligible to receive future awards of Government timber for a period of one year. 
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i. Cultural Resource Protection 

 

 (1)  If in connection with operations under this contract, the Purchaser, his contractors, sub-contractors, 

or the employees of any of them, discovers, encounters or becomes aware of any objects or sites of cultural 

value on the contract area such as historical or prehistorical ruins, fossils, or artifacts, the Purchaser shall 

immediately suspend all operations in the vicinity of the cultural value and notify the Authorized Officer of the 

findings. Operations may resume at the discovery site upon receipt of written instructions and authorization by 

the Authorized Officer. 

 

 (2)  Pursuant to 43 CFR 10.4(g) the holder of this authorization must notify the Authorized Officer, by 

telephone, with written confirmation, immediately upon discovery of human remains, funerary items, sacred 

objects, or objects of cultural patrimony. Further, pursuant to 43 CFR 10.4(c) and (d), you must stop activities 

in the vicinity of the discovery and protect it for 30 days or until notified to proceed by the Authorized Officer. 

 

j. Sensitive, Threatened, or Endangered Plants or Animals 

 

The Purchaser shall immediately discontinue specified construction or timber harvesting operations 

upon written notice from the Contracting Officer that: 
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(a) threatened or endangered plants or animals protected under the Endangered Species Act of 1973, as 

amended, may be affected by the operation, and a determination is made that consultation or 

reinitiating of consultation is required concerning the species prior to continuing operation, or; 

(b) when, in order to comply with the Endangered Species Act or to protect occupied marbled murrelet 

sites in accordance with the Standards and Guidelines of the Coos Bay District Record of Decision 

(ROD) and Resource Management Plan (RMP), the Contracting Officer determines it may be 

necessary to modify or terminate the contract, or; 

(c) federal proposed, federal candidate, Bureau sensitive or State listed species protected under BLM 

Manual 6840 - Special Status Species Management - have been identified, and a determination is 

made that continued operations would affect the species or its habitat, or; 

(d) other active raptor nests have been discovered, and a determination is made that continued 

operations under this contract would adversely affect the present use of the discovered nesting area 

by the raptor, or; 

(e) when, in order to comply with a court order which enjoins operations on the sale or otherwise 

requires the Bureau of Land Management to suspend operations, or; 

(f) when, in order to comply with an IBLA or court order, the Contracting Officer determines it may be 

necessary to modify or terminate the contract or; 

(g) when, in order to comply with a stay or other remedy issued by the Interior Board of Land Appeals 

(IBLA), the Contracting Officer determines it may be necessary to modify or terminate the contract,  

or; 

(h) when species have been discovered which were identified for protection through survey and manage 

and/or protection buffer standards and guidelines or management direction established in the ROD 

and RMP, and the Contracting Officer determines that continued operations would affect the species 

or its habitat, or; 

(i) when, in order to protect species, which were identified for protection through survey and manage 

and/or protection buffer standards and guidelines established, or management direction established 

in the ROD and RMP, the Contracting Officer determines it may be necessary to modify or 

terminate the contract. 

Those operations necessary for a safe removal of personnel and equipment from the contract area 

and those directed by the Contracting Officer which are required in order to leave the contract area in an 

acceptable condition will be permitted. Discontinued operations may be resumed upon receipt of written 

instructions and authorization by the Contracting Officer. 

 

During any period of suspension, the Purchaser may withdraw performance and payment bond 

coverage aside from that deemed necessary by the Authorized Officer to secure cut and/or removed timber 

for which the Bureau of Land Management has not received payment, and/or unfulfilled contract 
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requirements associated with harvest operations that have already occurred and associated post-harvest 

requirements. 

 

In the event of a suspension period or a combination of suspension periods that exceed a total of 30 

days, the First Installment held on deposit may be temporarily reduced upon the written request of the 

Purchaser. For the period of suspension extending beyond 30 days, the First Installment on deposit may be 

reduced to five percent of the First Installment amount listed in Sec. 3.b. of the contract. Any First 

Installment amount temporarily reduced may be refunded or transferred to another BLM contract at the 

request of the Purchaser. However, if the Purchaser has outstanding debt owing the United States, the 

Contracting Officer must first apply the amount of First Installment that could be refunded to the debt owed 

in accordance with the Debt Collection Improvement Act, as amended (31 USC 3710, et seq.). Upon 

Purchaser’s receipt of a bill for collection and written notice from the Contracting Officer lifting the 

suspension, the Purchaser shall restore the First Installment to the full amount shown in Sec. 3.b. of the 

contract within fifteen days after the bill for collection is issued, subject to Sec. 3.h. of the contract. The 

Purchaser shall not resume contract operations until the First Installment amount is fully restored. 

 

In the event of a suspension period or a combination of suspension periods that exceed a total of 

thirty days, the unamortized Out-of-Pocket Expenses for road or other construction required pursuant to 

Exhibit C of the contract shall be refunded or transferred to another BLM contract at the request of the 

Purchaser. Upon written notice from the Contracting Officer lifting the suspension, the Purchaser shall 

reimburse the Government the amounts refunded or transferred. The Purchaser may choose to pay this 

reimbursement at once or in installments payable at the same time as payments are due for the timber under 

the contract and in amounts approximately equal to the expenses associated with the timber for which 

payment is due. 

 

In the event that operating time is lost as a result of the incorporation of additional contract 

requirements, or delays due to Endangered Species Act consultation with the U.S. Fish and Wildlife Service 

or U.S. National Marine Fisheries Service, or court-ordered injunctions, the Purchaser agrees that an 

extension of time, without reappraisal, will constitute a full and complete remedy for any claim that delays 

due to the suspension hindered performance of the contract or resulted in damages of any kind to the 

Purchaser. 

 

The Contracting Officer may determine that it is necessary to modify the contract or terminate the 

cutting and removal rights under the contract in order to comply with the Endangered Species Act, prevent 

incidental take of northern spotted owls in accordance with the ROD and RMP, protect occupied marbled 

murrelet sites in accordance with the ROD and RMP, protect species that have been discovered which were 

identified for protection through survey and manage and/or protection buffer standards and guidelines or 

management direction established in the ROD and RMP, or to comply with a court order or an IBLA issued 

stay or remedy. Following the issuance of a written notice that cutting and removal rights will be 

terminated, the Purchaser will be permitted to remove timber cut under the contract, if allowed by the 

Endangered Species Act, if able to proceed without causing incidental take of northern spotted owls in 

accordance with the ROD and RMP, if consistent with marbled murrelet occupied site protection in 

accordance with ROD and RMP, if consistent with survey and manage and/or protection buffer standards 



COOS BAY SALE NO. ORC03-TS-2019.0002 

SPECIAL PROVISIONS – Page 22 of 26  Early Fork CT 

 

and guidelines or management direction established in the ROD and RMP, or if consistent with a court order 

or an IBLA issued stay or remedy. 

 

In the event cutting and removal rights are terminated under this subsection, the Purchaser agrees 

that the liability of the United States shall be limited to the actual costs incurred by the Purchaser which 

have not been amortized by timber removed from the contract area. This calculation of liability shall utilize 

actual Purchaser costs and Government estimates of timber volumes. At the Authorized Officer's request, 

the Purchaser agrees to provide documentation of the actual costs incurred in the performance of the 

contract. In addition, the Purchaser shall be released from the obligation to pay the contract price for any 

timber which is not authorized to be removed from the contract area. 

 

The Purchaser specifically and expressly waives any right to claim damages, other than those 

described in the preceding paragraphs, based on an alleged breach of any duty to the Purchaser, whether 

express or implied, in regard to the manner in which the Government defended the litigation which resulted 

in the court order affecting the operation of the contract. This waiver also extends to any claims based on 

effects on the operation of the contract that arise from litigation against another agency. Furthermore, the 

Purchaser specifically acknowledges and agrees that a court ruling that the Government violated the 

Administrative Procedures Act cannot be interpreted, in itself, to mean that the Government had not acted 

reasonably  

 

k. Safety 

 

Purchaser’s operations shall facilitate BLM’s safe and practical inspection of Purchaser’s operations and 

BLM’s conduct of other official duties on Contract Area. Purchaser has all responsibility for compliance with 

safety requirements for Purchaser’s employees, contractors and subcontractors. 

 

In the event that the Authorized Officer identifies a conflict between the requirements of this contract or 

agreed upon methods of proceeding hereunder and State or Federal safety requirements, the contract may be 

modified. If the cost of such contract modification is of a substantial nature ($2,000.00 or more), the Purchaser 

may request, in writing, an adjustment in the total contract purchaser price specified in Section 2 of the timber 

sale contract, as amended, to compensate for the changed conditions. 

 

Unless otherwise specified in writing, when operations are in progress adjacent to or on roads and/or 

trails in the harvest unit area, Purchaser shall furnish, install, and maintain all temporary traffic controls that 

provide the road or trail user with adequate warning of and protection from hazardous or potentially hazardous 

conditions associated with its operations. Purchaser shall prepare a Traffic Control Plan, which the Purchaser 

has determined is compliant with state and local OSHA and Transportation standards no later than the pre-work 

meeting and prior to commencing operations. Traffic control devices shall be appropriate to current operating 

and/or weather conditions and shall be covered or removed when not needed. Flagmen and devices shall be as 

specified in state OSHA and Transportation standards for logging roads or the “Manual on Uniform Traffic 

Control Devices for Streets and Highways” (MUTCD) published by the U.S. Department of Transportation – 

Federal Highway Administration. Included in the Traffic Control Plan, Purchaser shall note traffic control 

device locations on a Purchaser produced copy of the contract Exhibit “A” Map. 
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Exhibit F 

 

SPECIAL PROVISIONS TO CONTROL THE SPREAD OF NOXIOUS WEEDS 

 

Vehicle and Equipment Cleaning 

 

1. Cleaning shall consist of the removal of soil and debris by washing with a high pressure hose or steam 

cleaning. Cleaning and inspection sites will be agreed to by Purchaser and BLM. All petroleum product residues 

shall be contained at wash sites and dealt with in accordance to DEQ standards. Contractor shall provide an 

approved plan for the cleaning station that demonstrates that the station meets all DEQ and water quality 

regulations. All necessary permits shall be obtained by the contractor. 

 

2. All equipment parts shall be cleaned as designated by the Authorized Officer, including removal of tractor 

belly plates, in accordance with Sec. 1 above. 

 

All construction, logging and slash disposal equipment shall be cleaned prior to entering the contract area. The 

Authorized Officer will determine if log trucks and vehicles used for transportation of personnel shall be 

cleaned, based upon the location of use immediately prior to current timber sale. If the vehicles have been in a 

weed-infested area, they shall be washed before entering Contract Area, as shown on Exhibit A. 
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EXHIBIT I 

Page 3 of 3 

SPECIFICATIONS FOR BASAL GIRDLING 

 
GENERAL: 

(1) Cut around the tree. Each cut must connect with itself completely around the tree and penetrate 

through the cambium layer into the wood at least ½ inch, but not more than 1 ½ inch. The distance 

between the top cut and the bottom cut shall not exceed twelve (12) inches. Trees shall be girdled 

between three (3) and four (4) feet above ground level measured from the uphill side of the tree.  

Illustration 1- Basal girdling 
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Lot 9

Lot 10

Lot 2

Lot 5

Lot 3

Lot 4

Lot 10

Spur 2

20-9-27.1

Spur 3

19-8-29.0
19-8-31.1

19-
8-3

0.4

19-8-29.1
19-8-32.0

19-8-30.0

19-8-3.0

19-
8-3

1.219-8-31.0

19-8-31.3

SPUR 1

19-8-32.0

19-8-3.0

600

900

800

70
0

1200

1000

1100

1200

1100

UNIT 1 ______19 ACRES
UNIT 2 ______29 ACRES
UNIT 3 ______40 ACRES
UNIT 4 ______33 ACRES
UNIT 5 ______23 ACRES
UNIT 6 ______41 ACRES
UNIT 7 ______63 ACRES
RW _________02 ACRES

Unit 4
Unit 3

Unit 2

Unit 5

Unit 2

Unit 5

TIMBER SALE CONTRACT MAP
USDI-BLM COOS BAY DISTRICT
T. 19 S., R. 08 W., Secs. 30 & 31
T. 19 S., R. 09 W., Sec. 25 Will. Mer.

Unit 1

Total________250 ACRES
Total Reserve Area ___627 ACRES
Total Contract Area___877 ACRES

! !

Unit 1

!

Proposed Landing
Corner Found

100' Contour
Stream Channel

Road to be Renovated

Seasonal and Daily Timing Restriction!!
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Cable Yarding Area
Boundary of Contract Area

Reserve Area

Partial Cut Area2000

Road to be Improved
Road to be Constructed! ! ! ! !

Waste Site(W

Group Selection Area
(Slash, Lop, Scatter) ÑÐ

Acreage data was collected using a Trimble R1 Global Positioning
System receiver. Acreage was calculated based on Global 
Positioning System traverse procedures including differential 
correction.
No warranty is made by the Bureau of Land Management as to the
accuracy, reliability, or completeness of these data for individual or 
aggregate use with other data. Original data were compiled from
various sources and may be updated without notification.q 0 1,000 2,000500

Feet

SALE NO. ORC03-TS-2019.0002
EXHIBIT A
Page 1 of 3
EARLY FORK CT

! ! ! ! ! ! ! Roadside Hazard Reduction, 1-side
! ! ! ! ! ! !

! ! ! ! ! ! ! Roadside Hazard Reduction, 2-sides

¬¬¯

↑

30
311/16

!

¬¬

↑

30 29
31 32

!

¬¬8

↑

31 32

1 inch = 1,000 feetScale

Existing Road

Approximate Location of Right-of-Way Trees 
Marked for Cutting Outside Unit Boundary 

! ! ! ! !Gate|!!

¬¬8

↑30
31
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UNITED STATES page 1

DEPARTMENT OF THE INTERIOR Contract No: ORC03-TS-2019.0002

BUREAU OF LAND MANAGEMENT

SALE NAME Early Fork CT

EXHIBIT B

LUMP SUM SALE

The following estimates and calculations of value of timber sold are made solely as an administrative aid for deter-

mining: (1) adjustments made or credits given in accordance with Secs. 6, 9, or 11,  (2) when payments are due; 

and (3) value of timber subject to any special bonding provisions.  Except as provided in Sec. 2, Purchaser shall 

be liable for total purchase price even though quantity of timber actually cut or removed or designated for taking 

is less than the estimated volume or quantity shown.  Cutting areas are shown on Exhibit A.

SPECIES
ESTIMATED VOLUME               

in MBF
PRICE PER UNIT

AMOUNT OF ESTIMATED VOLUME OR 

QUANTITY x UNIT PRICE

Douglas-fir 4072 MBF $79.30 $322,909.60

grand fir 0 MBF $0.00 $0.00

western hemlock 212 MBF $38.50 $8,162.00

Port-Orford-cedar 0 MBF $0.00 $0.00

incense cedar 0 MBF $0.00 $0.00

western redcedar 8 MBF $160.90 $1,287.20

red alder 350 MBF $38.50 $13,475.00

bigleaf maple 122 MBF $23.10 $2,818.20

Oregon myrtle 0 MBF $0.00 $0.00

tanoak 0 MBF $0.00 $0.00

Totals 4764 MBF $348,652.00

The apportionment of the total purchase price is as follows:

Approx. 

No. of 

Trees

UNIT NO. 1

 EST. 

NET MBF 

VOL.

1453 Douglas-fir 243 $79.30 $19,269.90

0 grand fir 0 $0.00 $0.00

35 western hemlock 8 $38.50 $308.00

0 Port-Orford-cedar 0 $0.00 $0.00

0 incense cedar 0 $0.00 $0.00

0 western redcedar 0 $160.90 $0.00

143 red alder 18 $38.50 $693.00

219 bigleaf maple 10 $23.10 $231.00

0 Oregon myrtle 0 $0.00 $0.00

0 tanoak 0 $0.00 $0.00

1850 TOTALS 279

19 Acres = $1,079.05 /Ac.

Unit Total $20,501.90

Approx. 

No. of 

Trees

UNIT NO. 2

 EST. 

NET MBF 

VOL.

2218 Douglas-fir 371 $79.30 $29,420.30

0 grand fir 0 $0.00 $0.00

53 western hemlock 13 $38.50 $500.50

0 Port-Orford-cedar 0 $0.00 $0.00

0 incense cedar 0 $0.00 $0.00

0 western redcedar 0 $160.90 $0.00

218 red alder 27 $38.50 $1,039.50

334 bigleaf maple 15 $23.10 $346.50

0 Oregon myrtle 0 $0.00 $0.00

0 tanoak 0 $0.00 $0.00

2823 TOTALS 426

29 Acres = $1,079.54 /Ac.

Unit Total $31,306.80



Approx. 

No. of 

Trees

UNIT NO. 3

 EST. 

NET MBF 

VOL.

3060 Douglas-fir 512 $79.30 $40,601.60

0 grand fir 0 $0.00 $0.00

73 western hemlock 17 $38.50 $654.50

0 Port-Orford-cedar 0 $0.00 $0.00

0 incense cedar 0 $0.00 $0.00

0 western redcedar 0 $160.90 $0.00

301 red alder 37 $38.50 $1,424.50

461 bigleaf maple 21 $23.10 $485.10

0 Oregon myrtle 0 $0.00 $0.00

0 tanoak 0 $0.00 $0.00

3895 TOTALS 587

40 Acres = $1,079.14 /Ac.

Unit Total $43,165.70

Approx. 

No. of 

Trees

UNIT NO. 4

 EST. 

NET MBF 

VOL.

2524 Douglas-fir 422 $79.30 $33,464.60

0 grand fir 0 $0.00 $0.00

60 western hemlock 14 $38.50 $539.00

0 Port-Orford-cedar 0 $0.00 $0.00

0 incense cedar 0 $0.00 $0.00

0 western redcedar 0 $160.90 $0.00

248 red alder 30 $38.50 $1,155.00

380 bigleaf maple 17 $23.10 $392.70

0 Oregon myrtle 0 $0.00 $0.00

0 tanoak 0 $0.00 $0.00

3212 TOTALS 483

33 Acres = $1,077.31 /Ac.

Unit Total $35,551.30

Approx. 

No. of 

Trees

UNIT NO. 5

 EST. 

NET MBF 

VOL.

1759 Douglas-fir 294 $79.30 $23,314.20

0 grand fir 0 $0.00 $0.00

42 western hemlock 10 $38.50 $385.00

0 Port-Orford-cedar 0 $0.00 $0.00

0 incense cedar 0 $0.00 $0.00

0 western redcedar 0 $160.90 $0.00

173 red alder 21 $38.50 $808.50

265 bigleaf maple 12 $23.10 $277.20

0 Oregon myrtle 0 $0.00 $0.00

0 tanoak 0 $0.00 $0.00

2239 TOTALS 337

23 Acres = $1,077.60 /Ac.

Unit Total $24,784.90



Approx. 

No. of 

Trees

UNIT NO. 6

 EST. 

NET MBF 

VOL.

3136 Douglas-fir 526 $79.30 $41,711.80

0 grand fir 0 $0.00 $0.00

75 western hemlock 18 $38.50 $693.00

0 Port-Orford-cedar 0 $0.00 $0.00

0 incense cedar 0 $0.00 $0.00

137 western redcedar 4 $160.90 $643.60

307 red alder 39 $38.50 $1,501.50

476 bigleaf maple 25 $23.10 $577.50

0 Oregon myrtle 0 $0.00 $0.00

0 tanoak 0 $0.00 $0.00

4131 TOTALS 612

41 Acres = $1,100.67 /Ac.

Unit Total $45,127.40

Approx. 

No. of 

Trees

UNIT NO. 7

 EST. 

NET MBF 

VOL.

4543 Douglas-fir 1476 $79.30 $117,046.80

0 grand fir 0 $0.00 $0.00

141 western hemlock 130 $38.50 $5,005.00

0 Port-Orford-cedar 0 $0.00 $0.00

0 incense cedar 0 $0.00 $0.00

78 western redcedar 4 $160.90 $643.60

1021 red alder 119 $38.50 $4,581.50

368 bigleaf maple 22 $23.10 $508.20

0 Oregon myrtle 0 $0.00 $0.00

0 tanoak 0 $0.00 $0.00

6151 TOTALS 1751

63 Acres = $2,028.33 /Ac.

Unit Total $127,785.10

Approx. 

No. of 

Trees

UNIT ROW

 EST. 

NET MBF 

VOL.

854 Douglas-fir 228 $79.30 $18,080.40

0 grand fir 0 $0.00 $0.00

11 western hemlock 2 $38.50 $77.00

0 Port-Orford-cedar 0 $0.00 $0.00

0 incense cedar 0 $0.00 $0.00

0 western redcedar 0 $160.90 $0.00

607 red alder 59 $38.50 $2,271.50

0 bigleaf maple 0 $23.10 $0.00

0 Oregon myrtle 0 $0.00 $0.00

0 tanoak 0 $0.00 $0.00

1472 TOTALS 289

2 Acres = $10,214.45 /Ac.

Unit Total $20,428.90



SALE NAME Early Fork Ct   EXHIBIT E
NET MBF 4764 ORC03-TS-2019.0002

A.  ROAD USE FEES -  Payable to Private Company:

AGREEMENT ROAD NET USE FEE TOTAL

COMPANY NAME: NUMBER: NUMBER MBF per MBF FEES:

Roseburg 19-9-36.8 528 $0.00 $0.00

Roseburg 19-8-30 132 $0.00 $0.00

Roseburg 19-8-29 segB 2734 $0.00 $0.00

Roseburg 19-8-30.4 235 $6.00 1,410.00$   

TOTAL USE FEE: $1,410.00

B.  MAINTENANCE FEES:

    1.  Maintenance  and Rockwear Fees Payable to the U.S. (BLM Maintained Roads):

        a.  Timber Haul:

SURFACE REGULAR 

Surface NET ROAD  REPLACEMENT MAINTENANCE TOTAL

Type ROAD NUMBER: MBF MILES: /MBF/Mile Subtotal /MBF/Mile Subtotal FEE: 

Pavement 20-9-1.3 1223 0.1 $0.00 $0.92 $112.52 $112.52

Pavement 20-9-1.3 1751 2.4 $0.00 $0.92 $3,866.21 $3,866.21

Pavement 20-9-27.1 1751 1.75 $0.00 $0.92 $2,819.11 $2,819.11

Pavement 20-9-27.1 1766 0.06 $0.00 $0.92 $97.48 $97.48

Pavement 20-9-27.1 1795 1.17 $0.00 $0.92 $1,932.14 $1,932.14

Pavement 19-8-3.0 1795 0.16 $0.00 $0.92 $264.22 $264.22

NOD Pavement 19-8-29.1 235 0.7 $0.00 $0.92 $151.34 $151.34

Pavement 19-8-3.0 2030 0.23 $0.00 $0.92 $429.55 $429.55

Pavement 19-8-3.0 4764 6.2 $0.00 $0.92 $27,173.86 $27,173.86

Pavement 19-8-34.0 4764 4 $0.00 $0.92 $17,531.52 $17,531.52

16.8 $0.00 $54,377.95 $54,377.95



SALE NAME Early Fork   EXHIBIT E
NET MBF 4764 ORC03-TS-2019.0002

    2.  ROCKWEAR Fees Payable to the U.S. (OPERATOR Maintained Roads):

        a.  Timber Haul: SURFACE

Surface NET ROAD  REPLACEMENT ROCKWEAR

Type ROAD NUMBER: MBF MILES: /MBF/Mile Subtotal

Gravel 19-9-36.1 361 0.22 $0.60 $47.65

Dirt Spur 4 278 0.08 $0.00 $0.00

Gravel 19-9-36.1 639 0.01 $0.60 $3.83

Dirt Spur 5 250 0.12 $0.00 $0.00

Gravel 19-9-36.1 1056 0.17 $0.60 $107.71

Gravel 19-9-36.1 1223 0.11 $0.60 $80.72

Gravel 19-9-25.0 306 0.01 $0.60 $1.84

Gravel 19-9-25.0 528 0.01 $0.60 $3.17

Gravel 20-8-6 119 0.22 $0.60 $15.71

Gravel 20-8-6 238 0.17 $0.60 $24.28

Gravel 20-8-6 532 0.11 $0.60 $35.11

Gravel 19-8-31.3 134 0.10 $0.60 $8.04

Gravel 20-8-6 622 0.12 $0.60 $44.78

Gravel 20-8-6 756 0.23 $0.60 $104.33

Gravel 20-8-6 990 0.22 $0.60 $130.68

Gravel 20-8-6 1093 0.08 $0.60 $52.46

Gravel 19-8-31.1 483 0.50 $0.60 $144.90

Gravel Spur 2 233 0.09 $0.60 $12.58

Gravel 19-8-31.1 716 0.13 $0.60 $55.85

Gravel 19-8-31.1 848 0.15 $0.60 $76.32

Gravel 20-8-6 1941 0.25 $0.60 $291.15

Gravel 19-8-31.2 103 0.15 $0.60 $9.27

Gravel 19-8-31.2 176 0.02 $0.60 $2.11

Gravel 20-8-6 2117 0.02 $0.60 $25.40

Gravel spur 3 191 0.06 $0.60 $6.88

Gravel 20-8-6 2308 0.03 $0.60 $41.54

Gravel 19-8-32 147 0.02 $0.60 $1.76

Gravel 19-8-32 294 0.26 $0.60 $45.86

Gravel 19-8-32 426 0.30 $0.60 $76.68

Dirt Spur 1 59 0.06 $0.00 $0.00

Dirt Spur 1 132 0.07 $0.00 $0.00

Dirt Spur 1 235 0.08 $0.60 $11.28

Gravel 19-8-30.4 235 0.18 $0.60 $25.38

Gravel 20-8-6.7 119 0.07 $0.60 $5.00

Gravel 19-9-36.8 528 0.06 $0.60 $18.00

Gravel 19-8-30 132 0.20 $0.60 $15.84

Gravel 19-8-30.4 235 0.24 $0.60 $33.84

Gravel 19-8-30.4 235 0.49 $0.60 $69.09

$0.00

$0.00

5.4 $1,629.04

3.  ROAD MAINTENANCE AND/OR ROCKWEAR FEES - Payable to Private Company:

MAINTENANCE AND/OR

Surface AGREEMENT ROAD NET ROAD  ROCKWEAR FEE

Type COMPANY NAME: NUMBER: NUMBER MBF MILES:  /MBF/MILE TOTALS:

$0.00

Gravel Roseburg Resources 19-8-29.0 2308 0.05 $0.60 $69.24

Gravel Roseburg Resources 19-8-29.0 2734 0.15 $0.60 $246.06

Pavement Roseburg Resources 19-8-29.0 2734 0.36 $1.62 $1,594.47

0.56 $1,909.77



4.  OPERATOR MAINTENANCE WILL BE REQUIRED ON APPROX. 6.2 MILES OF ROAD.  (SEE EXHIBIT D)

SALE VOLUME: 4764 MBF.

                  ROAD USE FEES:

SUMMARY OF ROAD USE & ROAD MAINTENANCE FEES:TOTAL:   $ /MBF TOTAL: $/MBF   TOTAL: $/MBF:

1.  COMPANY-OWNED ROADS: $1,410.00 $0.30 $1,909.77 $0.40 $0.00

2.  BLM-MAINTAINED ROADS:                       $0.00 $0.00 $54,377.95 $11.41

3.  OPERATOR-MAINTAINED ROADS: $1,629.04 $0.34 $0.00

$1,410.00 $0.30 $3,538.81 $0.74 $54,377.95 $11.41

MAINTENANCE OBLIGATION PAYABLE TO BLM $56,006.99 11.76$     

FEES

ROCKWEAR MAINTENANCE

 FEES
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