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This advertisement includes: 
 
Parcel No. 1 – Stone Pony 
Parcel No. 2 – East Chinkapin 
Parcel No. 3 – Tower Canyon 
Parcel No. 4 – Prairie Road 
Parcel No. 5 – Bear West 
Parcel No. 6 – Johnson 33 
Parcel No. 7 – Cogswell Creek 
 TIMBER SALE NOTICE  

NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein for 
oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9 and subject to Notice of 
Requirement for Certification of Nonsegregated Facilities, Form No. 1140-4, attached.  Written and oral bids will be 
received by the District Manager, or her representative, at the EUGENE DISTRICT OFFICE, 2890 CHAD DRIVE, 
EUGENE, OREGON.  The timber sale will commence at 10:00 a.m. on Thursday, March 26, 2009 . 

This Timber Sale Notice does not constitute the decision document for purposes of protest and appeal of a forest 
management decision.  Consistent with 43 CFR Subpart 5003 - Administrative Remedies, the notice of a timber 
sale, when published as a legal ad in a newspaper of general circulation shall constitute the decision document for 
purposes of protest and appeal.  Protests may be filed with the Contracting Officer within 15 days of the 
publication of the aforementioned decision document in the newspaper.  It is anticipated that the decision 
document will be published in The Register Guard newspaper on or about  February 25, 2009 .  BLM does not 
warrant publication on this exact date.  All parties considering protest of the timber sale decision document are 
encouraged to review the aforementioned newspaper to ensure accurate knowledge of the exact publication date. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the required 
minimum bid deposit shall be required to participate in oral bidding for each tract. 

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following 
forms: 

1. Form 1140-6, a certification that the bid was arrived at by the bidder or offerer independently, and was 
tendered without collusion with any other bidder or offerer. 

2. Form 1140-7, Equal Opportunity Affirmative Action Program Representation, for all contracts over $10,000. 
3. Form 1140-8, Equal Opportunity Compliance Report Certification. 
4. Form 5450-17, Export Determination. 

PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability 
to perform the obligations of the contract.  If the high bidder is determined not qualified, responsible or refuses to 
respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and 
awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to 
accept the contract. 

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for all 
contracts of $2,500 or more, but the amount of the bond shall not be in excess of $500,000, except when the 
Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2.  A minimum performance bond of 
not less than $500 will be required for all installment contracts less than $2,500. 

INSTALLMENT PAYMENTS may be authorized for sales of $500 or more.  Required installments will be 
determined by BLM.  For sales under $500,000, installments will not be less than 10% of the total purchase price.  
For sales of $500,000 or more, installment payments shall be $50,000. 
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LOG EXPORT AND SUBSTITUTION.  All timber sales shall be subject to the restrictions relating to the export and 
substitution of unprocessed timber from the United States in accordance with P.L. 94-165 and 43 CFR 5400, 5420, 
as amended. 

The BLM has revised the log export restrictions special provision to reduce the log branding and painting 
requirements. The new requirements include branding of one end of all logs with a scaling diameter of over 10 
inches. All loads of 11 logs or more, regardless of the diameter of the logs, will have a minimum of 10 logs 
branded on one end. All logs will be branded on loads of 10 logs or less. One end of all branded logs will be 
marked with yellow paint. At the discretion of the Contracting Officer, the Purchaser may be required to brand and 
paint all logs. The Purchaser shall bear any increased costs for log branding and painting. 

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the above District 
Office.  A copy of the timber sale contract is also available for inspection at the District Office. 

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into 
consideration if comparisons are made with volume predictions based on other standards.  The volumes based on 
32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the total purchase 
price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed or 
designated for taking is more or less than the estimated volume or quantity so listed. 

AN ENVIRONMENTAL ASSESSMENT was prepared for this sale, and a Finding of No Significant Impact has 
been documented.  These documents are available for inspection as background for this sale at the Eugene 
District Office. 

A SPECIAL PROVISION has been added to the contract that requires the Purchaser to give 14 days written 
notice prior to beginning or resuming operations. 

A SPECIAL PROVISION is included in the contract that enables the Contracting Officer to suspend or terminate 
the contract in order to: (1) comply with the Endangered Species Act; (2) comply with a court order; (3) comply 
with BLM Manual 6840 as it relates to Federal proposed, Federal candidate, Bureau sensitive, or State listed 
species or habitat; or (4) protect raptor nests during nesting. 

This contract provision limits the liability of the Government to the actual Out-of-Pocket Expenses incurred by the 
Purchaser that have not been amortized by the removal of timber from the contract area.  In the event that 
operating time is lost as a result of the incorporation of additional contract requirements or suspension-related 
delays, an extension of time, with or without reappraisal depending on the reason for the suspension, will 
constitute a full and complete remedy for any claim that delays due to the suspension hindered performance of the 
contract or resulted in damages of any kind to the Purchaser.  In the event of a suspension that lasts longer than 
30 days, the First Installment may be reduced and/or the unamortized Out-of-Pocket Expenses of road or other 
construction may be refunded or transferred to another contract at the election of the Purchaser. 

ACCESS to a sale may be through a locked gate (see individual sale information).  Prospective bidders may 
obtain a key from the Eugene District Office.  Any other persons interested in visiting the timber sale site should 
first contact the District Office at 683-6600. 

This timber sale notice can also be found on the Eugene District web page at 
http://www.blm.gov/or/districts/eugene/timbersales/index.php. 

 
Attachments: 

Form 1140-4 
Form 1140-6 
Form 5450-17 
Form 5450-22 
Form 5440-9 



 

EUGENE DISTRICT  PARCEL NO. 1 
SIUSLAW RESOURCE AREA  SALE DATE: March 26, 2009 
   
Tract No. E- 08-539 Stone Pony  
Lane County, Oregon: O&C Bid Deposit Required: $18,200.00 
   
All timber designated for cutting on  Lots 4, 5, 8-10, 15, 16, Section 9; Lots 12-14, Section 15; 

Lots 1, 2, NE¼, E½NW¼, NE¼SW¼, N½SE¼, Section 19; 
Lots 1, 5, 8, 11-14, Section 21; N½NW¼,SW¼NW¼, Section 29, T20S., R6W;  
Lots 11, 12, S½ Section 3, T20S., R7W, Will. Mer. 

APPRAISED PRICES are determined by a market based analytical method unless otherwise noted. The minimum bid 
increment will be $0.10 per MBF or multiples thereof. 

 
Estimated 

Volume (MBF) 
32' Log  

Estimated 
Volume (CCF)  Species  

Estimated 
Volume (MBF)

16’ Log  

Appraised 
Price 

Per MBF  

Estimated 
Volume Times 

Appr. Price 
4,831  10,284  Douglas-fir  5,497  $33.00**  $181,401.00 

           
** 10% of Pond Value         
         

CRUISE INFORMATION: Volume in the right-of-ways has been cruised using the 3P system to select sample trees.  The 
sample trees have been cruised and the volume computed using the National Cruise Program for estimating volume in 
16-foot lengths and the volume expanded to a total right-of-way volume.  A map showing the location and description of 
these sample trees is available at the Eugene District Office. 

Volume in the Partial Harvest Areas was variable plot cruised.  The Partial Harvest Areas contain a total of 347 plots; 107 
plots have randomly selected sample trees. The tree count was determined with a Relaskop using a 20 BAF.  Sample 
trees were randomly selected and volume expanded to a total Partial Harvest Area volume in 16-foot lengths using the 
National Cruise Program. A map showing the location of the sample trees is available at the Eugene District Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 12.1" DBHOB; the average log contains 38 
bd. ft.; the total gross volume is approximately 5,839 MBF; and 94% recovery is expected.   

CUTTING AREA:  Nine areas totaling approximately 409 acres must be partial harvested and approximately 7 acres of 
right-of-way must be clear cut.  

ACCESS:  Access to the sale is provided by: 
1. a public road; 
2. BLM existing roads; 
3. BLM roads to be renovated, improved, and constructed; 
4. Roads covered by a Right-of-Way and Road Use Agreement E-339 between Weyerhaeuser Company and the 

United States.  In the use of private roads, the Purchaser shall enter into a license agreement with Weyerhaeuser 
Company.  The license agreement shall be delivered to Weyerhaeuser Company for execution at least 15 days prior 
to any use of company roads.  See the Prospectus for full terms and conditions of use. 

5. Roads covered by Right-of-Way and Road Use Agreements E-51 and E-431 between Roseburg Resources 
Company and the United States.  In the use of private roads, the Purchaser shall enter into a license agreement with 
Roseburg Resources Company.  The license agreement shall be delivered to Roseburg Resources Company for 
execution at least 15 days prior to any use of company roads.  See the Prospectus for full terms and conditions of 
use. 

ROAD MAINTENANCE:  The Purchaser shall pay road use fees of $1,908.00 and road maintenance and rockwear fees 
estimated at $998.95 to Weyerhaeuser Company.  The Purchaser shall pay road use fees of $177.50 and road 
maintenance and rockwear fees estimated at $490.96 to Roseburg Resources Company.   The Purchaser shall pay BLM 
a road maintenance fee of $13,061.77 and a rockwear fee of $4,523.02.  See Exhibit D map for specification of road 
maintenance responsibility.  Only the map pages of Exhibit D are included in the Prospectus.  Refer to the contract file for 
the full Exhibit D. 



Tract No. E-08-539 Stone Pony Parcel No. 1 
 
 

ROAD CONSTRUCTION:  Required  
Road No: Spur 3A  
Class: SN-14  
Length: 1.80 Stations  
Surfacing: NA  
Total estimated excavation:  8 hours of tractor time. 
Total estimated construction cost:  $2,632.06 
Special Requirements in Road Construction:  Operations limited to periods of dry weather.  
 
ROAD RENOVATION:  Required  
Roads No: 20-6-19, 20-6-22.1, and 20-6-29.4. 
Class: SN-16   
Length: 44.51 Stations   
Surfacing: NA   
Total estimated excavation:  32 hours of tractor time.  
Total estimated improvement cost:  $9,687.82 
Special Requirements in Road Renovation:  Operations limited to periods of dry weather. 
 
ROAD IMPROVEMENT:  Required Suggested Rock Source: Drain & Lorane Area 
Roads No: 20-6-19.6, 20-6-19.7, 20-6-19.8, 20-6-20, 20-6-20.3, 20-6-21.5, 20-6-21.6, 20-6-29.71, 20-7-3.3, 

20-7-3.4, 20-7-3.5, 20-7-3.71, 20-7-3.72 and 20-7-10. 
Class: SN-16     
Length: 238.98 Stations  Culverts:   
Surfacing: 1½” minus & 3” minus  Diameter: Length: Number:
  Width: 12’   18” 710’ 22 
  Compacted Depth:  Varies  24” 60’ 2 
  Estimated Quantity:  2,543 & 5,732 CY, truck measure respectively.  
Total estimated excavation:  162 hours of tractor time.  
Total estimated improvement cost:  $267,046.48, including $216,806.41 surfacing and $10,516.58 culverts. 

Special Requirements in Road Improvement:  165 feet of Road No. 20-7-10 shall be realigned with an estimated 
21 hours of excavator time and endhaul to a waste site.  For Road No. 20-7-10, forty feet of 24” flume and thirty 
feet of flexible butyl-rubber sleeve shall be required.  See Other Special Requirements in Exhibit C. 
 
This sale does not qualify for application to the Small Business Administration for loan for access road construction. 

DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, logging methods, prevention of erosion, falling of snags, logging residue reduction, and 
submission of a written logging plan specifying spur road locations, landing locations, logging methods, and logging 
schedule. 

Under Sec. 25 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  
This will normally limit tractor logging to July, August and September.   

This contract contains provisions for the sale and removal of additional timber necessary to facilitate safe and efficient 
Purchaser operations.  These provisions include: 

• The designation and sale of additional timber, such as corridor and guyline trees, at contract price, as necessary to 
facilitate safe and efficient logging.  Such trees may be  felled and removed when they are painted by the Authorized 
Officer; 

• Sale of additional timber volume at current fair market value where the species and/or size of trees are not 
representative of the forest stand(s) being thinned; 

• The use of unilateral modifications executed by BLM for such additional timber; 
• Revocation of the Purchaser’s right to cut additional timber if the Authorized Officer determines that trees have been 

cut and removed that were not previously marked and approved for cutting and removal by the Authorized Officer.    



Tract No. E-08-539 Stone Pony Parcel No. 1 
 

• It is estimated that approximately 508 MBF of such additional timber may be removed under the contract, but is not 
included in the advertised sale volume nor was it included in the timber sale appraisal.   

A Special Provision is included in the contract which enables the Contracting Officer to suspend or terminate the contract 
in order to: (1) comply with the Endangered Species Act or to protect occupied marbled murrelet sites in accordance with 
the Standards and Guidelines of the Eugene District Record of Decision (ROD) and Resource Management Plan (RMP)); 
(2) comply with a court order; (3) comply with BLM Manual 6840 as it relates to Federal proposed, Federal candidate, 
Bureau sensitive, or State listed species or habitat; or (4) protect raptor nests during nesting. 

This contract provision limits the liability of the Government to the actual Out-of-Pocket Expenses incurred by the 
Purchaser which have not been amortized by the removal of timber from the contract area.  In the event that operating 
time is lost as a result of the incorporation of additional contract requirements or suspension-related delays, an extension 
of time, with or without reappraisal depending on the reason for the suspension, will constitute a full and complete 
remedy for any claim that delays due to the suspension hindered performance of the contract or resulted in damages of 
any kind to the Purchaser.  In the event of a suspension that lasts longer than 30 days, the First Installment may be 
reduced and/or the unamortized Out-of-Pocket Expenses of road or other construction may be refunded or transferred to 
another contract at the election of the Purchaser. 

OTHER SPECIAL REQUIREMENTS: 
• The construction, use, and decommissioning of Spur 3A, any logger’s choice spurs, and skid trails tributary to any of 

them shall be limited to one operating season. 

• Logger’s choice spurs shall be limited to 200 feet in length, must be 210 feet from any stream, and shall be built to the 
same specifications as Spur 3A. 

• The Purchaser shall rock Road Nos. 20-6-19.6, 20-6-19.7, 20-6-19.8, 20-6-20 MP 0-1.59, 20-6-20 P0+00-P9+60, 20-
6-20.3, 20-6-21.5, 20-6-21.6, 20-6-29.71, 20-7-3.3, 20-7-3.4 20-7-3.5, 20-7-3.71, 20-7-3.72, 20-7-10, for wet weather 
haul.  The Purchaser shall have the option to not rock these roads.  If the Purchaser exercises this option, the 
purchase price will be increased by the cost of surfacing as appraised at the time of the sale. No yarding or hauling 
shall be conducted during periods of wet weather on any road which the Purchaser opts to not rock. 

• No yarding or hauling shall be conducted on natural surfaced roads during periods of wet weather.   

• Prior to beginning falling operations within Partial Harvest Areas No. 1, 2, and 3, the Purchaser shall fell girdled trees 
that present a safety hazard within the Special Falling Areas.  The Special Falling Areas extend approximately 150 
feet from the Partial Harvest Area boundaries.  Trees felled in the Special Falling Areas shall be retained where felled, 
when possible. 

• Operations shall not begin within the Seasonal Daily Timing Areas or the Special Operating Areas until at least 2 
hours after sunrise and shall cease at least 2 hours prior to sunset from April 1 through September 15 of each year, 
both days inclusive.   

• With the exceptions of loading and hauling, no operations shall occur within the Special Operating Area between 
March 1 and July 7 of each year, both days inclusive.   

• No hauling shall be conducted on Roads No. 20-6-4.2, 20-6-10, 20-6-10.1, and 20-6-15 during periods of wet weather 
(Partial Harvest Areas No. 6, 7, 8, and 9), due to environmental restrictions. 

• No hauling shall be conducted on Road No. 20-6-21.1 north of its junction with Road No. 20-6-21.5, due to weight 
restrictions on culverts.  Volume from Partial Harvest Areas No. 2, 3, 4, and 5 shall be hauled south over Roads No. 
20-6-21.1, 20-6-32, and 20-6-32.3. 

• All coniferous trees greater than 20.0” in diameter at breast height are reserved.  Trees greater than 20.0” dbh felled 
for safety purposes shall be retained on site.   

• Yarding shall be done with a carriage equipped skyline capable of yarding 2,000 feet slope distance in the Partial 
Harvest Areas on slopes greater than 35%.  When yarding over streams, full suspension shall be required. 

• In the Partial Harvest Areas where slopes are less than 35%, yarding may be done either by a skyline system or by 
equipment operated entirely on designated skid roads during periods of low soil moisture.  When skidding within 210 
feet of any stream, new skid trails must be located at least 75 feet from the timber sale boundary.   

• Stockpile sites shall be depleted prior to completion of operations. 

• There are requirements for blocking and waterbarring roads between logging seasons. 



Tract No. E-08-539 Stone Pony Parcel No. 1 
 
• Upon completion of hauling, the Purchaser shall decommission skid trails, newly constructed roads, and improved 

roads. Decommissioning measures will take place during the dry season and include: 
 Till with decompaction equipment, such as a track mounted excavator, skid trails and natural surfaced roads. 
 Construct drainage dips, waterbars and/or lead-off ditches, as directed by the Authorized Officer.   
 Block Road No. 20-7-10 at the junction with Road No. 20-7-3.4; 20-6-15.2 at the junction with Road No. 20-6-

15.1; 20-6-20 at P0+00, and skid trails and Roads No. 20-7-3.3, 20-7-3.4, 20-7-3.72, 20-6-19.6, 20-6-19.7, 20-6-
19.8, 20-6-29.71, 20-6-29.4, 20-6-15.2, 20-6-21.5, 20-6-21.6, at entry points, using stumps, slash, and/or cull 
logs as directed by the Authorized Officer. 

 Where available, place logging slash on the extent of skid trails and roads  

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $1,900.26 in 
lieu thereof.  The option must be declared prior to contract execution.  Piling and pile covering are not included in the 
Optional Contribution and will remain the responsibility of the purchaser.   

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  Obtain a key from BLM office.  Access 
to a portion of the sale is through a locked gate.  Prospective bidders may obtain a key from the Eugene District Office. 
Any other persons interested in visiting the timber sale site should first contact Alan Corbin at 683-6792.  

To Partial Harvest Areas 2-7, 9 
• From Lorane, proceed west on Siuslaw River Road (County Rd. No. 4390) for approximately 11 miles, to Road No. 

20-6-10.3.  Turn south onto Road No. 20-6-10.3 and follow the Timber Sale Area signs to the Partial Harvest Areas. 

To Partial Harvest Area 8 
• From Road No. 20-6-10.3, return to Siuslaw River Road and proceed west for approximately 1 mile to Road No. 20-

6-4.2.  Turn south on Road No. 20-6-4.2 and follow the Timber Sale Area signs to the Partial Harvest Area. 

To Partial Harvest Area 1 
• From Road No. 20-6-4.2, return to Siuslaw River Road and proceed west for approximately 5 miles to Road No. 19-

7-25.1.  Follow Road No. 19-7-25.1 for approximately 3 miles.  Turn south on Road No. 20-7-3 and follow the Timber 
Sale Area signs to the Partial Harvest Area. 

 
 



NOTE:  This chart is for informational purposes only.  Refer to Section 41 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 
 

Tract No. E-09-539 
Stone Pony 

Seasonal Restriction Matrix 
 

Seasonal restrictions:  Daily timing restrictions:   

 

 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

Felling, yarding or loading 

Partial Harvest Areas                         

 April 15 – June 15, both days inclusive, for sap flow 

 Restriction may be conditionally waived 
 

Special Operating Area                          

 March 1 – July 7, both days inclusive 

 Waivers will not be granted for sap flow 
 

Felling, yarding, loading, right-of-way logging and clearing 

Seasonal Daily Timing Areas                         

 April 1 – September 15, both days inclusive 

 Operations shall not begin until 2 hours after sunrise 
and shall cease 2 hours prior to sunset   

 Waivers will not be granted   

Right-of-way logging and clearing 

Right-of-Way Areas                         

 Typically October 15 – May 31; may vary due to 
weather conditions 

 

Yarding on natural-surfaced roads; hauling on Roads No. 20-6-4.2, -10 (portions), -10.1, -15; hauling prior to rocking on Roads No. 20-6-19.6, -19.7,  
-19.8, -20 (MP 0-1.59), -20 (P0+00-P9+60), -20.3, -21.5, -21.6, -29.71, 20-7-3.3, -3.4, -3.5, -3.71, -3.72, -10  

Partial Harvest Areas                          

 Typically October 15 – May 31; may vary due to 
weather conditions 

 Rocking of roads will not be permitted 

 

 

















EUGENE DISTRICT Scale Sale 
Designation by 

Prescription 

PARCEL NO.: 2 
SIUSLAW RESOURCE AREA SALE DATE: March 26, 2009 
  

Tract No. E- 09-548 East Chinkapin  
Lane County, Oregon: O&C Bid Deposit Required: $3,900.00 
   
All timber designated for cutting on  Lots 1-4; E½NW¼, SE¼SW¼, Section 19, T 15 S., R. 6 W.; Lots 2-4; W½SE¼, 

Section 24, T 15 S., R. 7 W., Will. Mer. 
 

Estimated 
Volume (MBF) 

32' Log  
Estimated 

Volume (CCF)  Species  

Estimated 
Volume (MBF)

16’ Log  

Appraised 
Price 

Per MBF  

Estimated 
Volume Times 

Appr. Price 
1,035  2,298  Douglas-fir  1,207  $ 32.00*  $38,624.00 

           
* 10% of Pond Value         
 

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The 
minimum bid increment will be $0.10 per MBF or multiples thereof.  

CRUISE INFORMATION:  Volume for the Douglas-fir in the Partial Harvest Area was determined by a Point Count 
Measure Tree (PCMTRE) variable plot cruise. The cruise consisted of a total of 47 plots and 23 measure trees. The tree 
count was determined with a Relaskop using a 20 BAF.  Sample tree volume was expanded to a total Partial Harvest 
Area volume in 16-foot lengths using the National Cruise Program. The road right of way volume was determined using 
the 3P cruise method. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 11.2" DBHOB; the average log contains 32 
bd. ft.; the total gross volume is approximately 1,274 MBF; and 95% recovery is expected. 

BLM Designation by Prescription (DxP) Scale Sale Timber Sale Process: 
Operations on this timber sale will be conducted under a Designation by Prescription (DxP) scale contract.  DxP is also 
referred to as “Purchaser Select.”  This is a method of sale where the Government does not mark (paint) the timber to be 
cut and removed in the Partial Harvest Area.  Instead, the timber to be cut is designated by prescription, i.e., written 
cutting guidelines (Selection Criteria) which implement the silvicultural prescription and are made a requirement of the 
timber sale contract by the attachment of Exhibit S containing the Selection Criteria inspection and oversight of the BLM 
timber sale contract administrator. 

1. Pre-cruise:  Field data from the Chinkapin Timber Sale, an adjacent timber sale, was used to determine the 
preferred sample cruise method, considering either variable plot or fixed plot cruises, and to determine the 
appropriate number of plots which would maximize the likelihood of the Cruise meeting the BLM +/- 20% sampling 
error standard for scaled sales (see Item No. 2, below).  In this case, a variable plot cruise was selected for 
implementation. 

2. Cruise:  The variable plot cruise was implemented with the cruiser using the Selection Criteria for cutting in order 
to estimate the volume that would be cut and removed.  The estimated volume was used for appraisal purposes 
and is delineated in this timber sale notice.  In addition, this volume is delineated in the attached Exhibit B, and 
will be used to bill the Purchaser. 

CUTTING AREA:  One area totaling approximately 137 acres must be partial harvested and approximately 4 acres of 
right-of-way must be clear cut.   

ACCESS:  Access to the sale is provided by: 
1. a public road; 
2. BLM existing roads; 
3. BLM roads to be constructed. 
 
ROAD MAINTENANCE:  The Purchaser shall pay BLM an estimated road maintenance fee of $2,212.12.  See Exhibit D 
map for specification of road maintenance responsibility.  In accordance with Exhibit D, damage to paved roads caused by 
track-mounted equipment shall be repaired at the Purchaser’s expense.  Only the map page of Exhibit D is included in the 
Prospectus.  Refer to the contract file for the full Exhibit D. 

  



Tract No. E-09-548 East Chinkapin Parcel No. 2 

ROAD CONSTRUCTION:  Required  Suggested Rock Source: Commercial 
Road No: Spurs A-D  Junction City Area
Class: SN-14  
Length: 15.31 Stations  
Surfacing: 3” minus Spur C  
  Width: 12’  
  Compacted Depth: 8”  
  Estimated Quantity: 333 CY truck measure 
Total estimated excavation:  23 hours of tractor time. 
Total estimated construction cost:  $15,633.02, including $8,002.90 for surfacing 
Special Requirements in Road Construction:  Operations limited to periods of dry weather.   
   
ROAD RENOVATION:  Required     

Road Nos. 
15-6-19.2, 15-6-19.4, 15-6-19.71, 15-7-
24.74  

Class: SN-14  
Length: 23.10  
Surfacing N/A  
Total estimated excavation:  5 hours of tractor time  
Total estimated renovation cost:  $3,520.57  
  
ROAD IMPROVEMENT:  Required     Suggested Rock Source: Commercial 
Road Nos. 15-7-24.1, 15-7-24.75 Junction City Area
Class: SN-14   
Length: 26.28 Stations   
Surfacing: 3” minus   
  Width: 12’    
  Compacted Depth: 8”   
  Estimated Quantity: 1,375.22 CY truck measure  
Total estimated excavation:  3 hours of tractor time.  
Total estimated improvement cost:  $37,622.95, including $32,092.03 for surfacing 
Special Requirements in Road Improvement:  Operations limited to periods of dry weather. 
 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  This is a scale sale.  Sections 1-41 may differ from lump sum sales. 

This is a Designation by Prescription sale.  There are provisions regarding training of timber fallers, cutting 
operations, selection criteria of trees to be cut and retained, and compliance with the selection criteria set forth 
in Exhibit S.  Exhibit S is included in the Prospectus and contains 2 sheets.  Retention trees on three areas have 
been pre-marked with orange paint to provide an example of the retention guidelines; the Pre-marked Example 
Areas are shown on Exhibit A. 

The contract will contain special provisions regarding selection of retention trees and trees to be harvested, coarse woody 
debris retention, road construction, road improvement, road maintenance, logging methods, prevention of erosion, falling 
of snags, logging residue reduction, submission of a written logging plan specifying spur road locations, landing locations, 
logging methods, and logging schedule. 

Under Sec. 25 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  This 
will normally limit tractor logging to July, August and September. 

A Special Provision is included in the contract which enables the Contracting Officer to suspend or terminate the contract 
in order to: (1) comply with the Endangered Species Act or to protect occupied marbled murrelet sites in accordance with 
the Standards and Guidelines of the Eugene District Record of Decision (ROD) and Resource Management Plan (RMP); 
(2) comply with a court order; (3) comply with BLM Manual 6840 as it relates to Federal proposed, Federal candidate, 
Bureau sensitive, or State listed species or habitat; or (4) protect raptor nests during nesting. 

This contract provision limits the liability of the Government to the actual Out-of-Pocket Expenses incurred by the 
Purchaser which have not been amortized by the removal of timber from the contract area.  In the event that operating 
time is lost as a result of the incorporation of additional contract requirements or suspension-related delays, an extension 
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of time, with or without reappraisal depending on the reason for the suspension, will constitute a full and complete remedy 
for any claim that delays due to the suspension hindered performance of the contract or resulted in damages of any kind 
to the Purchaser.  In the event of a suspension that lasts longer than 30 days, the First Installment may be reduced and/or 
the unamortized Out-of-Pocket Expenses of road or other construction may be refunded or transferred to another contract 
at the election of the Purchaser. 

OTHER SPECIAL REQUIREMENTS: 
Approximately 20 Special Habitat Trees in 2 groups have been marked with yellow paint and are shown on Exhibit A.  
Other yellow-painted Special Habitat Trees may be located outside of the Partial Harvest Area and may not be shown on 
Exhibit A.  Yarding equipment shall not be attached to any of these, and the trees shall not be felled or damaged. 

No felling, yarding, or loading shall be permitted in or through Reserve Areas shown on Exhibit A.   

The Purchaser shall have the option to not rock Spur C and Roads No. 15-7-24.1 and 15-7-24.75.  If the Purchaser 
exercises this option, the purchase price will be increased by the cost of surfacing as appraised at the time of the sale. 

The Purchaser shall have the option to rock Spurs A, B, and D and Road Nos. 15-6-19.2, 15-6-19.4, 15-6-19.71, and 15-
7-24.74 for wet weather haul at Purchaser’s expense.  Rocking shall be in accordance with Exhibit C. 

No yarding or hauling shall be conducted on natural surfaced roads during periods of wet weather, as determined by the 
Authorized Officer.   

Where slopes are greater than 35% in the Partial Harvest Area and within 210 feet of streams, except in the Special 
Skidding Areas, yarding shall be done with a carriage equipped skyline capable of partial suspension.  Lift trees and/or 
intermediate supports may be necessary.  Full suspension shall be required when yarding over streams. 

In the Partial Harvest Area and in the Special Skidding Areas, where slopes are less than 35%, yarding may be done 
either by a skyline system as described above, or by equipment operated entirely on designated skid roads during periods 
of low soil moisture.  In the Special Skidding Areas, new skid trails shall be located at least 75 feet from the timber sale 
boundary. 

The Purchaser shall clean logging, road construction, and road decommissioning equipment, using a water pressure 
hose, prior to entry on BLM lands. 

There are requirements for blocking and waterbarring roads between logging seasons. 

Upon completion of hauling, the Purchaser shall decommission skid trails, newly constructed roads, and improved roads. 
Decommissioning measures will take place during the dry season and include: 
• Till with decompaction equipment, such as a track mounted excavator, skid trails and natural surfaced roads. 
• Construct drainage dips, waterbars and/or lead-off ditches, as directed by the Authorized Officer.   
• Block Spurs C and D and Roads No. 15-6-19.2, 15-6-19.4, 15-6-19.71, 15-7-24.1, 15-7-24.74, and 15-7-24.75 using 

stumps, slash, and/or cull logs as directed by the Authorized Officer. 
• Where available, place logging slash on the extent of skid trails and dirt roads.  Where available, place logging slash 

on rocked roads between the entry point and the road block.  

Fuel reduction measures will include excavator or hand piling, covering, and burning slash in the Partial Harvest Area. 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $410.55 in 
lieu thereof.  The option must be declared prior to contract execution. 

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  From Eugene travel north on Highway 
99.  Turn west onto Highway 36.  Proceed west on Highway 36 for approximately 20 miles to Horton Road (County Road 
3640). Proceed north on Horton Road to the junction with Road No. 15-7-35.  Proceed on Road No. 15-7-35 for 
approximately 1.5 miles to Road No. 15-7-26.  Travel on Road No. 15-7-26 for approximately 1.4 miles to the timber sale 
area.   



NOTE:  This chart is for informational purposes only.  Refer to Section 41 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 

Tract No. E-09-548 
East Chinkapin 

Seasonal Restriction Matrix 
 

Restricted Times are Shaded and X’d 

 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

Felling, yarding or loading 

Partial Harvest Areas                         

 April 15 – June 15, both days inclusive 

 Sap flow seasonal restriction may be conditionally 
waived  

Ground-based yarding
 
 

Partial Harvest Areas                         

 Typically October 1 – July 1; may vary due to 
weather conditions  

Right-of-way logging and clearing 

Right-of-Way Areas                         

 Typically October 1 – May 31; may vary due to 
weather conditions  

Yarding & Timber/Mineral hauling on natural-surfaced roads 

Partial Harvest Areas                         

 Typically October 15 – May 31; may vary due 
to weather conditions 
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 DEPARTMENT OF THE INTERIOR   

 BUREAU OF LAND MANAGEMENT (BLM)   

 EUGENE DISTRICT   

 SCALE SALE  

PURCHASE PRICE SCHEDULE AND MEASUREMENT SPECIFICATIONS 

 

I. Total Actual Purchase Price - In accordance with Section 3(d) of the contract, the Purchaser agrees to pay 
the Government for the timber sold under the contract in accordance with the following schedule and 

measurement requirements.  Timber sold is comprised of Merchantable Timber, Merchantable Timber 

Remaining, and Other Timber as defined below.  In the event an Extension of Time is approved, the prices 

per measurement unit are subject to readjustment (refer to Section 9 of the contract). 

Schedule of Species, Measurement Units, and Prices 

Species Measurement Unit Price Per Measurement Unit 

Merchantable logs -     

Douglas-fir  MBF   

Utility logs   Not Applicable 

    
II. Merchantable Timber - All timber which can be cut into logs, which equal or exceed the following 

specifications, shall be considered merchantable timber.  Purchaser shall pay for same in accordance with 

Sec. 3 of the contract at the unit prices shown in Section I of this Exhibit. 

Schedule of Minimum Material Specifications 

Species and 
Products Length 

Diameter 
(inside bark at small end) Net Scale 

All Species 8 feet 5 inches 33-1/3% of gross volume of any log segment 

    
III. Merchantable Timber Remaining - Measurement Requirements - The remaining volume of any 

merchantable sold timber and not reserved by contract on the contract area shall be determined as 

provided in Section 3(e) of the contract.  Purchaser shall pay for same in accordance with Section 3 of the 

contract at the unit prices shown in Section I of this Exhibit. 

IV. Scaling 

A. Log Rule and Measurement - All logs shall be scaled according to the Northwest Log Rules Eastside 
Log Scaling Handbook, as amended, or supplemented by BLM before the first advertisement date of 

the sale.  A Scaling Authorization Form (OR 5300-18) must be completed prior to beginning of 

operations.  All loads will be scaled.   

B. Scaling Service - Log scaling services shall be provided and performed by BLM personnel or parties 

under contract to BLM. 

1. All logs shall be scaled and volumes determined by BLM or a certified contract scaler.  

2. The BLM scaler or contract scaler is designated to collect Eastside MBF scale data from all loads. 

C. Other Timber - If any timber is of a species or size not listed in Section II of this Exhibit (above) or is of 

a quality different from merchantable timber described herein, the Authorized Officer shall establish 

volumes and values in accord with Standard BLM methods. 

D. Defect Caused by Abnormal Delay - Scaling deductions made for rot, check or other defect resulting 
from abnormal delay in scaling caused by Purchaser shall be recorded separately and charged to the 

Purchaser in accordance with Section 3 of the contract. 
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E. Log Presentation - Purchaser shall present logs so that they may be scaled in an economical and safe 

manner in accordance with the Memorandum(s) of Agreement for Yard Scaling required in Section 

IV.G.5 of this Exhibit. 

F. Check Scale - The Government will conduct check scales as set forth in Instruction Memorandum OR-

2003-081, Item 2b (Administrative Check Scaler).  Determinations as to volume of timber made by a 
government check scaler in conformance with the standards as set forth herein shall be final.  All loads 

check scaled by BLM will be identified with the check scaler’s initials legibly marked or painted in the 

face of the first log in each load.  When such checks show a variance in scale in excess of acceptable 

standards, as set forth in Instruction Memorandum OR-2003-081, Item 2b (Administrative Check 

Scaler), in two or more consecutive check scales, an adjustment to the volume reported as scaled will 

be made by BLM.  Such adjustments will be made based on the difference between available BLM 
check scales and the original scale during the period covered by the unsatisfactory check scales.  

Unless otherwise approved in writing by the Authorized Officer, the volume to which this difference will 

be applied will be 50 percent of the volume scaled between the last satisfactory check and the first 

unsatisfactory check, 100 percent of the volume scaled during the unsatisfactory check, and 50 percent 

of the volume between the last unsatisfactory check scale and the next satisfactory check scale . 

G. Accountability 

1. Purchaser shall notify the Authorized Officer three (3) days prior to starting or stopping of hauling 

operations performed under the contract. 

2. Logs will be painted and branded at the landing and accounted for in accordance with Section 

41(g)(2) of the contract.  Each truck driver shall obtain a load receipt and a BLM scaler receipt from 

the Authorized Officer for each load of products before removal from the landing.  Upon completion 
of each day’s operation, the log decks will be painted, or otherwise identified .  While products are in 

transit, the truck driver shall display the load receipt and BLM scaler receipt on the bunk or wing log 

at the front of the load on the driver’s side.  All logs on each load shall be delivered to the 

destination listed on the woods receipt.  The BLM scaler receipt shall be surrendered at the location 

of BLM scaling, the unloading location, or as requested by BLM. 

3. The Purchaser shall not haul logs from the contract area on weekends; Memorial Day, Fourth of 
July, Labor Day, Thanksgiving, Christmas, and New Year’s holidays; or outside the hours of 4:00 

a.m. to 8:00 p.m. daily, unless otherwise approved in writing by the Authorized Officer or 

designated in the Approved Logging Plan (refer to Section 41(a)(2) of the contract). 

4. The Purchaser shall furnish BLM a map showing the route which shall be used to haul logs from the 

timber sale area to the scaling location.  Such route shall be the most direct haul route between the 
two points, unless another route is approved by BLM.  The route of haul may be changed only with 

advance notice to and approval by BLM.  The haul route map shall be attached to the Approved 

Logging Plan. 

5. All loads will be scaled at scale locations listed on the Scaling Authorization (Form OR 5300-18) as 

approved by the Authorized Officer.  The Purchaser shall ensure that all scale site owners listed on 

the Scaling Authorization enter into a Memorandum of Agreement for Yard Scaling before 
requesting BLM approval of the Scaling Authorization.  Areas for scaling BLM logs will be 

designated on the ground and identified on the yard map as required in the Memorandum(s) of 

Agreement for Yard Scaling. 

6. Any removal of logs from loaded trucks before being accounted for and/or scaled as required by the 

contract shall be considered a willful trespass and render the Purchaser liable for damages under 
applicable law.  Any payment made for purchase of such logs shall be deducted from amount due 

because of trespass. 

H. Scaling Lost Products - The value of lost loads shall be equal to the highest value load for the month in 

which the lost load is hauled regardless of where the highest value load is scaled.  If  no loads have 

been scaled in that month, value will be determined from the closest month in which loads were scaled.  

V. Estimated Volumes and Values - The following volume estimates and calculations of value of timber sold 

are made solely as an administrative aid for determining payment amounts, when payments are due, the 
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value of timber subject to any special bonding provisions, and other purposes specified in various portions 

of the contract.  The harvest areas are shown on Exhibit A of the contract. 

A. Merchantable Timber Volume Removed from Contract Area - The total volume of removed timber shall 

be determined using the Government’s records of scaled volumes of timber skidded or yarded monthly, 

or a shorter period if agreed to by the Purchaser and Government, to loading points or removed from 

the contract area. 

B. Merchantable Timber Not Yet Removed from Contract Area - The value of merchantable timber which 
has not been removed will be determined by multiplying the value per acre as shown below times the 

amount of acreage subject to the purpose of the value determination, as determined by the Authorized 

Officer: 

Total Estimated Purchase Price 
and/or 

Schedule of Volumes and Values for 
Merchantable Timber Not Yet Removed from Contract Area 

Harvest Area 
Total Estimated Volume 

(MBF) 
Total Estimated 
Purchase Price 

Harvest Area 
Number 

Approximate 
Number of 

Acres 
Volume 
per Acre Total Volume 

Value 
per Acre Total Value 

Partial Harvest Area 137 6.8 1,124   

Clearcut (R/W) Areas 4 20.75 83   

      

Sale Total 141 7.2 1,207   
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DESIGNATION BY PRESCRIPTION 
TIMBER SALE REQUIREMENTS 

 

1. Training 
A. In the required logging plan, the Purchaser shall provide a list of fallers who will be operating 

chainsaws. 

B. Prior to any harvesting operations in the Partial Harvest Area, the Authorized Officer will designate 
test mark areas.  The fallers operating within the contract area will be required to mark (paint) a two-
acre test mark area to demonstrate their abilities to meet the Selection Criteria stated below.  
Marking in the test mark area must be approved by the Authorized Officer prior to any harvesting 
operations. 

2. Cutting Operations 
A. Purchaser Pre-Marking - In the event the Purchaser elects to mark (paint) trees to be reserved in the 

Partial Harvest Area prior to falling, the Authorized Officer shall approve such marking prior to falling. 
 All marked trees shall become Timber Reserved from Cutting under Section 40 of the contract.  
Cutting or removal of such reserved timber shall constitute a contract violation and timber trespass 
as provided in Sections 10(e) and 13 of the contract. 

B. Approved Cutting Areas - No yarding of felled timber will be allowed until the cutting operations have 
been approved in writing by the Authorized Officer. 

C. Cutting operations will proceed no more than twenty (20) acres ahead of Approved Cutting Areas. 

3. Selection Criteria 
The Selection Criteria shown below shall be used by the Purchaser in determining which trees are 
designated for retention and which are designated for cutting: 

A. Retain conifer trees to reserve approximately 120 square feet of basal area per acre.   

B. Retain western redcedars, hardwoods, snags and Pacific yew trees. 

C. In selecting which trees to retain to meet the residual basal area requirement shown above in 
Section 3.A, apply the following criteria: 

1) Retain western redcedar, then Douglas-fir, then western hemlock. 

2) Residual trees to retain shall be dominant and co-dominant trees of good form and vigor. 

3) In selecting between two possible trees that are of the same species and comparable vigor 
and form, retain the largest diameter tree. 

4) Retain trees that have a live crown ratio of thirty-five (35) percent or greater.  The live crown 
ratio is determined by dividing the length of the live crown by the total height of the tree. 

5) Hardwoods, snags, and Pacific yew trees in the Partial Harvest Area shall not be counted 
when calculating the residual basal area listed in Section 3A.  

4. Compliance Inspection  
Compliance inspection will consist of visual observation of on-going falling operations and collecting plot 
data after the trees have been felled as specified below.  Non-compliance with the Selection Criteria shall 
constitute a contract violation which may result in a suspension of operations as provided in Section 10 of 
the contract. 

A. Visual observation compliance will consist of subjective monitoring by the Authorized Officer of 
compliance with the Selection Criteria.  Compliance will be considered satisfactory if ninety (90) 
percent of the observed cut or retained trees are determined by the Authorized Officer to meet the 
Selection Criteria. 
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B. The Authorized Officer shall inspect felling operations through a series of variable-radius sample 

plots within the Cutting Areas.  At each plot, the following will be inspected to determine if the 
approval level is being met: 

1) Diameter and species of residual trees to determine residual basal area for each plot. 

2) Number of trees damaged by Purchaser at each plot. 

3) The selection of residual trees and the work quality. 

The approval level for the residual basal area requirement and significant damage shall be 
considered met if: (1) the average basal area of all plots measured during one day’s inspection is 
within fifteen (15) percent of the residual conifer basal area target; (2) the total residual conifer basal 
area for each Cutting Area is within ten (10) percent of the residual conifer basal area target; and (3) 
if less than five (5) percent of the residual trees are significantly damaged by operations under the 
contract.  Significant damage is illustrated on Sheet 3.  When any of these requirements fall below 
the approval level, a written warning will immediately be issued to the Purchaser. 

5. Residual Damage 
For purposes of determining damages, any reserved trees which are destroyed or significantly damaged 
by the Purchaser, as illustrated on Sheet 3, shall be valued at current market value of the merchantable 
volume at the time of cutting, or Exhibit B value, whichever is greater.   

6. Noncompliance 
If the Purchaser does not comply with the Designation By Prescription Selection Criteria of this Exhibit to 
the satisfaction of the Authorized Officer after a written warning has been issued, the Authorized Officer 
may suspend harvesting operations until corrective measures have been taken by the Purchaser.  
Corrective measures, as specified in writing by the Authorized Officer, may include but are not limited to: 

A. The Purchaser will mark (paint) all reserve trees in the Partial Harvest Area shown on Exhibit A for 
approval by the Authorized Officer prior to cutting.  All marked trees shall become Timber Reserved 
from Cutting under Section 40 of the contract.  Cutting or removal of such reserved timber shall 
constitute a contract violation and timber trespass as provided in Sections 10(e) and 13 of the 
contract. 

B. Replacement of faller(s) by Purchaser. 

C. Approval of original or additional faller(s) by the Authorized Officer based on faller’s satisfactory 
completion of a test mark area. 

D. It will be the responsibility of the Purchaser to pay any costs incurred in the implementation of the 
corrective measures required by the Authorized Officer. 



EUGENE DISTRICT  PARCEL NO.: 3 
SIUSLAW RESOURCE AREA SALE DATE: March 26, 2009 
  
Tract No.  E-09-549    Tower Canyon  
Lane County, Oregon: O&C  Bid Deposit Required: $ 15,500.00 
   
All timber designated for cutting on  Lot 4, SE¼SW¼ , SW¼SE¼, Section 12; Lots 5-11 and Lot 15, Section 13; NE¼, 

SE¼NW¼, E½SW¼, N½SE¼, SW¼SE¼, Section 14,  T. 15 S., R. 7 W., Will. Mer.     
 

Estimated 
Volume (MBF) 

32' Log  

Estimated 
Volume 

(CCF)16’ Log  Species  

Estimated 
Volume (MBF)

16’ Log  

Appraised 
Price 

Per MBF  

Estimated 
Volume Times 

Appr. Price 
3,389  7,037  Douglas-fir  3,827  $33.00**  $ 126,291.00 

866  1,772  Western hemlock  1,004  $28.00**  28,112.00 
4,255  8,809  TOTALS  4,831    $ 154,403.00 

           
** 10% of Pond Value         
         
APPRAISED PRICES are calculated by determining market value through the analytical appraisal method. 

CRUISE INFORMATION:  All species in the right-of-ways have been cruised using the 3P system to select sample trees. 
A portion of the sample trees have been felled, bucked, and scaled and a portion of the sample trees have been cruised. 
Volume from both methods is then expanded to a total sale volume. A map showing the location and description of these 
sample trees is available at the Eugene District Office.  

Volume for all Douglas-fir and western hemlock in the Partial Harvest Area was variable plot cruised. Plot data is then 
used to calculate v-bar and basal area per acre using the National Cruise Program. The basal area was determined with a 
Relaskop using a 20 BAF. This sale contains a total of 185 plots. On these plots, 124 sample trees were randomly 
selected to determine v-bar. Some sample trees located in cruise plots have been felled, bucked and scaled to determine 
form class and to verify the cruise. A map showing the location of the sample trees is available at the Eugene District 
Office.  

With respect to merchantable Douglas-fir (sample) trees: The average tree is 11.9" DBHOB; the average log contains 38 
bd. ft.; the total gross volume is approximately 4,028 MBF; and 95% recovery is expected.  

CUTTING AREA:  One unit totaling approximately 291 acres must be partial harvested and approximately 9 acres of 
right-of-way must be clear cut. 

ACCESS:  Access to the sale is provided by: 
1. a public road; 
2. BLM existing roads; 
3. BLM roads to be constructed. 

ROAD MAINTENANCE:  The Purchaser shall pay BLM a road maintenance fee of $29,893.08 and a rockwear fee of 
$3,710.51.  See Exhibit D map for specification of road maintenance responsibility.  Only the map page of Exhibit D is 
included in the Prospectus.  Refer to the contract file for the full Exhibit D. 

ROAD CONSTRUCTION:  Required Suggested Rock Source: Commercial 
Road No: Spur A, 15-7-13.77 (portion), 15-7-14.74  Junction City Area 
Class: SN-14   
Length: 7.64 Stations     
Surfacing: 3” minus     
Width: 12’     
Compacted Depth: 8”     
Estimated Quantity: 589 C.Y. (Truck Yards)    
Total estimated excavation:  12 hours of tractor time.    
Total estimated construction cost:  $15,421.87, including $12,484.75 for surfacing 
Special Requirements in Road Construction:  Operations limited to periods of dry weather.   
 
 
ROAD IMPROVEMENT:  Required Suggested Rock Source: Commercial 
Roads No: 15-7-12.3, 15-7-13.77 (portion), 15-7-14.8, 15-7-14.9 Junction City Area 
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Class: SN-14   
Length: 106.00 Stations   
Surfacing: 3” minus & 1” minus     
  Width: 12’      
  Compacted Depth:  8”     
  Estimated Quantity:  5,200 C.Y. & 62 C.Y., truck measure respectively  
Total estimated excavation:  9 hours of tractor time.  
Total estimated improvement cost:  $124,351.69, including $109,775.31 for surfacing. 
Special Requirements in Road Improvement:  Operations limited to periods of dry weather. 
 
CULVERT REPLACEMENTS:  Required Suggested Rock Source: Commercial 
Roads No: 15-7-36 MP 0.0 (Jct. 15-7-26) & MP 0.7  Junction City Area 
Class: SN-16  Structural Plate Culverts: 
Length: NA  (Rd. No. 15-7-36) 
Surfacing: 1” minus & Asphalt Concrete Pavement  Dimension: Length:  
  Width: 33’ & 12’, respectively   6-’1” x 4’-7” 74’  
  Compacted Depth:  8” & 3”, respectively  7’-8” x 5’-5” 56’  
  Estimated Quantity:  35 C.Y. & 24 Tons, truck measure respectively  
Total estimated excavation:  9 hours of tractor time.  
Additional Rock Material Quantities: 474 C.Y. 1” minus bedding & backfill; 107 tons of imported river run; 
    186 Riprap. 
Total estimated culvert replacement cost:  $65,841.50 
Special Requirements in culvert replacements:  Operations limited to July 1-September 15. Purchaser shall notify 

Pioneer Telephone Company prior to beginning culvert replacement work on Road No. 15-7-36 and shall 
coordinate with Pioneer Telephone Company as needed to avoid damage to a fiber optic cable buried in the 
ditch or road.  Resolution of liability for damage to a fiber optic cable shall be between the Purchaser and 
Pioneer Telephone Company.  Two blue-marked trees in the vicinity of the culvert replacement on Road No. 
15-7-36 shall be cut and left on site. 

DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road improvement, 
road maintenance, logging methods, prevention of erosion, falling of snags, logging residue reduction, submission of a 
written logging plan specifying spur road locations, landing locations, logging methods, and logging schedule. 

Under Sec. 25 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  This 
will normally limit tractor logging to July, August and September. 

This contract contains provisions for the sale and removal of additional timber necessary to facilitate safe and efficient 
Purchaser operations.  These provisions include: 

• The designation and sale of additional timber, such as corridor and guyline trees, at contract price, as necessary 
to facilitate safe and efficient logging.  Such trees may be  felled and removed when they are painted by the 
Authorized Officer; 

• Sale of additional timber volume at current fair market value where the species and/or size of trees are not 
representative of the forest stand(s) being thinned; 

• The use of unilateral modifications executed by BLM for such additional timber; 
• Revocation of the Purchaser’s right to cut additional timber if the Authorized Officer determines that trees have 

been cut and removed that were not previously marked and approved for cutting and removal by the Authorized 
Officer. 

It is estimated that approximately 483 MBF of such additional timber may be removed under the contract, but is not 
included in the advertised sale volume nor was it included in the timber sale appraisal. 

A Special Provision is included in the contract which enables the Contracting Officer to suspend or terminate the contract 
in order to: (1) comply with the Endangered Species Act or to protect occupied marbled murrelet sites in accordance with 
the Standards and Guidelines of the Eugene District Record of Decision (ROD) and Resource Management Plan (RMP)); 
(2) comply with a court order; (3) comply with BLM Manual 6840 as it relates to Federal proposed, Federal candidate, 
Bureau sensitive, or State listed species or habitat; or (4) protect raptor nests during nesting. 
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This contract provision limits the liability of the Government to the actual Out-of-Pocket Expenses incurred by the 
Purchaser which have not been amortized by the removal of timber from the contract area.  In the event that operating 
time is lost as a result of the incorporation of additional contract requirements or suspension-related delays, an extension 
of time, with or without reappraisal depending on the reason for the suspension, will constitute a full and complete remedy 
for any claim that delays due to the suspension hindered performance of the contract or resulted in damages of any kind 
to the Purchaser.  In the event of a suspension that lasts longer than 30 days, the First Installment may be reduced and/or 
the unamortized Out-of-Pocket Expenses of road or other construction may be refunded or transferred to another contract 
at the election of the Purchaser. 

OTHER SPECIAL REQUIREMENTS: 
No felling, yarding, or loading shall be permitted in or through Reserve Areas shown on Exhibit A, except cable yarding 
may occur over Stream 1.  Any trees felled in these Reserve Areas surrounding Stream 1 to accommodate skyline 
yarding will be retained on site.  When yarding over Stream 1, trees shall be felled parallel to the stream and full 
suspension is required. 

Approximately 48 Special Habitat Trees in 4 groups have been marked with yellow paint and are shown on Exhibit A.  
Yarding equipment shall not be attached to them, and the trees shall not be felled, damaged, or removed. 

The Purchaser shall rock Spur A, Roads No. 15-7-12.3, 15-7-13.77, 15-7-14.74, 15-7-14.8, and 15-7-14.9 for wet weather 
haul.  The Purchaser shall have the option to not rock these roads.  If the Purchaser exercises this option, the purchase 
price will be increased by the cost of surfacing as appraised at the time of the sale. 

No yarding or hauling shall be conducted on natural surfaced roads during periods of wet weather, as determined by the 
Authorized Officer. 

Yarding shall be done with a carriage equipped skyline capable of yarding 2,000 feet slope distance in the Partial Harvest 
Area on slopes greater than 35%. Lift trees and/or intermediate supports may be necessary. 

In the Partial Harvest Area, where slopes are less than 35%, yarding may be done either by a skyline system as 
described above, or by equipment operated entirely on designated skid roads during periods of low soil moisture. New 
skid trails shall be located at least 75 feet from the posted boundary. 

The Purchaser shall clean yarding, logging, road construction, decommissioning, and slash disposal equipment, using a 
water pressure hose, prior to entry on BLM lands. 

There are requirements for blocking and waterbarring roads between logging seasons. 

Upon completion of hauling, the Purchaser shall decommission skid trails, newly constructed roads and improved roads. 
Decommissioning measures include: 

• Till with decompaction equipment, such as a track mounted excavator, during the dry season, all skid trails and all 
other natural surface roads. If Road No. 15-7-12.3 is rocked, till between road beginning and blocking. 

• Construct drainage dips, waterbars and/or lead-off ditches, as directed by the Authorized Officer. 
• Place logging slash on skid trails and natural surface roads. If Road No. 15-7-12.3 is rocked, place logging slash 

between the blocking and road beginning. 
• Block Road No. 15-7-12.3 with an earthen barricade at a point directed by the Authorized Officer. 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $586.50 in 
lieu thereof.  The option must be declared prior to contract execution. 

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  From Junction City, take Highway 99W 
to Ferguson Road.  Turn west and proceed approximately 5 miles to Grimes Road (County Road No. 3510).  Turn south 
and proceed on Grimes Road to Road No. 15-6-26.  Proceed on Road No. 15-6-26 for approximately 5 miles to Road No. 
15-7-36.  Follow Road No. 15-7-36 for approximately 1.5 miles to Road No. 14-6-34. Continue on Road No. 14-6-34, 
following the timber sale signs to the sale area. 



NOTE:  This chart is for informational purposes only.  Refer to Section 41 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 

Tract No. E-09-549 
Tower Canyon 

Seasonal Restriction Matrix 
 

Restricted Times are Shaded and X’d 

 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

Felling, yarding or loading 

Partial Harvest Areas                         

 April 15 – June 15, both days inclusive 

 Sap flow seasonal restriction may be conditionally 
waived  

Ground-based yarding
 
 

Partial Harvest Areas                         

 Typically October 1 – July 1; may vary due to 
weather conditions  

Culvert Replacements  

Road No. 15-7-36                         

 September 16 – June 30, both days inclusive 

Right-of-way logging and clearing 

Right-of-Way Areas                         

 Typically October 1 – May 31; may vary due to 
weather conditions  

Yarding & Timber/Mineral hauling on natural-surfaced roads 

Partial Harvest Areas                         

 Typically October 15 – May 31; may vary due 
to weather conditions 

                        

 







EUGENE DISTRICT  PARCEL NO.: 4 
SIUSLAW RESOURCE AREA SALE DATE:  March 26, 2009  
  
Tract No. E- 09-551    Prairie Road   
Lane County, Oregon: O&C   Bid Deposit Required: $9,800.00 
   
All timber designated for cutting on  SW1/4 Section 15; NE1/4SW1/4, S1/2SW1/4, SE1/4 Section 16,                 

NE1/4NE1/4 Section 21: T 15 S., R. 7 W., Will. Mer. 
 

Estimated 
Volume (MBF) 

32' Log  
Estimated 

Volume (CCF)  Species  

Estimated 
Volume (MBF)

16’ Log  

Appraised 
Price 

Per MBF 

 Estimated 
Volume Times 

Appr. Price 
1,666 3,401  Douglas-fir  1,866  $33.00 **  $61,758.00 
1,115 2,358  Western hemlock  1,306  $27.00 **  35,262.00 

             5              13  Alder                 6  $61.00   366.00 
2,786 5,772  TOTALS  3,178    $97,206.00 

          
** 10% of Pond Value 
 
APPRAISED PRICES are determined by a market based analytical method unless otherwise noted. Hardwood species are 
appraised at market value. The minimum bid increment will be $0.10 per MBF.   

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

CRUISE INFORMATION: All red alder have been cruised with the Sample Tree Sample cruise method, using the National 
Cruise Program.  

All coniferous species have been cruised using the 3P system to select sample trees. The sample trees have been cruised 
and the volume computed using the National Cruise Program for estimating volume in 16-foot lengths and the volume 
expanded to a total sale volume. A portion of the sample trees have been felled, bucked and cruised to verify the cruise. A 
map showing the location and description of these sample trees is available at the Eugene District Office.

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 13.3" DBHOB; the average log contains    43 
bd. ft.; the total gross volume is approximately 1,975 MBF; and 94% recovery is expected. 

CUTTING AREA: Two areas totaling approximately 134 acres must be partial harvested and approximately 4                 
acres of right-of-way must be clear cut.  

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed; 

ROAD MAINTENANCE:  The Purchaser shall pay BLM a road maintenance fee of $10,155.19 and a rockwear fee of 
$5,170.39. See Exhibit D map for specification of road maintenance responsibility.  Only the map page of Exhibit D is 
included in the Prospectus.  Refer to the contract file for the full Exhibit D. 

ROAD CONSTRUCTION:  Required Suggested Rock Source: Junction City Area 
Road No: Spur A, 15-7-16.72, 15-7-16.73, 15-7-16.74, Equipment Road  
Class: SN-14   
Length: 34.85 stations  Culverts    
Surfacing:  3” minus   Diameter: Length: Number: 
Width: 12’  18” 40’ (2) 
Compacted Depth: 6”     
Estimated Quantity:  1,270 CY (truck measure)     

Total estimated excavation: 54 hours of tractor time.    
Total estimated construction cost:  $46,475.67, including $32,185.17 for surfacing and $1,140.90 for culverts 
Special Requirements in Road Construction:  Operations limited to periods of dry weather.   
 



Tract No. E-09-551 Prairie Road  Parcel No. 4 

 

ROAD IMPROVEMENT:  Required Suggested Rock Source: Junction City Area  
Road No. 15-7-16.71, 15-7-21.2,15-7-23   
Class: SN-14/18  
Length: 96.10 stations  Culverts:   
Surfacing:  3”/1½”/¾” minus   Diameter: Length: Number 
Width: 12’/14’  18” 238’ (6) 
Compacted Depth: 8”/6”   
Estimated Quantity  1,616/1,660/13 CY (truck measure)    

Total estimated excavation: 24  hours of tractor time    
Total estimated improvement cost:  $102,771.64, including $82,999.74 for surfacing and $6,120.14 for culverts 
Special Requirements in Road Improvement:  Operations limited to periods of dry weather. 
 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road improvement,      
road maintenance, logging methods, prevention of erosion, falling of snags, falling and leaving timber on the Special Right-
of-Way Area, logging residue reduction, submission of a written logging plan specifying spur road locations, landing 
locations, logging methods, and logging schedule. 

Under Sec. 25 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  This 
will normally limit tractor logging to July, August and September. 

It is estimated that approximately 252 MBF of additional timber, such as corridor and guyline trees, may be removed under 
the contract, but is not included in the advertised sale volume nor is it included in the timber sale appraisal.   

A Special Provision is included in the contract which enables the Contracting Officer to suspend or terminate the contract 
in order to: (1) comply with the Endangered Species Act or to protect occupied marbled murrelet sites in accordance with 
the Standards and Guidelines of the Eugene District Record of Decision (ROD) and Resource Management Plan (RMP)); 
(2) comply with a court order; (3) comply with BLM Manual 6840 as it relates to Federal proposed, Federal candidate, 
Bureau sensitive, or State listed species or habitat; or (4) protect raptor nests during nesting. 

This contract provision limits the liability of the Government to the actual Out-of-Pocket Expenses incurred by the 
Purchaser which have not been amortized by the removal of timber from the contract area.  In the event that operating time 
is lost as a result of the incorporation of additional contract requirements or suspension-related delays, an extension of 
time, with or without reappraisal depending on the reason for the suspension, will constitute a full and complete remedy for 
any claim that delays due to the suspension hindered performance of the contract or resulted in damages of any kind to 
the Purchaser.  In the event of a suspension that lasts longer than 30 days, the First Installment may be reduced and/or 
the unamortized Out-of-Pocket Expenses of road or other construction may be refunded or transferred to another contract 
at the election of the Purchaser.  

OTHER SPECIAL REQUIREMENTS: 

• All timber in an approximately 1/4-acre Vegetation Study Area is reserved.  The boundary of the Vegetation Study Area 
is marked by metal fence posts and metal signs. 

• All trees in the Special Right-of-Way Area shown in Exhibit A shall be felled perpendicular to the road prism and may be 
pushed out of the road prism as needed, but shall not be yarded. Logs from these trees may be used for 
decommissioning.  

• The Purchaser shall rock Spur A and Road Nos. 15-7-16.71, 15-7-16.72, 15-7-16.73, 15-7-16.74, 15-7-21.2, and 15-7-
23 for wet weather haul.  The Purchaser shall have the option to not rock these roads.  If the Purchaser exercises this 
option, the purchase price will be increased by the cost of surfacing as appraised at the time of the sale.  No yarding or 
hauling shall be conducted during periods of wet weather on any of these roads which the Purchaser opts to not rock. 

• The Purchaser shall have the option to rock the Equipment Road at Purchaser’s expense.  If the Purchaser exercises 
the option to rock the Equipment Road, road maintenance and rockwear fees for mineral haul will be collected at the 
rate current at the time of haul. 

• No yarding or hauling shall be conducted on natural surfaced roads during periods of wet weather.   

• In the Special Operating Area, with the exception of hauling, no operations shall occur between March 1 and July 7 of 
each year, both days inclusive, due to wildlife concerns. This restriction shall not be waived. 



Tract No. E-09-551 Prairie Road  Parcel No. 4 

• Yarding shall be done with a carriage equipped skyline capable of yarding 2,200 feet slope distance in the Partial 
Harvest Areas on slopes greater than 35%.  When yarding over streams, full suspension shall be required. 

• In the Partial Harvest Areas where slopes are less than 35%, in areas greater than 210 feet from any stream, yarding 
may be done either by a skyline system or by equipment operated entirely on designated skid roads during periods of 
low soil moisture.   

• There are requirements for blocking and waterbarring roads between logging seasons. 

• Upon completion of hauling, the Purchaser shall decommission skid trails, newly constructed roads, and improved 
roads. Decommissioning measures will take place during the dry season and may include: 

 Till with decompaction equipment, such as a track mounted excavator, skid trails and natural surfaced roads. 
 Construct drainage dips, waterbars and/or lead-off ditches, as directed by the Authorized Officer.   
 Block skid trails and Roads No.15-7-16.72, 15-7-16.73, 15-7-16.74, and 15-7-21.2 at entry points, using stumps, 

slash, and/or cull logs or earthen barricades, as directed by the Authorized Officer. 
 Where available, place logging slash on the extent of skid trails and natural surfaced roads. 
 

OPTIONAL CONTRIBUTION The Purchaser will have the option of performing pile burning or contributing $509.01 in lieu 
thereof. The option must be declared prior to the contract execution.  

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  From Eugene travel north on Highway 
99.  Turn west onto Highway 36.  Proceed west on Highway 36 for approximately 20 miles to Horton Road (County Road 
3640). Proceed north on Horton Road to the junction with Road No. 15-7-35.  Proceed on Road No. 15-7-35 for 
approximately 2 miles to Road No. 15-7-23.  Proceed on Road No. 15-7-23 for approximately 2 miles, following “Timber 
Sale Area” signs. 

 



NOTE:  This chart is for informational purposes only.  Refer to Section 41 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 

Tract No. E-09-551 
Prairie Road 

Seasonal Restriction Matrix 
 

Restricted Times are Shaded and X’d 

 
Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15

Felling, yarding or loading 
Partial Harvest Areas                         

 April 15 – June 15, both days inclusive 
 Sap flow seasonal restriction may be conditionally 
waived  

Ground-based yarding  
Partial Harvest Areas                         

 Typically October 1 – July 1; may vary due to 
weather conditions  

Felling, yarding, loading, road construction  
Special Operating Area                         

 March 1 – July 7, both days inclusive 
 Wildlife concerns, no waiver 

Right-of-way logging and clearing 
Right-of-Way Areas                         

 Typically October 1 – May 31; may vary due to 
weather conditions  

Yarding & Timber/Mineral hauling on natural-surfaced roads 
Partial Harvest Areas                         

 Typically October 15 – May 31; may vary due 
to weather conditions 

                        

 







 

EUGENE DISTRICT  PARCEL NO. 5 
SIUSLAW RESOURCE AREA  SALE DATE: March 26, 2009 
   
Tract No. E- 09-564 Bear West  
Lane and Douglas Counties, Oregon: O&C Bid Deposit Required: $22,600.00 
   
All timber designated for cutting on  Lots 1, 6, 7, 9, 14, 15, Section 35, T19S, 7W; 

NE¼, NW¼SE¼, Section 7, T20S, R6W; 
Lots 1, 2, 3, 4, Section 1, T20S, R6½W;            
Lots 3, 4, 5, 6, 8, 9; NE¼SE¼, Section 1; 
Lots 1, 7, 8, 9, 10, 11, 12; S½, Section 5; 
SE¼SE¼, Section 6; NE¼NE¼, Section 7 
Lots 2, 3; W½, W½SE¼, Section 11; NW¼NW¼, Section 14;  
N½NE¼, SE¼NE¼, Section 15, T20S, R7W; Will. Mer. 

APPRAISED PRICES are determined by a market based analytical method unless otherwise noted.  The minimum bid 
increment will be $0.10 per MBF or multiples thereof. 

Estimated 
Volume (MBF) 

32' Log  
Estimated 

Volume (CCF)  Species  

Estimated 
Volume (MBF)

16’ Log  

Appraised 
Price 

Per MBF  

Estimated 
Volume Times 

Appr. Price 
6,199  13,581  Douglas-fir  7,049  $32.00**  $225,568.00 

           
** 10% of Pond Value         
         

CRUISE INFORMATION: Volume in the right-of-ways has been cruised using the 3P system to select sample trees.  
The sample trees have been cruised and the volume computed using the National Cruise Program for estimating 
volume in 16-foot lengths and the volume expanded to a total right-of-way volume.  A map showing the location and 
description of these sample trees is available at the Eugene District Office. 

Volume in the Partial Harvest Areas was variable plot cruised.  The Partial Harvest Areas contain a total of 379 plots 
and 103 randomly selected sample trees. The tree count was determined with a Relaskop using a 20 BAF.  Sample 
trees were randomly selected and volume expanded to a total Partial Harvest Area volume in 16-foot lengths using the 
National Cruise Program. A map showing the location of the sample trees is available at the Eugene District Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 11.6" DBHOB; the average log contains 
33 bd. ft.; the total gross volume is approximately 7,448 MBF; and 95% recovery is expected.   

CUTTING AREA:  Nine areas totaling approximately 753 acres must be partial harvested and approximately 18.8 acres 
of right-of-way must be clear cut.  

ACCESS:  Access to the sale is provided by: 
1. a public road; 
2. BLM existing roads; 
3. BLM roads to be constructed; 
4. Roads covered by Right-of-Way and Road Use Agreements E-51 and E-142 between Roseburg Resources 

Company and the United States.  In the use of private roads, the Purchaser shall enter into a license agreement 
with Roseburg Resources Company.  The license agreement shall be delivered to Roseburg Resources Company 
for execution at least 15 days prior to any use of company roads.  See the Prospectus for full terms and conditions 
of use.  

ROAD MAINTENANCE:  The Purchaser shall pay road use fees of $187.00 and road maintenance and rockwear fees 
estimated at $4,122.49 to Roseburg Resources Company.   The Purchaser shall pay BLM a road maintenance fee of 
$15,750.61 and a rockwear fee of $6,910.53.  See Exhibit D map for specification of road maintenance responsibility.  
Only the map pages of Exhibit D are included in the Prospectus.  Refer to the contract file for the full Exhibit D. 

  



Tract No. E-09-564 Bear West Parcel No. 1 
 
ROAD CONSTRUCTION:  Required  
Road Nos: Spurs 2B, 2C, 2D, 3A, 4A, 4B, 8A, Road No. 20-6-5 Junction Realignment 
Class: SN-14  
Length: 15.57 Stations  
Surfacing: NA  
Total estimated excavation:  41 hours of tractor time. 
Total estimated construction cost:  $15,072.86 
Special Requirements in Road Construction:  Operations limited to periods of dry weather. The Purchaser shall 
purchase from Roseburg Resources Company the right-of-way timber on Spur 2C between Stations P0+00 and 
P2+00.   Price shall be based on market value current at the time of cutting and the estimated volume of 4 
MBF. 

ROAD RENOVATION:  Required  
Road Nos: 19-7-35.1, 19-7-35.2, 19-7-35.4, 19-7-35.72, 19-7-36.3, 19-7-36.8, 20-6-5, 20-7-1, 20-7-2.7, 20-7-

4.2, 20-7-5.71, 20-7-5.72, 20-7-5.76, 20-7-8.5, 20-7-11.2, 20-7-11.4, 20-7-11.71, 20-7-11.74, 20-7-
11.75, 20-7-11.76, 20-7-14, 20-7-14.1, 20-7-14.72, 20-7-15.2, 20-7-15.71, 20-7-15.72, Spur A, Spur 
2A 

Class: SN-16   
Length: 294.87 Stations   
Surfacing: NA   
 Width:  12’  
Total estimated renovation cost:  $75,443.64 
Special Requirements in Road Renovation:  Operations limited to periods of dry weather. The Purchaser shall  
purchase from Roseburg Resources Company the right-of-way timber on Road No. 19-7-35.1 between Milepost 
(MP) 0.00 and 0.46; on Road No. 20-2-2.7 between MP 0.00 and 0.17; on Road No. 20-7-8.5 between MP 0.00 
and 0.32; and on Road No. 20-7-14 between Stations P0+00 and P3+35 prior to cutting.   Price shall be based 
on the market value current at the time of cutting and the estimated volume of 47 MBF. 

ROAD RENOVATION:  Culvert Replacement Only Suggested Rock Source: Lorane Area 
Roads No: 19-7-29.2, 19-7-35, 19-7-36.4, 20-7-7, 20-7-11 
Class: SN-16     
Length: 369.06 Stations  Culverts:   
Surfacing: 1½” minus   Diameter: Length: Number:

Width:  12’   18” 1,026’ 30 
Compacted Depth:  Varies  24” 134’ 4 

 Estimated Quantity:  904 cy (truck yards)  
Total estimated excavation:  N/A  
Total estimated renovation cost:  $63,534.67, including $28,878.70 for surfacing and $28,330.03 for culverts. 

Special Requirements in Road Improvement:  For surface rock replacement all replaced culverts shall have 20 
cubic yards of 1-1/2" minus Gradation C, as specified in Section 1200 of Exhibit 'C' specifications, hauled, 
placed and graded at each site. 

ROAD IMPROVEMENT:  Required Suggested Rock Source: Drain & Lorane Area 
Road Nos: 20-7-5.73, 20-7-5.74, 20-7-5.75, 20-7-6.71, Spur 9A, Landing A 
Class: SN-16     
Length: 40.25 Stations     
Surfacing: 3” minus     
 Width: 12’      
 Compacted Depth:  6”     
 Estimated Quantity: 1,983 cy (truck yards)  
Total estimated excavation:  73 hours of tractor time.  
Total estimated improvement cost:  $78,118.36, including $54,105.01 for surfacing. 
Special Requirements in Road Improvement:  Operations limited to periods of dry weather. 
 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, 
road improvement, road maintenance, logging methods, falling of snags, prevention of erosion, logging residue 
reduction, and submission of a written logging plan specifying spur road locations, landing locations, logging methods, 
and logging schedule. 



Tract No. E-09-564 Bear West Parcel No. 1 
 
Under Sec. 25 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  
This will normally limit tractor logging to July, August and September.   

It is estimated that approximately 705 MBF of additional timber, such as corridor and guyline trees, may be removed 
under the contract, but is not included in the advertised sale volume nor is it included in the timber sale appraisal.   

 A Special Provision is included in the contract which enables the Contracting Officer to suspend or terminate the 
contract in order to: (1) comply with the Endangered Species Act or to protect occupied marbled murrelet sites in 
accordance with the Standards and Guidelines of the Eugene District Record of Decision (ROD) and Resource 
Management Plan (RMP); (2) comply with a court order; (3) comply with BLM Manual 6840 as it relates to Federal 
proposed, Federal candidate, Bureau sensitive, or State listed species or habitat; or (4) protect raptor nests during 
nesting. 

This contract provision limits the liability of the Government to the actual Out-of-Pocket Expenses incurred by the 
Purchaser which have not been amortized by the removal of timber from the contract area.  In the event that operating 
time is lost as a result of the incorporation of additional contract requirements or suspension-related delays, an 
extension of time, with or without reappraisal depending on the reason for the suspension, will constitute a full and 
complete remedy for any claim that delays due to the suspension hindered performance of the contract or resulted in 
damages of any kind to the Purchaser.  In the event of a suspension that lasts longer than 30 days, the First Installment 
may be reduced and/or the unamortized Out-of-Pocket Expenses of road or other construction may be refunded or 
transferred to another contract at the election of the Purchaser. 

OTHER SPECIAL REQUIREMENTS: 
• The construction, use, and decommissioning of newly constructed spurs, equipment trails, logger’s choice spurs, 

and skid trails tributary to any of them shall be limited to one operating season. 

• Logger’s choice spurs shall be limited to 200 feet in length, must be 210 feet from any stream, and shall be built to 
the same specifications as newly constructed spurs in accordance with Exhibit C 

• The Purchaser shall rock Spur 9A, Landing A, and Road (Rd) Nos. 20-7-5.73, 20-7-5.74, 20-7-5.75, 20-7-6.71 for 
wet weather haul.  The Purchaser shall have the option to not rock these roads.  If the Purchaser exercises this 
option, the purchase price will be increased by the cost of surfacing as appraised at the time of the sale. No yarding 
or hauling shall be conducted during periods of wet weather on any of these roads which the Purchaser opts to not 
rock. 

• The Purchaser shall not rock natural surfaced Spurs 2B, 2C, 2D, 3A, 4A, 4B, 8A, or Rd No. 20-6-5.   

• The Purchaser shall have the option to rock any Rocked Dry Surface (RDS) road or natural surfaced road, other 
than those roads listed above, for wet weather haul at Purchaser’s expense. RDS roads are rocked roads with 
insufficient depth to support wet weather haul.  See the “Purchaser Maintenance” section of the timber sale contract 
for specification of road surface type. 

• No yarding or hauling shall be conducted on RDS roads or natural surfaced roads during periods of wet weather.   

• Hauling over Spur A and Rd Nos. 20-7-5.72, 20-7-11.76, and 20-7-15.72 may require a tractor assist due to steep 
favorable grades. 

• No yarding or loading shall be conducted on Road No. 19-7-35.1 in Partial Harvest Area No. 4. 

• No hauling shall be conducted on Rd No. 19-7-35 north of its junction with Rd No. 20-7-2; Rd No. 19-7-35.1 west of 
its junction with Rd No. 19-7-36; and Rd No. 20-7-4.1 south of its junction with Road No. 20-7-4.4 during periods of 
wet weather (Partial Harvest Areas No. 1, 2, 4), due to environmental restrictions. 

• No hauling shall be conducted on Rd No. 20-6-10 east of its junction with Rd No. 20-6-20.2, due to weight 
restrictions on culverts.  Volume from Partial Harvest Area No. 9 shall be hauled south over Rd Nos. 20-6-20.1, 
20-6-21.1, 20-6-32, and 20-6-32.3. 

• With the exception of hauling, no operations shall occur within the Special Operating Area between March 1 and July 
7 of each year, both days inclusive.   

• Operations shall not begin within the Special Operating Areas until at least 2 hours after sunrise and shall cease at 
least 2 hours prior to sunset from July 8 through September 15 of each year, both days inclusive.  Waivers of this 
restriction may be granted in Partial Harvest Areas No. 4, 5, and 6 dependent on the results of BLM marbled 
murrelet surveys in summer 2009. Waivers will not be granted in Partial Harvest Areas No. 1, 2, 3, 7, 8 or 9.  The 
Special Operating Area in all harvest areas totals approximately 241 acres. 



Tract No. E-09-564 Bear West Parcel No. 1 
 
• All coniferous trees greater than 20.0” in diameter at breast height are reserved.  Trees greater than 20.0” dbh felled 

for safety purposes shall be retained on site.   

• All coniferous trees 32.0” or larger in diameter at breast height within the Partial Harvest Areas may not be cut or 
damaged during operations. This includes using these trees for guyline, lift and/or tail trees. 

• Yarding shall be done with a carriage equipped skyline capable of yarding 2,000 feet slope distance in the Partial 
Harvest Areas on slopes greater than 35%.  When yarding over streams, full suspension shall be required. 

• In Partial Harvest Areas No. 1, 2, 3, 7 and 8, approximately 1,278 MBF (124 acres) is expected to be cable yarded to 
an equipment trail, then skidded to an approved loading point for haul.  Potential locations of eleven equipment trails 
are shown on Exhibit A.  

• In the Partial Harvest Areas where slopes are less than 35%, yarding may be done either by a skyline system or by 
equipment operated entirely on designated skid roads during periods of low soil moisture.  Within 210 feet of any 
stream, new skid trails must be located at least 75 feet from the boundary of the Reserve Area.   

• There are requirements for blocking and waterbarring roads between logging seasons. 

• Upon completion of hauling, the Purchaser shall decommission skid trails, newly constructed roads, renovated 
roads, and improved roads. Decommissioning measures will take place during the dry season and include: 

 Till with decompaction equipment, such as a track mounted excavator, skid trails, equipment trails, and natural 
surfaced roads. 

 Construct drainage dips, waterbars and/or lead-off ditches, as directed by the Authorized Officer.   
 Block Rd No. 20-7-4.2 at the junction with Rd No. 20-7-8.5; Spurs 2B, 3A, and 9A; skid trails; Landing A; and Rd 

Nos. 19-7-35.1 at jct. 19-7-36.4, 19-7-35.4, 19-7-35.72, 20-6-5, 20-7-1, 20-7-2.7, 20-7-5.72, 20-7-5.73, 20-7-5.74, 
20-7-5.75, 20-7-5.76, 20-7-6.71, 20-7-11.2, 20-7-11.4, 20-7-11.71, 20-7-11.75, 20-7-11.76, 20-7-14 Renov., 20-7-
14.1, 20-7-14.72, 20-7-15.2, and 20-7-15.72 by using stumps, slash, and/or cull logs or earthen barricades as 
directed by the Authorized Officer. 

 Where available, place logging slash on the extent of skid trails and tilled roads.  Where available, on rocked 
roads place logging slash for a line of sight distance from mainline haul roads.  

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $2,271.74 
in lieu thereof.  The option must be declared prior to contract execution.  Piling and pile covering are not included in the 
Optional Contribution and will remain the responsibility of the purchaser.   

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  Obtain a key from BLM office.  Access 
to a portion of the sale is through a locked gate.  Prospective bidders may obtain a key from the Eugene District Office. 
Any other persons interested in visiting the timber sale site should first contact Alan Corbin at 683-6792.  

To Partial Harvest Area 1 
• From Wolf Creek Road, proceed west on Siuslaw Road for approximately 1.7 miles to East Oxbow Road No. 20-7-

25.1. Proceed west for approximately 6.7 miles and follow Timber Sale Area signs to the sale area.   
To Partial Harvest Areas 2 & 3 
• From Wolf Creek Road, proceed west on Siuslaw Road for approximately 1.7 miles to East Oxbow Road No. 20-7-

25.1. Proceed west for 1.4 miles to Road No. 19-7-35.  Turn south on to Road No. 19-7-35 and proceed for 
approximately 3.5 miles.  Follow the Timber Sale Area signs to the sale area. 

To Partial Harvest Area 4 
• From Wolf Creek Road, proceed west on Siuslaw Road for approximately 1.7 miles to East Oxbow Road No. 20-7-

25.1. Proceed west for 1.4 miles to Road No. 19-7-35. Turn south on to Road No. 19-7-35 and continue for 0.2 
miles; turn east on to Road No. 19-7-35.1 and follow the Timber Sale Area signs to the sale area. 

To Partial Harvest Areas 5,6 
• From Wolf Creek Road, proceed east on Siuslaw Road for approximately 1 mile to Road No. 19-6-29.2. Proceed 

southwest for 2.7 miles to Road No. 19-7-35.1 and follow the Timber Sale Area signs to the sale area. 
To Partial Harvest Areas 7,8 
• From Wolf Creek Road, proceed east on Siuslaw Road for approximately 1 mile to Road No. 19-6-29.2. Proceed 

southwest for 2.7 miles to Road No. 19-7-35.4. Proceed south and follow the Timber Sale Area signs to the sale 
area. 

To Partial Harvest Area 9 
• From Lorane, proceed west on Siuslaw Road for approximately 11 miles to Road No. 20-6-10.3.  Turn south onto 

Road No. 20-6-10.3 and follow the Timber Sale Area signs to the sale area. 



Tract No. E-09-564 
Bear West 

Seasonal Restriction Matrix 
Seasonal restrictions:  Daily timing restrictions:   

 

 
Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15

Felling, yarding or loading 
Partial Harvest Areas                         

 April 15 – June 15, both days inclusive, for sap flow 
 Restriction may be conditionally waived 

 

Special Operating Area                          

 March 1 – July 7, both days inclusive 
 Waivers will not be granted for sap flow 

 

Felling, yarding, loading, right-of-way logging and clearing 
Seasonal Daily Timing Areas                          

 July 8  – September 15, both days inclusive 
 Operations shall not begin until 2 hours after sunrise 
and shall cease 2 hours prior to sunset   

 Waivers will not be granted in PH Areas 1, 2, 3, 7, 8 
or 9 

 Waivers may be granted in PH Areas 4, 5, and 6 
dependent on results of BLM marbled murrelett 
surveys in summer 2009  

Right-of-way logging and clearing 
Right-of-Way Areas                         

 Typically October 15 – May 31; may vary due to 
weather conditions 

 

Yarding or hauling: Spur 9A, Landing A, Road (Rd) Nos. 20-7-5.73, -5.74, -5.75, or-6.71 prior to rocking; natural-surfaced roads; Rocked Dry Season 
(RDS) roads.  Hauling: Rd No. 19-7-35 north of junction (jct) with Rd No. 20-7-27; Rd No. 19-7-35.1 west of jct with Rd No. 19-7-36; or Rd No. 20-7-4.1 
south of jct with Rd No. 20-7-4.4 

Partial Harvest Areas                          

 Typically October 15 – May 31; may vary due to 
weather conditions 

 Rocking of  Spurs 2B, 2C, 2D, 3A, 4A, 4B, and 8A, 
or Road No. 20-6-5 will not be permitted 

 

 
NOTE:  This chart is for informational purposes only.  Refer to Section 41 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 

 

















 

EUGENE DISTRICT  PARCEL NO.: 6 
UPPER WILLAMETTE RESOURCE AREA SALE DATE: March 26, 2009 
  
Tract No. E-09-600  Johnson 33  
Lane County, Oregon: O&C  Bid Deposit Required: $ 17,600.00 
   
All timber designated for cutting on  N½, SW¼, Section 33, T16S, R1E, Will. Mer.      
 

Estimated 
Volume (MBF) 

32' Log  

Estimated 
Volume 

(CCF)16’ Log  Species  

Estimated 
Volume (MBF)

16’ Log  

Appraised 
Price 

Per MBF  

Estimated 
Volume Times 

Appr. Price 
4,484 9,037  Douglas-fir  5,257  $32.00*  $ 167,264.00 

254 477  Western hemlock  274  $30.00*  8,220.00 
4,738 9,514  TOTALS  5,531    $ 175,484.00 

          
10% of Pond Value       
 
APPRAISED PRICES: are calculated by determining market value through the analytical appraisal method. The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 
 
LOG EXPORT RESTRICTIONS: All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 
 
CRUISE INFORMATION: All species in the right-of-way have been cruised using the 3P system to select sample trees. A 
portion of the sample trees have been felled, bucked, and scaled and a portion of the sample trees have been cruised. 
Volume from both methods is then expanded to a total right-of-way volume. A map showing the location and description of 
these sample trees is available at the Eugene District Office. 
 
Volume for all Douglas-fir and Western hemlock in the Partial Harvest Area was variable plot cruised. Plot data was then 
used to calculate v-bar and basal area per acre using the National Cruise Program. The basal area was determined with a 
Relaskop using a 27.78 BAF. This sale contains a total of 213 plots. 80 sample trees were randomly selected on these 
plots to determine v-bar.  Some sample trees located in cruise plots have been felled, bucked and scaled to determine 
form class and to verify the cruise. A map showing the location of the sample trees is available at the Eugene District 
Office. 
 
With respect to merchantable Douglas-fir (sample) trees: The average tree is 15.1" DBHOB; the average log contains 60 
bd. ft.; the total gross volume is approximately 5,464 MBF; and 96% recovery is expected. 
 
CUTTING AREA: One area totaling approximately 258 acres must be partial harvested and approximately 3 acres of right-
of-way must be clear cut.  Note:  Acres shown on Exhibit A have been computed using a Trimble GEO XT Global 
Positioning System receiver and Impulse Laser with Traverse software.  Acreage was calculated based on Global 
Positioning System traverse procedures including differential correction.  

ACCESS:  Access to the sale is provided by: 
1. a public road; 
2. BLM road to be constructed; and 
3. Roads covered by Right-of-Way and Road Use Agreement No. E-662 between Weyerhaeuser Company and the 

United States.  In the use of private roads, the Purchaser shall enter into a license agreement with Weyerhaeuser 
Company.  The license agreements shall be delivered to Weyerhaeuser Company for execution at least 15 days prior 
to any use of company roads.  See the Prospectus for full terms and conditions of use. 

 
ROAD MAINTENANCE: The Purchaser shall pay Weyerhaeuser Company a road use fee of $16,593.00 for the use of 
their roads. In addition, the Purchaser shall perform maintenance on Weyerhaeuser Company roads and pay 
Weyerhaeuser above normal maintenance and rockwear fees estimated at $30,880.06 for mineral and timber haul. The 
Purchaser shall maintain the newly constructed and improved roads and pay BLM a rockwear fee of $595.51 for timber 
haul.  See Exhibit D map for specification of road maintenance responsibility. Only the map page of Exhibit D is included in 
the Prospectus.  Refer to the contract file for the full Exhibit D.   
 



 

Tract No. E-09-600 – Johnson 33         Parcel No. 6 
 
ROAD CONSTRUCTION/IMPROVEMENT:  Required Suggested Rock Source: Commercial 
Roads No: 16-1E-32 Walterville Vicinity 
Class: SN-16     
Length: 44 Stations Culverts: Corrugated Polyethylene Pipe 
Surfacing: 3” minus Diameter: Length: Number:  
  Width: 12’  18” 160’ 4  
  Compacted Depth:  8”     
  Estimated Quantity:  1,722 CY compacted in place.  
Total estimated excavation:  10 hours of cat time and 15 hours of excavator time. 
Total estimated improvement cost:  $64,317.70. 

Special Requirements in Road Construction/Improvement: Operations limited to periods of dry weather.. 
 
An additional allowance of $1,789.94 has been made for helicopter landing construction and surfacing. 
 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber.  
 
SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, culvert installation, road 
maintenance, logging methods, prevention of erosion, falling of trees designated for cutting, logging residue reduction and 
submission of a written logging plan specifying landing locations, logging methods and logging schedule.   
 
OTHER SPECIAL REQUIREMENTS:  
 
1. Construction of helicopter landings on Weyerhaeuser Company land shall be coordinated between the BLM 

Authorized Officer, the Purchaser, the helicopter logging contractor, and a Weyerhaeuser Company representative. 
Prior to the use of the helicopter landing, a prework meeting will be required. The Purchaser will provide 
Weyerhaeuser Company with an appropriate Spill Plan if fuel trucks, tanks, or barrels are used on Weyerhaeuser land. 
Piling of logging debris and road restoration will be required. 

2. Ground-based mechanized cutting and yarding operations shall be prohibited on the Partial Harvest Area during 
periods of excessive soil moisture.  This will normally limit ground based logging to July 15 through October 15. 

3. The Purchaser shall be required to clean logging, road construction, and tilling equipment to remove dirt and plant 
debris that may contain noxious weed seeds from the undercarriage, tracks and tire treads prior to entry on Federal 
lands.   

4. No harvest activities, road construction, or culvert work shall be conducted between March 1st and August 31st, both 
days inclusive, unless the Purchaser surveys for Northern Spotted Owls and no occupancy is indicated. 

5. Cable corridors shall be placed to avoid cutting large snags and trees greater than 28” dbh. 
6. One end log suspension is required in the Partial Harvest Area during cable yarding. 
7. Lift trees and intermediate supports may be required to log portions of the Partial Harvest Area-Cable Yarding. 
8. No felling or yarding in or through the Reserve Area. 
9. No felling or yarding shall be conducted on the Partial Harvest Area from April 1 to June 30 of each year, both days 

inclusive, for sap flow, unless otherwise approved by the Authorized Officer. 
10. All trees designated for cutting shall be felled, limbed and cut into log lengths not to exceed 40 feet before being 

yarded, unless otherwise approved by the Authorized Officer. 
11. Yarding in the Partial Harvest Area-Cable Yarding shall be done with a skyline system capable of lateral yarding 75 

feet each side of the skyline corridor. 
12. Skyline corridors shall be a minimum of 150 feet apart, unless otherwise authorized, and shall not exceed 12 feet in 

width. 
13. Piling, covering and burning of slash is required on all landings and within 25 feet of Road No. 16-1E-32. 
 
It is estimated that approximately 175 MBF of additional timber, such as corridor and guyline trees,may be removed 
under the contract, but is not included in the advertised sale volume nor is it included in the timber sale appraisal.   
 
OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing the slash pile burning or contributing 
$533.34 in lieu thereof.  The option must be declared prior to contract execution. Piling landing slash, piling along  
roadways, and pile covering are not included in the Optional Contribution and will remain the responsibility of the 
purchaser.  
 
 
 



 

Tract No. E-09-600 – Johnson 33         Parcel No. 6 
 
NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  A key is required and may be obtained 
from the BLM Eugene District Office.  From I-5 take exit 194 A onto HWY 126 east toward Springfield.  From Springfield, 
travel east on HWY 126 for approximately 12.5 miles.  Turn north onto 17-1E-9/Steele Mainline (between Mileposts 18 & 
19) and follow timber sale signs to the sale area. 



` Sale Name:  Johnson 33 
 Tract #: E-09-600 
 
 
 

Seasonal Restriction Table 
 
Seasonal Restrictions: 
Road & Harvest activity (March 1 – August 31) 
Soil moisture seasonal restriction for road construction (October 15 – June 1) 
Sap flow seasonal restriction (April 1 – June 30) 
Soil moisture seasonal restriction for tilling and ground-based yarding (October 15 – July 1) 
 

*Restricted Dates are Shaded 
Sale Area 
Partial  Harvest Area Activity 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 
1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

Road & Harvest Activity (Spotted Owl Restriction)                         
Road construction and Improvement                         
Yarding ( Sapflow)                         
Ground based yarding, tilling                         

 
 Wet season restrictions may be shortened or extended depending on weather conditions; soil moisture still overrides weather conditions. 
 Sap flow seasonal restrictions may be conditionally waived at BLM discretion. 
 Road & Harvest Activity restriction may be changed if Purchaser elects to do surveys. 

 
This table is for information purposes only.  Refer to Section 41 Special Provisions of the contract for exact date restrictions and specifications. 
Subject to transient winter snow, elevation ranges from 1,200-2,100 feet 
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SALE NAME: JOHNSON 33 TIMBER SALE CONTRACT NO.:  OR090-TS09-600
T.16S., R01E., SEC. 33 WILL. MER., EUGENE DISTRICT

02/25/2009
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PARTIAL HARVEST AREA                             258 ACRES
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EUGENE DISTRICT  PARCEL NO.: 7 
UPPER WILLAMETTE RESOURCE AREA SALE DATE: March 26, 2009 
  
Tract No. E-09-679  Cogswell Creek  
Lane County, Oregon: O&C  Bid Deposit Required: $ 20,300.00 
   
All timber designated for cutting on  Lots 1-16 Section 35; Lot 4, Section 25: T 16 S., R 1 E., Will. Mer., 
 

Estimated 
Volume (MBF) 

32' Log 
(Westside Rule)  

Estimated 
Volume 

(CCF)16’ Log  Species  

Estimated 
Volume (MBF) 

16’ Log 
(Eastside Scribner)  

Appraised 
Price 

Per MBF  

Estimated 
Volume Times 

Appr. Price 
5,086 10,204  Douglas-fir  5,704  $33.00*  $ 188,232.00 

440 992  Western hemlock  516  $27.00*  13,932.00 
5,526 11,196  TOTALS  6,220    $ 202,164.00 

          
*10% of Pond Value         
 
APPRAISED PRICES are calculated by determining market value through the analytical appraisal method. The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 
 
NOTE: This timber sale has been cruised based upon Scribner board foot measure. 
 
LOG EXPORT RESTRICTIONS: All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 
 
CRUISE INFORMATION: The Douglas-fir in the right-of-way have been cruised using the 3P system to select sample 
trees. The sample trees have been cruised and the volume computed using the National Cruise Program for estimating 
volume in 16’ lengths and the volume expanded to a total right-of-way volume. A map showing the location and description 
of these sample trees is available at the Eugene District Office. 
 
Volume for all coniferous species in the Partial Harvest Areas was variable plot cruised. The Partial Harvest Areas contain 
a total of 329 plots and 123 randomly selected sample trees. The tree count was determined with a Relaskop using a 20 
BAF. Sample trees were randomly selected and volume is expanded to a total Partial Harvest Area volume in 16-foot 
lengths using the National Cruise Program. A map showing the location of the sample trees is available at the Eugene 
District Office. 
 
With respect to merchantable Douglas-fir (sample) trees: The average tree is 13.1" DBHOB; the average log contains 46 
bd. ft.; the total gross volume is approximately 6,008 MBF; and 95% recovery is expected. 
 
CUTTING AREA: Six areas totaling 273 acres must be partial harvested and approximately 6 acres of right-of-way must be 
clear cut. 
 
ACCESS: Access to the sale is provided by: 
1. a public road; 
2. BLM existing roads; 
3. BLM roads to be constructed; and 
4. Roads covered by a Cooperative Right-of-Way and Road Use Agreement No. E-662 between Weyerhaeuser 

Company and the United States. In the use of private roads, the Purchaser shall enter into a license agreement with 
Weyerhaeuser Company (Springfield Office). The license agreements shall be delivered to Weyerhaeuser Company 
for execution at least 15 days prior to any use of company roads. See the Prospectus for full terms and conditions of 
use. 

5. Obtain a pre-sale key from the BLM office. Portions of Weyerhaeuser Road No. 1241 are dirt surfaced and are closed 
on a seasonal basis. 

6. In the use and maintenance of Road No. 17-1E-1 as shown on the Exhibit D, the Purchaser shall comply with the 
conditions of Road Easement RE-E-391 Giustina Bros.; RE-E-531 Eugene Water and Electric Board; and RE-E-541 
Giustina Bros. between the United States and landowners of the easements: said easements are available for 
inspection at the Bureau of Land Management, Eugene District Office, 2890 Chad Drive, Eugene, Oregon. 

 
ROAD MAINTENANCE: The Purchaser shall pay Weyerhaeuser Company a road use fee estimated at $18,660.00 for the 
use of roads under their control. In addition the Purchaser shall, at Weyerhaeuser Company’s option, perform maintenance 



on Weyerhaeuser Company roads and pay to Weyerhaeuser above normal maintenance and rockwear fees, or 
Weyerhaeuser will maintain and the Purchaser shall pay road maintenance fees to Weyerhaeuser estimated at $2,962.98 
for mineral and timber haul. The Purchaser shall maintain all BLM-controlled rocked roads. The Purchaser shall pay BLM a 
road maintenance fee of $179.92 and pay BLM a rockwear fee of $12,548.60 for timber and mineral haul. See Exhibit D 
map for specification of road maintenance responsibility. Only the map page of Exhibit D is included in the Prospectus. 
Refer to the contract file for the full Exhibit D.  
 
ROAD CONSTRUCTION: Required Suggested Rock Source: Commercial 
Road Nos. 16-1E-25.12, 16-1E-26 ext.; 16-1E-34.1; and Spurs C, D, E, and F, Road No. 

1520 junction 
 

Class: SN-16 rock and native     
Length: 47.72 Sta. of gravel surface, 14.4 Sta. of native 

surface Culverts: Corrugated Polyethylene Pipe 
Surfacing: 4” of 3” minus base and 4” 1-1/2” minus surface 

course 
 Diameter: 

 
Length:  

  Width: 12’   18” 214’  
  Compacted Depth:  8”     
  Estimated Quantity: 2,270 CY Truck yards of 3” minus, and 643 CY Truck yards of 1-1/2” minus 
Total estimated excavation: 20.8 hours of cat time and 13 hours of excavator time. 
Total estimated road construction cost: $70,726.52. 

 
HELICOPTER LANDING CONSTRUCTION: Required Suggested Rock Source: Commercial 
360 CY of Jaw Run  
Total estimated time: 3 hours cat time, 6 hours excavator time     
Total estimated helicopter landing construction cost: $8,286.74. 
 
ROAD RENOVATION: Required Suggested Rock Source: Commercial 
Road Nos.: 16-1E-35.2, 17-1E-1, 100, 1500, 1540, and a portion of 1241  
Class: SN-16     
Length: 4.68 miles, 247.08 Stations Culverts: Corrugated Polyethylene Pipe 
Surfacing: 17-1E-1:1-1/2” minus (4” depth) 

Road No. 100: 1-1/2” minus (2” depth) 
16-1E-35.2: remain native surface 

 Diameter: 
 

18” 

Length: 
 

206’ 

 

  Width: 12’   24” 202’  
  Estimated Quantity: 3,620 CY truck yards of 1-1/2” minus; 40 CY river gravel for culvert bedding on Road No. 
35.2 
Total estimated excavation: 8 hours cat and 26 hours of excavator time 
Total estimated road renovation cost: $83,533.88. 

 
ROAD IMPROVEMENT: Required Suggested Rock Source: Commercial 
Roads Nos. 1241, 1241 ext, 1500, and 1520  
Class: SN-16     
Length: 144.88 Stations   
Surfacing: Road No. 1241 Ext. - 3” minus base course (4” depth) and 1-1/2” minus surface course (4” depth) 
 Road No. 1500 – 1-1/2” minus (4” depth) for 0.57 miles 

Road No. 1520 – 1-1/2” minus (2” depth) for 0.36 miles 
 Existing portion of Road No. 1241 – spot rock Culverts: Corrugated Polyethylene Pipe 
  Width: 12’   Diameter: Length:  
  Compacted Depth:  8”  18” 120’  
  Estimated Quantity: 1-1/2” minus: 1,840 CY (truck yards); and 3” minus:1,030 CY (truck yards) of 3” minus 
Total estimated excavation: 8 hours cat, 24 hours excavator, 30 hours chipper. 
Total estimated road improvement cost: $65,757.85 

 
Road Decommissioning 
Till and block; remove 5 temporary culverts 
Total estimated decommissioning costs: $4,602.84 
Total length: 51 stations 
45 hours of excavator 



 
An allowance of $2,400.00 has been made for two temporary gates to be installed at the locations directed by the 
Authorized Officer. 
 
GRAND TOTAL $235,307.83 
 
Road and helicopter landing construction, renovation, improvement, and decommissioning shall be restricted to periods of 
dry weather (typically July 1 to October 15) unless otherwise approved by the Authorized Officer. 
 
DURATION OF CONTRACT: Duration of the contract will be 36 months for cutting and removal of timber.  
 
SPECIAL PROVISIONS: The contract will contain special provisions regarding road construction, road renovation, road 
improvement, culvert installation, road maintenance, logging methods, prevention of erosion, logging residue reduction and 
submission of a written logging plan specifying landing locations, logging methods and logging schedule, and road 
decommissioning. 
 
OTHER SPECIAL REQUIREMENTS: 
1. Trees marked with a pink band and a pink W are reserved from cutting. These are for bald eagle habitat (BEHA). 

Reserve trees marked with pink paint in Partial Harvest Areas may not be cut for operational purposes without prior 
approval by the Authorized Officer. 

2. The Purchaser shall be required to clean logging, road construction, and tilling equipment to remove dirt and plant 
debris that may contain noxious weed seeds from the under carriage, tracks and tire treads prior to entry to BLM land. 

3. Corridors shall be placed to avoid cutting large snags, trees over 28” dbh and pink painted reserve trees. 
4. Hauling operations on native surface roads shall be restricted to dry periods. 
5. One end log suspension is required in the Partial Harvest Areas during cable yarding. 
6. Lift trees and intermediate supports may be required to log portions of the Partial Harvest Area-Cable Yarding. 
7. No felling or yarding in or through the Reserve Area. 
8. No felling or yarding shall be conducted on the Partial Harvest Areas during sap flow from April 1 to June 30 of each 

year, both days inclusive, unless otherwise approved by the Authorized Officer. 
9. In Partial Harvest Area No.35B, shown on Exhibit A, no harvest activities, including helicopter landings, road 

construction, or culvert work shall be conducted from March 1 to August 30, both days inclusive, except for the portion 
of Road No.16-1E-34.1 in Partial Harvest Area No. 35B. This is a spotted owl restriction. 

10. Road construction, decommissioning and culvert installation and removal shall not be allowed on the BLM portion of 
Road No. 16-1E-34.1, Spur E and F, from March 1 to July 15, both days inclusive. This is a spotted owl restriction. 

11. Harvest activities, road construction, culvert installation and removal and decommissioning in Partial Harvest Areas 
35C and 35D shall be restricted to a single season. 

12. Ground based mechanized cutting and yarding operations will be prohibited on the Partial Harvest Areas during 
periods of excessive soil moisture. This will normally limit ground based logging to July 1 through October 15. 

13. All trees designated for cutting shall be felled, limbed and cut into log lengths not to exceed 40 feet before being 
yarded unless otherwise approved by the Authorized Officer. 

14. Piling, covering and burning of slash required on all landings and within 25 feet of Road Nos. 16-1E-35 and 17-1E-1 
within the Partial Harvest Areas. 

15. Stream culverts crossing Road No. 16-1E-35.2 shall be removed and placed at the junction with Road No. 17-1E-1. 
Excavated material from the culvert removal shall be placed in a location determined by the Authorized Officer. 

16. Construction of helicopter landing will be coordinated between the BLM Authorized Officer, the Purchaser, the 
helicopter logging contractor, and a Weyerhaeuser Company Representative (for use of WY landings).  An allowance 
of $8,286.74 was made for surfacing helicopter landing locations and road reinforcement on WY controlled roads. 
This price also includes required clean-up and piling of logging slash upon completion of use of the helicopter landing. 
Prior to the use of helicopter landing on Weyerhaeuser land, the Purchaser shall contact Weyerhaeuser Company 
Representative to arrange a pre-work meeting. The Purchaser shall pay Weyerhaeuser, in advance, $5.00 per 
Douglas-fir seedling/sapling that is destroyed or removed during construction and logging at the landing site. All 
activity on Weyerhaeuser Company land must adhere to the provisions of the license agreement. 
 

Special Provisions regarding contract suspension/modification/termination have been added to Section 41 of the contract. 
 
It is estimated that approximately 413 MBF of additional timber, such as corridor and guyline trees, may be removed 
under the contract, but is not included in the advertised sale volume nor is it included in the timber sale appraisal. 



 
OPTIONAL CONTRIBUTION: The Purchaser will have the option of performing the slash pile burning or contributing 
$545.07 in lieu thereof. The option must be declared prior to contract execution. Piling landing slash and, piling along 
roadways and pile covering are not included in the Optional Contribution and will remain the responsibility of the 
purchaser. 
 
NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA: Obtain a key from BLM office. Access to 
the sale is through a locked gate. From Main Street in Springfield, travel northeast on OR-126 – McKenzie Hwy and 
continue to Milepost 22. Turn north onto BLM Road No. 17-1E-1 that crosses over the canal. Follow signs approximately 
1/2 mile to the sale area.  
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 Sale Name:  Cogswell Creek 
 Tract No.: E-09-679 
 
 
 

Seasonal Restriction Table 
 
Seasonal Restrictions: 
Harvest activity in 35B (March 1 - August 30) 

Soil moisture seasonal restriction for stream culvert installation and removal, and hauling on native surface roads (October 16 –June 30) 
Soil moisture seasonal restriction for road construction (October 15 – June 1) 
Sap flow seasonal restriction (April 1 – June 30) 
Soil moisture seasonal restriction for tilling and ground-based yarding (October 15 – July 1). 
Road Construction Spur E and BLM portion of Road No. 16-1E-34.1 (March 1 – July 15) 
Harvest activity, road construction, decommissioning and culvert installation in Partial Harvest Area 35C and 35D shall be completed in a single season. 

*Restricted Dates are Shaded 
Sale Area 
Partial  Harvest Area Activity 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 
1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

Harvest Activity in 35B 
Culvert installation and removal  
& Hauling on native surface roads  
Road construction and Improvement 
Yarding ( Sap flow) 
Ground based yarding, tilling 
Construction Spur E & BLM portion of Road No. 16-1E-34.1

 Wet season restrictions may be shortened or extended depending on weather conditions; soil moisture still overrides weather conditions. 
 Sap flow seasonal restrictions may be conditionally waived at BLM discretion. 
 Road and Harvest activity restrictions may be changed if Purchaser elects to do spotted owl surveys. 

 
This table is for information purposes only.  Refer to Section 41 Special Provisions of the contract for exact date restrictions and specifications. 
Subject to transient winter snow, elevation ranges from 1,200-2,000 feet 
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Partial Harvest acres shown on Exhibit A have been computed using a Trimble GEO XT Global Positioning System receiver and Impulse Laser 
with Traverse software.  Acreage was calculated based on Global Positioning System traverse procedures including differential correction.
No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data for 
individual or aggregate use with other data. Original data were compiled from various sources. This information may not 
meet National Map Accuracy Standards.  This product was developed through digital means and may be updated without notification.
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No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data for 
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United States Department of the Interior
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Oregon State Office
P.O. Box 2965
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Partial Harvest acres shown on Exhibit A have been computed using a Trimble GEO XT Global Positioning System receiver and Impulse Laser 
with Traverse software.  Acreage was calculated based on Global Positioning System traverse procedures including differential correction.
No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data for 
individual or aggregate use with other data. Original data were compiled from various sources. This information may not 
meet National Map Accuracy Standards.  This product was developed through digital means and may be updated without notification.
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Partial Harvest acres shown on Exhibit A have been computed using a Trimble GEO XT Global Positioning System receiver and Impulse Laser 
with Traverse software.  Acreage was calculated based on Global Positioning System traverse procedures including differential correction.
No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data for 
individual or aggregate use with other data. Original data were compiled from various sources. This information may not 
meet National Map Accuracy Standards.  This product was developed through digital means and may be updated without notification.
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Form 1140-4 
(June 1974) 
 

UNITED STATES 
DEPARTMENT OF THE INTERIOR 

BUREAU OF LAND MANAGEMENT 
 

NOTICE OF REQUIREMENT FOR CERTIFICATION 
OF NONSEGREGATED FACILITIES 

 
 
 
Bidders and offerors are cautioned as follows: by signing this bid 
or offer or entering into this contract or lease, as the case may 
be, the bidder, offeror, or contractor will be deemed to have 
signed and agreed to the provisions of the Certification of Non- 
segregated Facilities in this solicitation.  The certification 
provides that the bidder or offeror does not maintain or provide 
for his employees facilities which are segregated on a basis of 
race, color, religion, sex, or national origin, whether such facil- 
ities are segregated by directive or on a de facto basis.  The 
certification also provides that he will not maintain such  
segregated facilities.  Failure of a bidder or offeror to agree 
to the Certification of Nonsegregated Facilities will render his 
bid or offer nonresponsive to the terms of solicitations involving 
awards of contract exceeding $10,000 which are not exempt from  
the provisions of the Equal Opportunity clause. 
   

   

In accordance with 41 CFR 60, as amended May 19, 1967, and 
Executive Order No. 11246 of September 24, 1965, as amended, 
this notification will be included in all notices of invitations for 
bid, lease, offers, and requests for proposal where prospective 
nonexempt contracts may exceed $10,000. 

GPO 858-825 



UNITED STATES 
DEPARTMENT OF THE INTERIOR 

BUREAU OF LAND MANAGEMENT 
 

INDEPENDENT PRICE DETERMINATION CERTIFICATE 

Bid, invitation number, or other 
identification 

Tract No. 
 
Bid Date
March 26, 2009 

Bidder or offeror (name) Address (include zip code) 

Specify government-owned property bid on (item) 

Timber Sale of approximately _______ MBF 

 A. By submission of this bid or proposal, each
bidder or offeror certifies, and in the case of a joint
bid or proposal, each party thereto certifies as to
its own organization, that in connection with this
sale: 
  1. The prices in this bid or proposal have
been arrived at independently, without consultation, 
communication, or agreement, for the purpose of re-
stricting competition, as to any matter relating to
such prices, with any other bidder or offeror or with
any competitor; 
  2. Unless otherwise required by law, the
prices which have been quoted in this bid or proposal
have not been knowingly disclosed by the bidder or
offeror and will not knowingly be disclosed by the
bidder or offeror prior to opening, in the case of a 
bid, or prior to award, in the case of a proposal, di-
rectly or indirectly to any other bidder or offeror or
to any competitor; and 
  3. No attempt has been made or will be made
by the bidder or offeror to induce any other person or
firm to submit or not to submit a bid or proposal for
the purpose of restricting competition. 
 B. Each person signing this bid or proposal
certifies that: 
  1. He is the person in the bidder’s or of-
feror’s organization responsible within that organ-
ization for the decision as to the prices being bid or
offered herein and that he has not participated, and

  will not participate, in any action contrary to A.1
through 3 above; or 
  2. (i) He is not the person in the bidder’s
or offeror’s organization responsible within that 
organization for the decision as to the prices being
bid or offered herein but he has been authorized
in writing to act as agent for the persons responsible
for such decision in certifying that such persons
have not participated, and will not participate, in
any action contrary to A. 1 through 3, above, and as
their agent does hereby so certify; and 
   (ii) He has not participated, and will not
participate, in any action contrary to A. 1 through 3,
above. 
 C. This certification is not applicable to a for-
eign bidder or offeror submitting a bid or proposal for
a contract which requires performance or delivery
outside the United States, its possessions, and
Puerto Rico. 

 D. A bid or proposal will not be considered for
award where A. 1, 3, or B., above, has been deleted or
modified.  Where A. 2, above, has been deleted or
modified, the bid or proposal will not be considered
for award unless the bidder or offeror furnishes with
the bid or proposal a signed statement which sets
forth in detail the circumstances of the disclosure
and the head of the agency, determines that such
disclosure was not made for the purpose of restrict-
ing competition. 

   

(Signature of Authorized Officer)  Name and Title (type or print) 

INSTRUCTIONS 

Submit a properly completed and signed original copy
of this form, with offers or bids for sales of all gov-
ernment-owned property to Bureau of Land Management 
as follows: 

   A. Include with sealed bids, written quotations and
written offers. 
 B. At auction, at close of bidding and before award
of spot bid sale. 

GPO 833-296 Form 1140-6 (April 1971) 

 



 
Form 5450-22 
(March 1986) 
(formerly OR 5440-16) UNITED STATES 

DEPARTMENT OF THE INTERIOR 
BUREAU OF LAND MANAGEMENT 

 

Sale Number 

 

Bid Date 

CASH BID BOND 
March 26, 2009 

 

 

KNOW BY ALL MEN BY THESE PRESENTS, That    I    We  

 

of  

doing business as an        individual        partnership        corporation      organized and existing under the laws of the State

of  as Principal, is held and firmly bound unto the United States of America in the penal sum

of  dollars ($  ),
  lawful money of the United States, for the payment of which, well and truly to be made, I bind myself, my heirs, executors,  administrators, successors and assigns, jointly and severally, as a further guarantee of which a cash deposit or assured payment 
has been made with the Bureau of Land Management at  in the form of

a  in the amount of $  .

A  shall not be negotiated unless the principal fails to enter into a written contract with

the Government in accordance with the bid and terms and conditions of the notice of the above sale. 

 
 THAT, The said Principal does hereby constitute and 

appoint the Secretary of the Interior as his attorney, to transfer 

and apply the said deposit, as security for the faithful performance 

of the above condition, and it is agreed that, in case of any 

default in the performance of this condition, that said attorney 

shall have full power to assign, appropriate, transfer, and apply 

said deposit without notice, as liquidated damages. 

 The said Principal hereby ratifies and confirms whatever his 

said attorney shall do by virtue of these presents. 

 If the said Principal shall within the period specified in the 

notification of award enter into a written contract with the 

Government, in accordance with the bid and terms and 

conditions of the notice of sale, then and in that event the above 

obligation shall be null and void and the deposit shall be 

released and returned to the Principal.  Otherwise, said obligation 

shall remain in full force and effect. 



 

Signed, sealed, and delivered this  day of  ,  . 
 

IF INDIVIDUAL OR PARTNERSHIP, SIGN HERE:  IN THE PRESENCE OF TWO WITNESSES: 

   
  (Witness) 

By  
  

(Name)  (Address) 

   
(Address)  (Witness) 

   
(Name)  (Address) 

  
IF CORPORATION, SIGN HERE 

(Address)   

   
(Name)   

   
(Address)   

  
By  

(Name)  (Name) 

   
(Address)  (Title) 

   
   

CORPORATION CERTIFICATE 

If Purchaser is a corporation, the following certificate shall be executed by the Secretary or Assistant Secretary of the Corporation.

I,  , certify that I am the  Secretary of

the corporation named as Purchaser herein; that  , who signed this

contract was then  of said corporation; that said contract was duly signed for and in 

behalf of said corporation by authority of its governing body, and is within the scope of its corporate powers. 

 
(Corporate Seal) 

Title 18 U.S.C. Section 1001, makes it a crime for any person knowingly and willfully to make to any department or agency of the United States any false, fictitious, or
fraudulent statements or representations as to any matter within its jurisdiction. 

 U.S. Government Printing Office: 1986-491-441/47608

 



 Form 5440-9 
(December 2004) 

UNITED STATES 
DEPARTMENT OF THE INTERIOR 

BUREAU OF LAND MANAGEMENT 

 

Tract Number 

  TIMBER* 
Sale Name 

DEPOSIT AND BID FOR 
  VEGETATIVE RESOURCE 

 (Other Than Timber)
Sale Notice (dated) 

 
BLM District 

 Sealed Bid for Sealed Bid Sale  Written Bid for Oral Auction Sale 

In response to the above dated Sale Notice, the required deposit and bid are hereby submitted for the purchase of designated timber/vegetative 
resource on the tract specified above 
Required bid deposited is $  and is enclosed in the form of  cash  money order  bank draft 

 cashier’s check  certified check  bid  bond  of  corporate  surety  on  approved  list  of  the  United States Treasury 
 guaranteed remittance approved by the authorized officer. 

IT IS AGREED That the bid deposit shall be retained by the United States as liquidated damages if the bid is accepted and the 
undersigned fails to execute and return the contract, together with any required performance bond and any required payment within 30 
days after the contract is received by the successful bidder.   It is understood that no bid for less than the appraised price on a unit basis  
per species will be considered.  If the bid is rejected the deposit will be returned. 

BID SCHEDULE – LUMP SUM SALE 
NOTE: Bidders should carefully check computations in completing the Bid Schedule. 

BID SUBMITTED ORAL BID MADE 

PRODUCT SPECIES UNIT 
ESTIMATED 

VOLUME 
OR QUANTITY 

UNIT PRICE TOTAL VALUE UNIT PRICE TOTAL VALUE 
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TOTAL PURCHASE PRICE    
(Continued on reverse) 



 
If sale contract is executed, undersigned is liable for total purchase price even though the quantity cut, removed, or designated   
for taking is more or less than the total estimated volume or quantity shown above.  Undersigned certifies bid was arrived at  
by bidder or offeror independently, and was tendered without collusion with any other bidder or offeror.  In submitting or confirming  
this bid, undersigned agrees to the foregoing provisions, applicable regulations, and certifies that  he is authorized to act as,  
or on behalf of, the bidder. 
Bid submitted on (date) 

(Check appropriate box, sign in ink, and complete the following) 
 Signature, if firm is individually owned Name of firm (type or print) 

 Signatures, if firm is a partnership 

 

 

Business address, include zip code (type or print) 

 Corporation organized under the state laws of 

Signature of Authorized Corporate Signing Officer 

(To be completed following oral bidding) 
 
I HEREBY confirm the above oral bid 
By (signature) 

Title Date 

Submit bid, in duplicate, to qualify for either an oral auction or sealed bid              
sale together with the required bid deposit made payable to the Department              
of the Interior – BLM. 
 
Oral Auction – Submit to Sales Supervisor prior to closing of qualifying                   
period for tract. 

Sealed Bid – Send to District Manager, who issued the sale notice, in a sealed 
envelope marked on the outside: 

(1) “Bid for Timber” 
(2) Vegetative Resource Other Than Timber 
(3) Time bids are to be opened 
(4) Legal description 

 
NOTICE 

 
The Privacy Act of 1974 and the regulation in 43 CFR 2.48(d) provide that you be furnished the following information in connection   
with information required by this application. 
 
AUTHORITY: 38 FR 6280 and 43 CFR 5442.1 
 
PURPOSE: To qualify an oral auction bidder, and then if successful, to bind bidder to certain contract conditions. 
 
ROUTINE USE: To determine that an individual is qualified to participate in oral auction bidding, and, as surety that bidder   
will fulfill contract requirements. 
 
EFFECT OF NOT PROVIDING INFORMATION: Filing this deposit and bid information is necessary only when an individual  
wishes to participate in a sealed or auction bid sale for timber or vegetative resources. 
 



 
 

INSTRUCTIONS TO BIDDERS 
 
1. AUTHORITY – Timber located on the Revested Oregon and California Rail- 
road Grant Lands and on the reconveyed Coos Bay Wagon Road Grant Lands is 
administered and sold pursuant to authority of the Act of Aaugust 28, 1937, (50 Stat. 
874; 43 U.S.C. 1181a); timber located on other lands and other vegetative resources 
on all public lands of the United States under jurisdiction of the Bureau of Land 
Management are administered and sold pursuant to authority of the Act of July 31, 
1947 (61 Stat. 681), as amended, by the Act of July 23, 1955 (69 Stat. 367; 30 U.S.C. 
601 et. Seq.).  Regulations of the Secretary of the Interior governing sale of timber 
are codified in 43 CFR Group 5400. 

2. QUALIFICATIONS OF BIDDERS – A bidder for sale of timber/vegetative 
resources must be either (a) a citizen of the United States, (b) a partnership com- 
posed wholly of such citizens, (c) an unincorporated association composed wholly 
of such citizens, or (d) a corporation authorized to transact business in the State in 
which the timber/vegetative resource is located. 

3. INSPECTION OF TIMBER/VEGETATIVE RESOURCES – Bidder is in- 
vited, urged, and cautioned to inspect the timber/vegetative resource prior to sub- 
mitting a bid.  By executing the timber/vegetative resource sale contract, bidder 
warrants that the contract is accepted on the basis of his examination and inspection 
of the timber/vegetative resource and his opinion of its value. 

4. DISCLAIMER OF WARRANTY – Government expressly disclaims any war- 
ranty of the fitness of the designated timber/vegetative resource for any purpose of 
the bidder; all timber/vegetative resources are to be sold “As Is” without any war- 
ranty of the merchantability by Government. Any warranty as to the quantity or quality 
of timber/vegetative resource to be sold is expressly disclaimed by Government. 

5. BIDS – Sealed or written for not less than the advertised appraised price, 
per timber/vegetative resource must be submitted in duplicate to the District Manager 
who issued the Timber/Vegetative Resource Sale Notice. 

 (a) Sealed Bid Sales – Bids will be received until time for opening which is 
set out in the Notice.  Enclose both copies of bid with required bid deposit in a sealed 
envelope marked on the outside Bid for Timber/Vegetative Resource, time bid is 
to be opened, tract Number, and legal description of land on which timber/vegeta- 
tive resource is located.  In the event of a tie, the high bidder shall be determined by lot 
from those who submitted the tie bids. 

 (b) Auction Sales – Submission of the required bid deposit and a written bid 
is required to qualify for oral bidding.  Oral bidding shall begin from the highest written 
bid.  No oral bid will be considered which is not higher than the preceding bid.  In 
the event there is a tie in high written bid, and no oral bidding occurs, the bidder 
who was the first to submit his bid deposit and written bid shall be declared the high 
bidder.  If the officer conducting the sale cannot determine who made the first high sub- 
mission of hight tie written bids, the high bidder shall be determined by lot.  High 
bidder must confirm his bid, in writing, immediately upon being declared high bidder. 

 (c) Except as otherwise provided in 43 CFR 5442.2, bids will not be considered 
in resale of timber/vegetative resource remaining from an uncompleted contract from 
any person or affiliate of such person who failed to complete the original contract 
because of (1) cancellation for the purchaser’s breach or (2) through failure to com- 
plete payment by expiration date. 

 (d) When it is in the interest of the Government to do so, it may reject any and 
all bids and may waive minor deficiencies in bids or in sale advertisement. 

6. BID FORMS – All sealed, written bids, and confirmation of oral bids shall 
be submitted on forms provided by Government. 

 (a) Lump Sum Sales – Bids shall specify (1) Bureau of Land Management es- 
timated volume, (2) price per unit, and (3) total purchase price.  Estimated volume 
and price per unit are to be used for administrative and appraisal purposes only.  Upon 
award of contract, high bidder shall be liable for total purchase price, including any 
adjustment which may be made as a result of reappraisal if an extension of time is 
granted, even though quantity of timber/vegetative resource actually cut, removed, 
or designated for taking is more or less than the estimated volume or quantity listed. 

 (b) Timber Scale Sales – Bids must state price per thousand board feed that 
will be paid for each species.  High bidder will be determined by multiplying bid 
price per thousand board feet per species by Bureau of Land Management estimate 
of volume of each species.  Purchaser shall be liable for purchase price of all mer- 
chantable timber sold under contract even though all such timber is not actually cut 
and removed prior to expiration of time for cutting and removal as specified in 
contract.** 
                                                      
* Applies to Timber Only 

7. BID DEPOSIT – All bidders mush make a deposit of not less than the amount 
specified in the Timber/Vegetative Resource Notice.  Deposits may be in the form 
of cash, money orders, bank drafts, cashiers or certified checks made payable to 
the Department of the Interior – BLM, bid bonds of a corporate surety shown on 
the approved list of the United States Treasury Department*, or any approved guaran- 
teed remittance approved by the Authorized Officer.  Upon conclusion of bidding, 
the bid deposit of all bidders, except high bidder, will be returned.  The cash deposit 
of the successful bidder may be applied toward the required sale deposit and/or the 
purchase price.  Cash not applied to the sale deposit or the purchase price, or a cor- 
porate surety bid bond, will be returned at the time the contract is signed by the 
Government. 

8. AWARD OF CONTRACT – Government may require high bidder to furnish 
such information as is necessary to determine the ability of bidder to perform the 
obligation of contract.  Contract will be awarded to high bidder, unless he is not quail- 
fied or responsible or unless all bids are rejected.  If high bidder is not qualified ot 
responsible or fails to sign and return the contract together with required perfor- 
mance bond and any required payment, contract may be offered and awarded to the 
highest bidders qualified, responsible, and willing to accept the contract. 

9. TIMBER/VEGETATIVE RESOURCE SALE CONTRACT – To be executed 
by purchaser, has been prepared by Government, and may be examined in the Dis- 
trict Manager’s office. 

10.  PERFORMANCE BOND – 

 (a)  A performance Bond in an amount of not less than 20 percent of total purchase 
price is required, but the amount of the bond shall not be in excess of $500,000, 
except when purchaser opts to increase the minimum bond to permit cutting pri- 
or to payment as provided in 43 CFR 5451.2, or in the event the purchaser is a holder 
of an unresolved default the bond may be increased as provided in 43 CFR 5450.1 (b). 
Performance bond may be (1) bond of a corporate surety shown on approval list 
issued by the United States Treasury Department and executed on an approved stan- 
dard form, (2) personal surety bond executed on an approved standard form if Govern- 
ment determines principals and bondsman are capable of carrying out the terms of 
the contract, (3) cash bonds, (4) negotiable securities of the United States, or (5) 
Any guaranteed remittance approved by the Authorized Officer. 

 (b)  If purchaser elects to cut timber without skidding or yarding it to a loading point 
or removing it prior to the payment of the second or subsequent installments, Govern- 
ment shall require an increase in an amount of performance bond initially required by 
an amount equal to the value of timber to be cut.  Such increase must be on a bond 
rider form supplied by Government and to be approved, in writing, by Government 
prior to cutting timber covered by the bond increase.  This increased amount of bond 
shall be used to assure payment for timber cut in advance of payment.* 

11. PAYMENT BOND – If purchaser elects to (a) cut and remove timber, or 
(b) remove timber already cut which has been secured by an increased performance  
bond as provided in paragraph 10(b) above, before payment of the second or  subse- 
quent installments, Government shall require a payment bond on a form supplied 
by Government.  Purchaser shall obtain written approval from Government of pay- 
ment bond prior prior to cutting and/or removal of timber covered by the bond.  Payment 
bond shall be used to assure payment for timber cut and/or removed in advance of 
payment.* 

12. PAYMENT OF PURCHASE PRICE – for sales of $500 or more, Govern- 
ment may allow payment be installments.  Except as discussed in paragraphs 10 and 
11 above, no part of any timber/vegetative resource sold may be severed, cut, or 
removed unless advance payment has been made as provided in contract. 

13. LIQUIDATED DAMAGES – Within thirty (30) days from the receipt of Timber/ 
Vegetative resource Sale Contract, the successful bidder shall sign contract and 
return it to Government, together with required bond and any required payment. 
If successful bidder fails to comply within the stipulated time, his bid deposit shall 
be retained by Government as liquidated damages. 

14. NINETY-DAY SALES – If no bid is received within time specified in the  
advertisement of sale and if Government determines that there has been no signify- 
cant rise in the market value of timber/vegetative resource, it may, in its discretion,  
keep the sale open, not to exceed ninety (90) days. 

15. UNAUTHORIZED USE OF GOVERNMENT PROPERTY – A sale may 
be refused to high bidder who has been notified that he has failed to make satisfacto- 
ry arrangements for payment of damages resulting from unauthorized use of, or in- 
jury to, property of the United States. 



 

16. EQUAL OPPORTUNITY CLAUSE – This contract is subject to the provi- 
sions of Executive Order No. 11246 of September 24, 1965, as amended, which 
sets forth the nondiscrimination clauses.  Copies of this order may be obtained from 
the District Manager.  43 CFR 60-1.7(b) requires that the Equal Opportunity Com- 
pliance Report Certification will be completed by prospective contractors.  Certifi- 
cation may be obtained from District Manager. 

17. LOG EXPORT – All timber offered for sale except as noted in the Timber 
Sale Notice is restricted from export from the United States in the form of unprocessed 
timber and cannot be used as a substitute for exported private timber.  For the pur- 
pose of this contract, unprocessed timber is defined as: (1) any logs except those 
of utility grade or below, such as sawlogs, peeler logs, and pulp logs; (2) cants or 
squares to be subsequently remanufactured exceeding eight and three quarters (8-3/4) 
inches in thickness; (3) split or round bolts and other roundwood not processed to 
standards and specifications suitable for end product use; or (4) western red cedar 
lumber which does not meet lumber of American Lumber Standards Grades of Number 
3 dimension or better, or Pacific Lumber inspection Bureau R-List Grades of Num- 

ber 3 common or better.  Timber manufactured into the following will be considered 
processed: (1) lumber and construction timbers, regardless of size, manufactured 
to standards and specifications suitable for end product used; (2) chips, pulp and pulp 
products; (3) green or dry veneer and plywood; (4) poles and piling cut or treated 
for use as such; (5) cants, squares, and lumber cut for remanufacture or eight and 
three quarters (8-3/4) inches in thickness or less; or (6) shakes and shingles.  In event 
purchaser wishes to sell any or all of timber restricted from export in the form of 
unprocessed timber, the buyer, exchanges, or recipient shall be required to comply 
with contractual provisions relating to “unprocessed timber.”  Special reporting, 
branding and painting of logs may be included in contract provisions.* 

18. DETAILED INFORMATION – Detailed information concerning contract pro- 
visions, bid, performance bond forms, tract location maps, and access conditions 
may be obtained from the District Manager.  All persons interested in bidding on 
the products listed are encouraged to familiarize themselves with all such detailed 
information. 
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