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April 24, 2013 

This advertisement includes: 

Parcel No. 1 – Priceless 
Parcel No. 2 – Owens Crown 
Parcel No. 3 – Middle Guiley 

TIMBER SALE NOTICE 
 
NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein 
for oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9, attached.  Written and oral 
bids will be received by the District Manager, or her representative, at the EUGENE DISTRICT OFFICE, 3106 
PIERCE PARKWAY, SPRINGFIELD, OREGON.  The timber sale will commence at 10:00 a.m. on Thursday, 
May 23, 2013. 

This Timber Sale Notice does not constitute the decision document for purposes of protest and appeal of a forest 
management decision.  Consistent with 43 CFR Subpart 5003 - Administrative Remedies, the notice of a timber 
sale, when published as a legal ad in a newspaper of general circulation shall constitute the decision document 
for purposes of protest and appeal.  Protests may be filed with the Contracting Officer within 15 days of the 
publication of the aforementioned decision document in the newspaper.  It is anticipated that the decision 
document will be published in The Register-Guard newspaper on or about April 24, 2013.  BLM does not warrant 
publication on this exact date.  All parties considering protest of the timber sale decision document are 
encouraged to review the aforementioned newspaper to ensure accurate knowledge of the exact publication date. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the 
required minimum bid deposit shall be required to participate in oral bidding for each tract. 

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following 
forms: 

1. Form 1140-6, a certification that the bid was arrived at by the bidder or offerer independently, and was 
tendered without collusion with any other bidder or offerer. 

2. Form 5450-17, Export Determination. 

PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability 
to perform the obligations of the contract.  If the high bidder is determined not qualified, not responsible or refuses 
to respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and 
awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to 
accept the contract. 

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for 
all contracts of $2,500 or more, but the amount of the bond shall not be in excess of $500,000, except when the 
Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2.  A minimum performance bond of 
not less than $500 will be required for all installment contracts less than $2,500. 

INSTALLMENT PAYMENTS may be authorized for sales of $500 or more.  Required installments will be 
determined by BLM.  For sales under $500,000, installments will not be less than 10% of the total purchase price.  
For sales of $500,000 or more, installment payments shall be $50,000. 

LOG EXPORT AND SUBSTITUTION. All timber sales, including timber from Federal rights-of-ways, shall be 
subject to the restrictions relating to the export and substitution of unprocessed timber from the United States in 
accordance with P.L. 94-165 and 43 CFR 5400 and 5424, as amended.  
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LOG EXPORT AND SUBSTITUTION RESTRICTIONS.  Excepting Port-Orford-cedar, all timber offered for sale 
hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited 
from being used as a substitute for exported private timber.  

The BLM has revised the log export restrictions special provision to reduce the log branding and painting 
requirements. The new requirements include branding of one end of all logs with a scaling diameter of over 10 
inches. All loads of 11 logs or more, regardless of the diameter of the logs, will have a minimum of 10 logs 
branded on one end. All logs will be branded on loads of 10 logs or less. One end of all branded logs will be 
marked with yellow paint. At the discretion of the Contracting Officer, the Purchaser may be required to brand and 
paint all logs. The Purchaser shall bear any increased costs for log branding and painting. 

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the above 
District Office.  A copy of the timber sale contract is also available for inspection at the District Office.  This 
prospectus includes maps and tables that cannot be made Section 508 compliant. For help with its data or 
information, please contact the Eugene District Office at 541-683-6798. 

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into 
consideration if comparisons are made with volume predictions based on other standards.  The volumes based 
on 32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the total 
purchase price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed 
or designated for taking is more or less than the estimated volume or quantity so listed. 

AN ENVIRONMENTAL ANALYSIS (EA) was prepared for the Long Tom Landscape Plan Project, which includes 
the Priceless and Owens Crown timber sales.  A Finding of No Significant Impact and Decision Record for the EA 
have been documented.  A Determination of NEPA Adequacy (DNA) has been documented for each sale. These 
documents are available for inspection as background for these sales at the Eugene District Office. 

AN ENVIRONMENTAL ASSESSMENT was prepared for the Middle Guiley sale, and a Finding of No Significant 
Impact has been documented. These documents are available for inspection as background for this sale at the 
Eugene District Office. 

ACCESS to a sale may be through a locked gate (see individual sale information).  Prospective bidders may 
obtain a key from the Eugene District Office.  Any other persons interested in visiting the timber sale site should 
first contact the District Office at 683-6600. 
 

Attachments: 
Form 5440-9 
Form 1140-6 
Form 5450-17 
Form 5450-22 
Form 5430-11 
 



EUGENE DISTRICT  PARCEL NO.: 1 
SIUSLAW RESOURCE AREA SALE DATE: May 23, 2013 
  
Tract No. E- 13-514 Priceless  
Lane County, Oregon: O&C    Bid Deposit Required: $  39,800.00 
   
All timber designated for cutting on  SW1/4NW1/4, SW1/4, W1/2SE1/4, Section 13, T. 17 S., R. 7 W., Will. Mer. 

         
Estimated Volume 

32' Log (MBF)  Species  
Estimated Volume 

16’ Log (MBF)  
Appraised Price 

Per MBF  
Estimated Volume 

Times Approx. Price 
1,433  Douglas-fir  1,606  $ 238.00  $ 382,228.00 

97  Western hemlock  112  $ 135.00   15,120.00 
1,530  TOTALS  1,718     $ 397,348.00 

 
APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes and the cubic log volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION:  Volume for all species has been cruised using the 3P system to select sample trees.  A portion 
of the sample trees has been cruised and the volume computed using the National Cruise Processing Program for 
estimating volume in 16-foot lengths and the volume expanded to a total sale volume.  A map showing the location and 
description of these sample trees is available at the Eugene District Office.

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 12.9" DBHOB; the average log contains 43 
bd. ft.; the total gross merchantable volume is approximately 1,690 MBF; and 95% recovery is expected. 

CUTTING AREA: One area totaling approximately 97 acres must be partial harvested and approximately 4 acres of 
right-of-way must be clear cut. 

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed. 
 

ROAD MAINTENANCE:  The Purchaser shall pay BLM a road maintenance fee of $2,873.72 and a rockwear fee of 
$1,855.19.  See Exhibit D map for specification of road maintenance responsibility.  Only the map page of Exhibit D is 
included in the Prospectus.  Refer to the contract file for the full Exhibit D. 

ROAD CONSTRUCTION:  Required Suggested Rock Source:  Commercial, Noti Vicinity 
Spurs A and B; Road No. 17-7-13.8   
Class:  SN-14 Culverts: 
Length:  23.06 Stations Diameter: Length: Number: 
Surfacing:  1-1/2”/3”/6” minus Poly Pipe 18” 32’ 1 

Width:  12’/13’/Landing rock     
Compacted Depth:  3”/5”/8”     
Estimated Quantity:  320/690/238 cy (truck measure)      

Total estimated construction cost:  $32,786.00, including $21,619.70 for surfacing, and $567.04 for culverts. 
 
Special Requirements in Road Construction:  Operations limited to periods of dry weather.  The use of power equipment 
on Road No. 17-7-13.8 from P-Stations 14+41 to 18+39 is prohibited from April 1 through August 5, both days inclusive.  
Additionally, from August 6 to September 15, operations shall not begin until at least 2 hours after sunrise and shall cease 
at least 2 hours prior to sunset, both days inclusive. 
 

 

 



Tract No. E-13-514 Priceless Parcel No. 1 

ROAD RENOVATION:  Required Suggested Rock Source:  Commercial, Noti Vicinity 
County Rd 4350; Road Nos: 17-6-18, 17-7-13.3, -13.71, -13.72 
Class:  SN-14 / SN-16 Culverts: 
Length:  25.87 Stations / 10.50 Stations Diameter: Length: Number: 
Surfacing:  1-1/2”/6” minus  Poly Pipe 18” 534’ 15 

Width:  14’/Landing rock Poly Pipe 24” 36’ 1 
Compacted Depth:  12”/8” Poly Pipe 30” 142’ 4 
Estimated Quantity:  937/156 cy (truck measure)  Poly Pipe 36” 36’ 1 
 Aluminized 48” 40’ 1 

Total estimated renovation cost:  $55,887.66, including $28,282.08 for surfacing, and $21,251.20 for culverts. 
 
Special Requirements in Road Renovation:  Operations limited to periods of dry weather.  Stream crossing culvert 
replacement sitework, located on County Road 4350 at MP 0.63 and Road No. 17-6-18 at MP 0.07, 0.95, 1.68, 1.70, 1.89, 
and 1.92 shall be completed within the stream channel below the normal high water line between July 1 and October 15, 
both days inclusive, prior to timber haul. 
The Purchaser shall contact Lane County Department of Public Works (541-682-6902) a minimum of 7 business days 
prior to closing County Road 4350, and when the work on this road is complete.  
 
ROAD IMPROVEMENT:  Required Suggested Rock Source:  Commercial, Noti Vicinity 
Road No:  17-7-13.7   
Class:  SN-14 Culverts: 
Length:  9.50 Stations Diameter: Length: Number: 
Surfacing:  3” minus   18” 32’ 1 

Width:  12’     
Compacted Depth:  8”     
Estimated Quantity:  416 cy (truck measure)      

Total estimated improvement cost:  $9,428.87, including $7,448.62 for surfacing, and $567.04 for culverts 
 
Special Requirements in Road Improvement:  Operations limited to periods of dry weather.   
 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, logging methods, prevention of erosion, falling of snags, logging residue reduction, and 
submission of a written logging plan specifying spur road locations, landing locations, logging methods, and logging 
schedule. 

Under Sec. 26 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  This 
will normally limit tractor logging to July, August and September. 

It is estimated that approximately 101 MBF of additional timber, such as corridor and guyline trees, may be removed 
under the contract, but it is not included in the advertised sale volume, nor is it included in the timber sale appraisal. 

OTHER SPECIAL REQUIREMENTS: 

 No yarding or hauling shall be conducted on natural surfaced roads during periods of wet weather as determined by 
the Authorized Officer. 

 Yarding shall be done with a carriage equipped skyline capable of yarding 1,000 feet slope distance in the Partial 
Harvest Area on slopes greater than 35%. 

 In the Special Tailhold Area, approval from the Authorized Officer shall be obtained prior to attaching logging 
equipment to any tree. 

 Approximately 90 trees are marked with yellow paint above and below breast height in the Approximate Location of 
Special Habitat Trees.  These trees shall not be felled or damaged during logging operations. 

 With the exception of hauling, daily operations within the Special Operating Area (MAMU) shown on Exhibit A shall 
not be permitted from April 1 through August 5 of each year, both days inclusive. 

 With the exception of hauling, daily operations within the Special Operating Area (MAMU) shown on Exhibit A shall 
not begin until at least 2 hours after sunrise and shall cease at least 2 hours prior to sunset from August 6 through 
September 15 of each year, both days inclusive. 



Tract No. E-13-514 Priceless Parcel No. 1 

 With the exception of hauling, no human presence shall be allowed within the Special Operating Area (Raptor) 
shown on Exhibit A from March 1 through July 15 of each year, both days inclusive.  This restriction may be waived 
dependent on the results of BLM wildlife surveys. 

 The Purchaser shall rock Spur A and Road Nos. 17-7-13.3, 17-7-13.7 and 17-7-13.8 for wet weather haul.  If the 
Purchaser exercises the option to not rock any of these roads, the purchase price will be increased by the cost of 
surfacing as appraised at the time of sale. 

 The Purchaser has the option to rock Spur B and Road Nos. 17-7-13.71 and 17-7-13.72. 

 Upon completion of hauling, all decommissioning shall be completed during the dry season and as directed by the 
Authorized Officer.  Decommissioning measures include: 

 
o Decompact skid trails and natural surfaced roads with decompaction equipment, such as a track mounted 

excavator. 
o Construct drainage dips, waterbars, and/or lead-off ditches and remove all culverts and cross drains. 
o Place logging slash, where available, on decompacted skid trails and road prisms. 
o Block at entry points using stumps, slash, cull logs and/or earthen barricades. 
 

 The Exhibit F contains explicit instruction on requirements for equipment and personnel involved in pile burning . 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $607.87 in 
lieu thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in the Optional 
Contribution and will remain the responsibility of the Purchaser. 

If the Purchaser has made a contribution and later elects to remove all of the slash required to be piled, covered, 
and burned, the contribution will be refunded. 

OTHER INFORMATION:  This contract contains an updated and revised contract form.  Please contact Debra 
Wilson at (541) 683-6798 if you have questions. 

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  Access to the sale is through a locked 
gate.  Prospective bidders may obtain a key from the Eugene District Office and proceed to the sale area.  Any other 
persons interested in visiting the timber sale site should first contact Christopher Finn at (541) 683-6421. 

From Veneta, travel west on Highway 126 for approximately 6 miles to Poodle Creek Road.  Turn north onto Poodle 
Creek Road and continue approximately 1 mile to Price Road (County Road No. 4350).  Turn west onto Price Road and 
proceed approximately 0.8 mile to the gate.  Proceed through the gate and continue for approximately 1.25 miles, 
following signs to the timber sale area. 
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NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 
 

Tract No. E-13-514 
Priceless 

Seasonal Restriction Matrix 
Restricted Periods are Shaded and X’d; 2-hour daily timing restrictions are X’d only. 

 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 
1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

All operations except hauling                         

Special Operating Area(MAMU)  
                         

 April 1 – August 5, both days inclusive: Operations are 
prohibited. 

 August 6-September 15, both days inclusive: Operations shall 
not begin until 2 hours after sunrise and shall cease 2 hours 
prior to sunset. 

                        

No human presence except hauling                         

Special Operating Area(Raptor) 
                        

 March 1 through July 15, both days inclusive: 
All human presence is prohibited. 

 Seasonal restriction may be conditionally waived dependent 
on results of BLM wildlife surveys.  

                        

Felling, yarding or loading                         

Partial Harvest Area 
                        

 April 15 – June 15, both days inclusive. 
 Sap flow seasonal restriction may be conditionally waived. 

                        

Ground-based yarding                         

Partial Harvest Area 
                        

 Typically October 1 – June 30; may vary due to weather 
conditions. 

                        

Right-of-way logging and clearing                         

Right-of-Way Areas 
                        

 Typically October 1 – May 31; may vary due to weather 
conditions. 

                        

  In stream restrictions                          
   Road No. 17-6-18 at MP 0.07, 0.95, 1.68, 1.70, 1.89, and 1.92 

and County Road No. 4350 at MP 0.63. 
                        

 Stream crossing culvert replacement site work shall be 
completed within the stream channel below the normal high 
water line between July 1 and October 15, both days inclusive, 
prior to timber haul. 

                        

Hauling on natural-surfaced roads                         

Partial Harvest Area 
                        

 Typically October 15 – May 31; may vary due to weather 
conditions.  

                        

 





EUGENE DISTRICT  PARCEL NO.: 2 
SIUSLAW RESOURCE AREA SALE DATE: May 23, 2013 
  
Tract No. E-13 -506  Owens Crown  
Lane County, Oregon: O & C Bid Deposit Required: $  69,700.00 
   
All timber designated for cutting on:   W1/2  Section 33, T. 15 S., R. 6 W., Will. Mer. 

         
Estimated Volume 

32' Log (MBF)  Species  
Estimated Volume 

16’ Log (MBF)  
Appraised Price 

Per MBF  
Estimated Volume 

Times Approx. Price 
2,477  Douglas-fir  2,914  $ 239.00  $ 696,446.00 
2,477  TOTALS  2,914     $ 696,446.00 

           
APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION:  Douglas-fir has been cruised in the Right of Ways using the 3P system to calculate volumes.  
The sample trees have been cruised and the volume computed using the National Cruise Processing Program for 
estimating volume in 16-foot lengths.  A map showing the location and description of these sample trees is available at the 
Eugene District Office. 

Volume in the Partial Harvest Area is calculated using a variable plot cruise method.  Volume is expanded to a total sale 
volume using the National Cruise Processing Program.  The tree count was determined with a Relaskop using a 20 
BAF.  This sale contains a total of 233 plots in which 119 samples have been randomly selected to determine v-bar.  A 
map showing the location and description of the sample trees is available at the Eugene District Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 13.5" DBHOB; the average log contains 49 
bd. ft.; the total gross merchantable volume is approximately 3,072 MBF; and 95% recovery is expected. 

CUTTING AREA: One area totaling approximately 151 acres must be partial harvested and approximately 4 acres of 
right-of-way must be clear cut. 

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed. 
 

ROAD MAINTENANCE:  The Purchaser shall pay a rockwear fee estimated at $817.47 to the Bureau of Land 
Management.  See Exhibit D map for specification of road maintenance responsibility.  Only the map page of Exhibit D is 
included in the Prospectus.  Refer to the contract file for the full Exhibit D. 

ROAD CONSTRUCTION:  Required Suggested Rock Source: Junction City Vicinity 
Rock Surface:  Road Nos.  15-6-33.8, -33.9 and -33.10  
Class:  SN-14   
Length:  25.47 Stations    
Surfacing:  3” minus      

Width:  12’     
Compacted Depth:  8”       

Estimated Quantities(truck measure):  3” minus:  1,202 cy (surfacing) 
                                                          Jaw Run:  105 cy (landings)     

Total estimated construction cost:  $35,379.89. 
Special Requirements in Road Construction:  Operations limited to periods of dry weather.   
 
 
 
 



Tract No. E-13-506 Owens Crown Parcel No. 2 

ROAD RENOVATION:  Required Suggested Rock Source: Junction City Vicinity 
Rock Surface:  Road No. 15-6-33.1  
Natural Surface:  Road No. 15-6-33.3  
Class:  SN-16/SN-14 Culverts: 
Length:  58.08/5.40 Stations Diameter: Length: Number: 
Surfacing:  1-1/2”minus   18” 376’ 11 

Width:  14’  24” 30’  1 
Compacted Depth:  8”     

Estimated Quantities(truck measure):  3/4" minus:  228 cy (culvert bedding and backfill) 
                                                             1-1/2” minus:  136 cy (surfacing over culvert installations) 
                                                             Rip Rap:  15 cy (armoring) 
Total estimated renovation cost:  $21,184.89. 
Special Requirements in Road Renovation:  Operations limited to periods of dry weather. 
 
ROAD IMPROVEMENT:  Required Suggested Rock Source:  Junction City Vicinity 
Rock Surface:  Road Nos: 15-6-33.4, -33.7 and -33.11  
Class:  SN-14  Culverts: 
Length:  23.11 Stations Diameter: Length: Number: 
Surfacing:  3” minus   12” 120’ 2 

Width:  12’     
Compacted Depth:  8”     

Estimated Quantities(truck measure):  3/4" minus:  65 cy (culvert bedding and backfill) 
                                                             3” minus:  1,096 cy (surfacing) 
                                                             Jaw Run:  70 cy (landings) 
Total estimated improvement cost:  $25,326.14. 
Special Requirements in Road Improvement:  Operations limited to periods of dry weather.  The Purchaser shall comply 
with the terms of Facility Permits from Lane County Department of Public Works to establish and use approaches onto 
High Pass Road from Road Nos. 15-6-33.7 and 15-6-33.11.  In the Special Operating Area shown on Exhibit A, no 
operations shall occur from April 1 through August 5 of each year, due to wildlife concerns.   Within the Special Operating 
Area, from August 6 through September 15, both days inclusive, daily operations shall not begin until at least 2 hours after 
sunrise and shall cease at least 2 hours prior to sunset, on the final 1.5 stations of Road No. 15-6-33.4.  This restriction 
shall not be waived. 
 

 
In addition to the quantities shown above, 100 cubic yards (truck measure) of surface maintenance rock is 
required.  Load tickets for surface maintenance rock are required. 

DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, logging methods, prevention of erosion, falling of snags,  and submission of a written 
logging plan specifying spur road locations, landing locations, logging methods, and logging schedule. 

Under Sec. 26 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  This 
will normally limit tractor logging to July, August and September. 

It is estimated that approximately 223 MBF of additional timber, such as corridor and guyline trees, may be removed 
under the contract, but it is not included in the advertised sale volume, nor is it included in the timber sale appraisal. 

OTHER SPECIAL REQUIREMENTS: 

 Approximately 19 trees are marked with yellow paint above and below breast height in the Approximate Location of 
Special Habitat Trees.  These trees shall not be felled or damaged during logging operations 

 In the Special Operating Area shown on Exhibit A, no operations shall occur from April 1 through August 5 of each 
year, due to wildlife concerns.  Within the Special Operating Area, from August 6 through September 15, both days 
inclusive, daily operations shall not begin until at least 2 hours after sunrise and shall cease at least 2 hours prior to 
sunset.  This restriction shall not be waived. 
 

 The Purchaser shall rock Road Nos. 15-6-33.4, 15-6-33.7, 15-6-33.8, 15-6-33.9, 15-6-33.10, and 15-6-33.11 for wet 
weather haul.  Rocking shall be in accordance with Exhibit C.  If the Purchaser exercises the option to not rock any of 
these roads, the purchase price will be increased by the cost of surfacing as appraised at the time of sale. 

 The Purchaser shall have the option to rock Road No. 15-6-33.3 at Purchaser’s expense. 



Tract No. E-13-506 Owens Crown Parcel No. 2 

 No yarding or hauling shall be conducted on natural surfaced roads during periods of wet weather as determined by 
the Authorized Officer. 

 Yarding shall be done with a carriage equipped skyline capable of yarding 1,300 feet slope distance in the Partial 
Harvest Area on slopes greater than 35%. 

 The Purchaser shall clean logging, road construction, renovation, decommissioning, and slash disposal equipment, 
using a water pressure hose, prior to entry on BLM lands. 

 Upon completion of hauling, all decommissioning shall be completed during the dry season and as directed by the 
Authorized Officer.  Decommissioning measures include: 

o Decompact skid trails and natural surfaced roads with decompaction equipment, such as a track mounted 
excavator. 

o Construct drainage dips, waterbars and/or lead-off ditches. 
o Place logging slash, where available, on decompacted skid trails and road prisms. 
o Block at entry points using stumps, slash, cull logs and/or earthen barricades. 

 The Exhibit F contains explicit instruction on requirements for equipment and personnel involved in pile burning.  

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $653.69 in 
lieu thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in the Optional 
Contribution and will remain the responsibility of the Purchaser.  

If the Purchaser has made a contribution and later elects to remove all of the slash required to be piled, covered, 
and burned, the contribution will be refunded. 

OTHER INFORMATION:  This contract contains an updated and revised contract form.  Please contact Debra 
Wilson at (541) 683-6798 if you have questions. 

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  From Junction City, travel west on High 
Pass Road (County Road 3455) for approximately 12 miles to enter the sale area. 
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NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 
 

Tract No. E-13-506 
Owens Crown 

Seasonal Restriction Matrix 
Restricted Periods are Shaded and X’d; 2-hour daily timing restrictions are X’d only 

 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 
1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

All operations                          

Special Operating Area(MAMU) 
                         

 April 1 – August 5, both days inclusive:  
Operations are prohibited.  

 August 6-September 15, both days inclusive: 
Operations shall not begin until 2 hours after sunrise 
and shall cease 2 hours prior to sunset.   

                        

Felling, yarding or loading                         

Partial Harvest Area 
                        

 April 15 – June 15, both days inclusive. 
 Sap flow seasonal restriction may be conditionally 

waived. 

                        

Ground-based yarding 
                        

Partial Harvest Area 
                        

 Typically October 1 – June 30; may vary due to weather 
conditions. 

                        

Right-of-way logging and clearing  
                       

Right-of-Way Areas 
                        

 Typically October 1 – May 31; may vary due to weather 
conditions. 

                        

Hauling on natural-surfaced roads 
                        

Partial Harvest Area 
                        

 Typically October 15 – May 31; may vary due to 
weather conditions. 

 Purchaser option rocking of Road No. 15-6-33.3  will be 
permitted. 

                        

 





EUGENE DISTRICT  
 

PARCEL NO.: 3 
UPPER WILLAMETTE RESOURCE AREA SALE DATE: May 23, 2013 
  
Tract No. E- 13-663 Middle Guiley  
Lane County, Oregon: O&C Bid Deposit Required: $  64,300.00 
   
All timber designated for cutting on  SE1/4 Section 9, S1/2SW1/4, S1/2SE1/4 Section 11, N1/2, SW1/4, NW1/4SE1/4 

Section 15, T. 20 S. R. 1 W., Will. Mer.  
         

Estimated Volume 
32' Log (MBF)  Species  

Estimated Volume 
16’ Log (MBF)  

Appraised Price 
Per MBF  

Estimated Volume 
Times Approx. Price 

2,432  Douglas-fir  2,665  $ 204.00  $ 543,660.00 
537  Western hemlock  596  $ 84.00   50,064.00 
143  Western redcedar  167  $ 292.00   48,764.00 

5  Bigleaf maple  7  $ 26.80*   187.60 
3  Red alder  3  $ 95.00   285.00 

3,120  TOTALS  3,438     $ 642,960.60 
*10% of Pond Value           

          
APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 
LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 
NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 
CRUISE INFORMATION:  Volume for Douglas-fir and western hemlock in the right-of-ways has been cruised using the 
3P system to select sample trees.  The sample trees have been cruised and the volume computed using the National 
Cruise Processing Program for estimating volume in 16 foot lengths and the volume expanded to a total right-of-way 
volume.  A map showing the location and description of these sample trees is available at the Eugene District Office.  The 
timber volumes for all other conifers and hardwoods in the right-of-ways were based on a 100% cruise using the National 
Cruise Processing Program for estimating board foot volume of trees in 16 foot logs. 
Volume for all Douglas-fir, western hemlock, and western redcedar in the Partial Harvest Areas was variable plot cruised.  
Plot data is then used to calculate v-bar and basal area per acre using the National Cruise Processing Program.  The 
basal area was determined with a Relaskop using a 20 BAF.  This sale contains a total of 260 plots.  119 sample trees 
were randomly selected on these plots to determine v-bar.  A map showing the location of the sample trees is available at 
the Eugene District Office. 
With respect to merchantable Douglas-fir (sample) trees:  The average tree is 11.8’’ DBHOB; the average log contains 37 
bd. ft.; the total gross merchantable volume is approximately 2,822 MBF; and 94% recovery is expected. 
CUTTING AREA: Four areas totaling approximately 279 acres must be partial harvested and approximately 8 acres of 
right-of-way must be clear cut. 
ACCESS:  Access to the sale is provided by: 
1. Public roads; 
2. BLM existing roads; 
3. BLM roads to be constructed; 
4. Roads covered by a Right-of-Way and Road Use Agreement No. E-300B between Lost Creek Timber Company and 

the United States.  In the use and renovation of private roads, the Purchaser shall enter into a license agreement with 
Lost Creek Timber Company.  The license agreement shall be delivered to Lost Creek Timber Company for execution 
at least 15 days prior to any use of company roads.  See the Prospectus for full terms and conditions of use. 

ROAD MAINTENANCE:  The Purchaser shall pay Lost Creek Timber Company road use fees estimated at $1,243.00 and 
road maintenance and rockwear fees estimated at $3,886.51.  The Purchaser shall pay a road maintenance and rockwear 
fees estimated at $3,887.79 to BLM.  See the Exhibit D map for specifications of road maintenance responsibility.  Only 
the map page of the Exhibit D is included in the Prospectus.  Refer to the contract file for the full Exhibit D. 



Tract No. E-13-663 Middle Guiley Parcel No. 3 
In addition to the quantities shown below, 100 cubic yards (truck measure) of surface maintenance rock is 
required.  Road reinforcement (rocking) and additional maintenance that may be required for wet weather haul 
will be at the Purchasers expense. 

ROAD CONSTRUCTION: Required Suggested Rock Source: 
Commercial; Springfield Vicinity Spurs 15A, 15B, 15C, 15D, 15E, 15F, 15H, Road Nos. 20-1-15.1 Ext. 1 and 2 

Class:  SN-16     
Length:  77.3 Stations   Culverts:  
Surfacing:  3” minus Diameter: Length: Number: 

Width:  12’ 18” CPP 32 ft. 1 
Compacted Depth:  8”    

Estimated Quantities: 3” minus: 1,365 cy (truck measure)  
Total estimated construction cost:  $54,467.70    
Special Requirements in Road Construction:  Operations limited to periods of dry weather.  Culvert removal and 
replacement/installation on streams shall be done between July 1 and August 31 (both days inclusive).  The Purchaser 
shall have the option to rock Spurs 15A and 15B.  Any additional cost for the rocking of these roads will be at the 
Purchaser’s expense. 
 
ROAD RENOVATION: Required Suggested Rock Source: 

Commercial; Springfield Vicinity Road Nos. 20-1-9, 20-1-10 (Replace/Install Culverts Only), 20-1-10.1 (Road 
Rocking Only), 20-1-11.5, 20-1-15.1, 20-1-22.1 
Class:  SN-16  Culverts:  
Length:  71.5 Stations  Diameter: Length: Number: 
Surfacing:  3” minus  18” CPP   188 ft. 6 

Width:  12’ 24” CPP  64 ft. 2 
Compacted Depth:  6” and 8” 36” CPP 136 ft. 3 

Estimated Quantities: 3/4” minus: 226 cy (truck measure) 
3” minus:  1,753 cy (truck measure) 
Class 1 Riprap:  36 cy (truck measure) 

   
   

 
Total estimated renovation cost:  $66,019.74    
    
Special Requirements in Road Renovation:  Operations limited to periods of dry weather (typically July1-Sept. 30) on 
native surfaced roads.  Culvert removal and replacement/installation on streams shall be done between July 1 and August 
31 (both days inclusive). 
 
ROAD IMPROVEMENT: Required Suggested Rock Source: 

Commercial; Springfield Vicinity 
Culverts: 

Road Nos. 20-1-10.5 
Class:  SN-16 
Length:  33.0 Stations  Diameter: Length: Number: 
Surfacing:  3” minus  18” CPP   96 ft. 3 

Width:  12’    
Compacted Depth:  8”    

Estimated Quantities: 3/4” minus:  40 cy (truck measure) 
3” minus:  1,522 cy (truck measure) 
Class 1 Riprap:  6 cy (truck measure) 
 

   

   
Total estimated improvement cost:  $41,332.43    
 
Special Requirements in Road Improvement:  Operations limited to periods of dry weather (typically July 1-Sept. 30) on 
native surfaced roads.  Culvert removal and replacement/installation on streams shall be done between July 1 and August 
31 (both days inclusive). 
 
 
 
See Other Special Requirements No. 10 for additional restrictions on road construction, renovation, and 
improvement activities in Partial Harvest Areas No. 1 and 3.  



Tract No. E-13-663 Middle Guiley Parcel No. 3 
 

 
Total estimated cost of construction, renovation, improvement, and decommissioning:  $169,022.38 

DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 
SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, road decommissioning, optional surfacing, logging methods, prevention of erosion, 
logging residue reduction, submission of a written logging plan specifying landing locations, logging methods, and logging 
schedule. 
Under Sec. 26 of the timber sale contract, groundbased logging will be prohibited during periods of excessive soil 
moisture.  This will normally limit groundbased logging to July, August and September. 
It is estimated that 206 MBF additional timber, such as corridor, guyline trees, may be removed under the contract, but is 
not included in the advertised sale volume, nor is it included in the timber sale appraisal. 
A revised Special Provision, Sec. 42(d)(2)(cc), has been added to the contract which enables the Contracting 
Officer to allow the Purchaser to remove material from the Contract Area instead of disposing of slash by piling, 
covering and burning. 
OTHER SPECIAL REQUIREMENTS: 
1. Eleven (11) trees banded and marked with an “X” with orange paint in Right-of-Way Areas, shall be felled, 

limbed and placed adjacent to the Right-of-Way and shall remain on site. 
2. All orange marked trees greater than 22 inches DBH felled for safety and operational reasons shall remain on site. 
3. The Purchaser shall be required to clean logging, road construction, renovation, improvement, and decommissioning 

equipment to remove dirt and plant debris that may contain noxious weed seeds from the under carriage, tracks and 
tire treads prior to entry on BLM lands. 

4. Corridors and skid trails may need to be adjusted to avoid cutting trees 22 inches or greater DBH. 
5. No felling, yarding or loading is permitted in or through the Reserve Area shown on Exhibit A, except for the 

Approximate Area Where Skid Trails are Permitted in Reserve Area in Partial Harvest Area No. 1 and four (4) 
corridors in the Approximate Area Where Yarding Corridors are Permitted in Reserve Area in Partial Harvest Area No. 
3, or unless otherwise approved by the Authorized Officer. 

6. Road renovation and hauling operations on Native surface roads shall be restricted to dry periods (typically July 1 to 
September 30). 

7. No yarding shall be conducted on the Partial Harvest Areas during sap flow from April 1 to June 15 of each year, both 
days inclusive, unless otherwise approved by the Authorized Officer. 

8. The Purchaser shall provide a map of requested skyline and skid road locations a minimum of seven (7) working days 
in advance of cutting to obtain approval of the locations from the Authorized Officer. 

9. Piling, covering and burning of slash is required on all landings and within 25 feet of Road Nos. 20-1-10, 20-1-10.1, 
and 20-1-10.4 within the Partial Harvest Areas. 

10. The Purchaser shall not transport heavy equipment and/or conduct log hauling on Road No. 20-1-10.1 until receipt of 
written notice from the Authorized Officer.  It is expected that this restriction will be lifted during summer 2013.  This 
may delay harvest and road building operations in portions of Partial Harvest Areas Nos. 1 and 3.  

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing slash pile burning or contributing 
$1,075.09 in lieu thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in 
the Optional Contribution and will remain the responsibility of the Purchaser. 
If Purchaser elects to remove material instead of performing burning, and any pile burning is needed, there will 
be no refund of the optional contribution. 

OTHER INFORMATION:  This contract contains an updated and revised contract form.  Please contact Debra 
Wilson at 541-683-6798 if you have questions. 

  

ROAD DECOMMISSIONING: Required   
Decompact: 45.51 Stations; Spurs: 15A, 15B, 15D, 15H; Road No. 20-1-9 
Earthen Barricades:  5 
 
Estimated Cost of Decommissioning:  $7,202.51 
 



Tract No. E-13-663 Middle Guiley Parcel No. 3 
NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  Access to the sale is through locked 
gates over private roads.  Prospective bidders may obtain a key from the Eugene District Office and proceed to the sale 
area.  Any other persons interested in visiting the timber sale should first contact Brian Bickford at 541-683-6164. 
To Partial Harvest Area No. 1:  From Dexter, travel 5.4 miles south on Lost Creek Road (County Road No. 6120) to the 
junction of Road Nos. 20-1-10.0, 20-1-10.1, and 20-1-10.3.  For the west portion of Partial Harvest Area No. 1, proceed 
southeast on Road No. 20-1-10.1 and follow Timber Sale Location signs to the Partial Harvest Area.  For the east portion 
of Partial Harvest Area No. 1, proceed southeast on Road No. 20-1-10.3 for approximately 1.3 miles to the junction with 
Road No. 20-1-11.5.  Turn east on Road No. 20-1-11.5 and follow Timber Sale Location signs to the Partial Harvest Area. 
To Partial Harvest Area No. 2:  From the junction of Road Nos. 20-1-10.0, 20-1-10.1, and 20-1-10.3, proceed south on 
Road No. 20-1-10.0 for approximately 0.4 miles to the junction with Road No. 20-1-10.4.  Turn southwest on Road No. 20-
1-10.4 and follow Timber Sale Location signs to the Partial Harvest Area. 
To Partial Harvest Area No. 3:  From the junction of Road Nos. 20-1-10.0, 20-1-10.1, and 20-1-10.3, proceed south on 
Road No. 20-1-10.0 for approximately 1 mile and follow Timber Sale Location signs to the Partial Harvest Area. 
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SALE NAME:  MIDDLE GUILEY

T. 20 S., R. 1 W., Sec. 9, 11 & 15 WIL. MER., EUGENE DISTRICT

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.

United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965
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NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA: 
Access to the sale is through locked gates over private roads.  Prospective bidders may obtain a key from the 
Eugene District Office and proceed to the sale area.  Any other persons interested in visiting the timber sale should first 
contact Brian Bickford at 541-683-6164.
To Partial Harvest Area No. 1:  From Dexter, travel 5.4 miles south on Lost Creek Road (County Road No. 6120)  to the 
junction of Roads Nos. 20-1-10.0, 20-1-10.1 and 20-1-10.3.  For the west portion of Partial Harvest Area No. 1, proceed southeast
on Road No. 20-1-10.1 and follow Timber Sale Location signs to the Partial Harvest Area.  For the east portion of 
Partial Harvest Area No. 1, proceed southeast on Road No. 20-1-10.3 for approximately 1.3 miles to the junction with Road
No. 20-1-11.5.  Turn east on Road No. 20-1-11.5 and follow Timber  Sale Location signs to the Partial Harvest Area.
To Partial Harvest Area No. 2:  From the junction of Road Nos. 20-1-10.0, 20-1-10.1 and 20-1-10.3, proceed south
on Road No. 20-1-10.0 for approximately 0.4 miles to the junction with Road No. 20-1-10.4.  Turn southwest on Road
No. 20-1-10.4 and follow Timber Sale Location signs to the Partial Harvest Area.
To Partial Harvest Area No. 3:  From the junction of Road Nos. 20-1-10.0, 20-1-10.1, and 20-1-10.3, proceed south 
on Road No. 20-1-10.0 for approximately 1 mile and follow Timber Sale Location signs to the Partial Harvest Area.

Ç
Ç¯Gate

Travel Route
Partial Harvest Area
BLM Ownership



NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and specifications.  
Subject to transient winter snow, elevation ranges from 1000 – 2500 feet. 

Tract No. E-13-663 
Middle Guiley 

Seasonal Restriction Matrix 
 

Restricted Times are Shaded and X’d 

 
Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 
Road Construction, Renovation of Native 
Surfaced Roads and Improvement 

Soil moisture seasonal restriction                         
 Typically, October 1 – June 30, may vary due to 

weather conditions.  
Yarding (Sap flow) 

Partial Harvest Area                         
 April 1 – June 15, both days inclusive 
 Sap flow restrictions may be conditionally waived at 

the discretion of BLM  
Ground based yarding and decommissioning 

Partial Harvest Area                         
 October 1 – June 30, may vary due to weather 

conditions; soil moisture still overrides weather 
conditions.  

Hauling on native-surfaced roads 
Soil moisture seasonal restriction                         
 Typically October 1 –June 30   

Culvert Installation and Removal  
 September 1 – June 30, both days inclusive                         
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UNITED STATES
DEPARTMENT OF THE INTERIOR

BUREAU OF LAND MANAGEMENT
SALE NAME: MIDDLE GUILEY TIMBER SALE CONTRACT NO.:  ORE06-TS13-663

T. 20 S., R. 1 W., SEC. 11, WILL. MER., EUGENE DISTRICT

EXHIBIT "A"
Sheet 1 of 3

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
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United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965

4/16/2013 

TOTAL FOR SECTION 11
PARTIAL HARVEST AREA 
RIGHT-OF-WAY (CLEARCUT)
RESERVE AREA   
CONTRACT AREA    

e

Approximate Area Where Skid Trails
are Permitted in Reserve Area
Section Line

Right-of-Way (Clear Cut)
Existing Road
Road Renovation
Subdivisional Line
100' Contour
Stream
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01 0

Unit Number (Top)
Unit Acres (Bottom)
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GRANDTOTAL FOR SECTIONS 11, 9 and 15
TOTAL PARTIAL HARVEST AREA
TOTAL RIGHT-OF-WAY (CLEARCUT)
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TOTAL CONTRACT AREA  
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SALE NAME: MIDDLE GUILEY TIMBER SALE CONTRACT NO.:  ORE06-TS13-663

T. 20 S., R. 1 W., SEC. 9, WILL. MER., EUGENE DISTRICT

EXHIBIT "A"
Sheet 2 of 3

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
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SALE NAME: MIDDLE GUILEY TIMBER SALE CONTRACT NO.:  ORE06-TS13-66

T. 20 S., R. 1 W., SEC. 15, WILL. MER., EUGENE DISTRICT

EXHIBIT "A"
Sheet 3 of 3

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.

±
0 500 1,000 Feet

United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965

4/16/2013 
TOTAL FOR SECTION 15
PARTIAL HARVEST AREA
RIGHT-OF-WAY (CLEARCUT)
RESERVE AREA 
CONTRACT AREA        
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