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Upper Willamette Field Office 
 
Gosage Incline 
 

TIMBER SALE NOTICE 
 
NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein 
for oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9, attached.  Written and oral 
bids will be received by the District Manager, or her representative, at the EUGENE DISTRICT OFFICE, 3106 
PIERCE PARKWAY, SPRINGFIELD, OREGON.  The timber sale will commence at 10:00 a.m. on 
Thursday, June 23, 2016. 

This Timber Sale Notice does not constitute the decision document for purposes of protest and appeal of a forest 
management decision.  Consistent with 43 CFR Subpart 5003 - Administrative Remedies, the notice of a timber 
sale, when published as a legal ad in a newspaper of general circulation shall constitute the decision document 
for purposes of protest and appeal.  Protests may be filed with the Contracting Officer within 15 days of the 
publication of the aforementioned decision document in the newspaper.  It is anticipated that the decision 
document will be published in The Register-Guard newspaper on or about May 25, 2016.  BLM does not warrant 
publication on this exact date.  All parties considering protest of the timber sale decision document are 
encouraged to review the aforementioned newspaper to ensure accurate knowledge of the exact publication date. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the 
required minimum bid deposit shall be required to participate in oral bidding for each tract. 

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following 
forms: 

1. Form 5430-11, a certification that the bid was arrived at by the bidder or offerer independently, and was 
tendered without collusion with any other bidder or offerer. 

2. Form 5450-17, Export Determination. 
  
PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability 
to perform the obligations of the contract.  If the high bidder is determined not qualified, not responsible or refuses 
to respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and 
awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to 
accept the contract. 

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for 
all contracts of $2,500 or more, but the amount of the bond shall not be in excess of $500,000, except when the 
Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2.  A minimum performance bond of 
not less than $500 will be required for all installment contracts less than $2,500. 

INSTALLMENT PAYMENTS may be authorized for sales of $500 or more.  Required installments will be 
determined by BLM.  For sales under $500,000, installments will not be less than 10% of the total purchase price.  
For sales of $500,000 or more, installment payments shall be $50,000. 

LOG EXPORT AND SUBSTITUTION.  All timber sales, including timber from Federal rights-of-ways, shall be 
subject to the restrictions relating to the export and substitution of unprocessed timber from the United States in 

 
 



 

accordance with P.L. 94-165 and 43 CFR 5400 and 5424, as amended.  

LOG EXPORT AND SUBSTITUTION RESTRICTIONS.  Excepting Port-Orford-cedar, all timber offered for sale 
hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited 
from being used as a substitute for exported private timber.  

The BLM has revised the log export restrictions special provision to reduce the log branding and painting 
requirements.  The new requirements include branding of one end of all logs with a scaling diameter of over 10 
inches.  All loads of 11 logs or more, regardless of the diameter of the logs, will have a minimum of 10 logs 
branded on one end.  All logs will be branded on loads of 10 logs or less.  One end of all branded logs will be 
marked with yellow paint.  At the discretion of the Contracting Officer, the Purchaser may be required to brand 
and paint all logs.  The Purchaser shall bear any increased costs for log branding and painting. 

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the above 
District Office.  A copy of the timber sale contract is also available for inspection at the District Office.  This 
prospectus includes maps and tables that cannot be made Section 508 compliant.  For help with its data or 
information, please contact the Eugene District Office at (541) 683-6798. 

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into 
consideration if comparisons are made with volume predictions based on other standards.  The volumes based 
on 32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the total 
purchase price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed 
or designated for taking is more or less than the estimated volume or quantity so listed. 

AN ENVIRONMENTAL ASSESSMENT was prepared for this sale, and a Finding of No Significant Impact has 
been documented.  These documents are available for inspection as background for this sale at the Eugene 
District Office. 

ACCESS to a sale may be through a locked gate (see individual sale information).  Prospective bidders may 
obtain a key from the Eugene District Office.  Any other persons interested in visiting the timber sale site should 
first contact the District Office at (541) 683-6600. 
 
Attachments: 

Form 5440-9 
Form 5430-11 
Form 5450-17 
Form 5450-22 
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EUGENE DISTRICT  PARCEL NO.: 4 
UPPER WILLAMETTE FIELD OFFICE SALE DATE: June 23, 2016 
  
Tract No. E-16-687 Gosage Incline  
Lane County, Oregon: O&C Bid Deposit Required: $  82,900.00 
   
All timber designated for cutting on  Lots 4-7, 9-14, W1/2SE1/4 Section 7, T. 20 S., R. 1 W., 

E1/2NE1/4, S1/2SW1/4, SE1/4 Section 17, T. 20 S., R. 1 W.,  
S1/2SE1/4 Section 13, T. 20 S., R. 2 W.  Will. Mer. 

 
Estimated Volume  

32' Log (MBF)  Species  
Estimated Volume  

16’ Log (MBF)  
Appraised Price  

Per MBF  
Estimated Volume 

Times Approx. Price 
2,635  Douglas-fir  3,099  $ 213.80  $ 662,566.20 

501  Western hemlock  566  $ 87.60  $ 49,581.60 
256  Western redcedar  315  $ 370.80  $ 116,802.00 

3,392  TOTALS  3,980     $ 828,949.80 
           

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION: Volume for Douglas-fir in the Regeneration Harvest Area has been cruised using the 3P system 
to select sample trees.  The sample trees have been cruised and the volume computed using the National Cruise 
Processing Program for estimating volume in 16 foot lengths and the volume expanded to a total volume.  A map 
showing the location and description of these sample trees is available at the Eugene District Office.  The timber volumes 
for western hemlock and western redcedar in the Regeneration Harvest Area were based on a 100% cruise using the 
National Cruise Processing Program for estimating board foot volume of trees in 16 foot logs. 

Volume for all Douglas-fir, western hemlock, and western redcedar in the Partial Harvest Areas was variable plot cruised.  
Plot data is then used to calculate v-bar and basal area per acre using the National Cruise Processing Program.  The 
basal area was determined with a Relaskop using a 20 BAF.  This sale contains a total of 151 plots.  132 sample trees 
were randomly selected on these plots to determine v-bar.  A map showing the location of the sample trees is available at 
the Eugene District Office. 

Volume for Douglas-fir and western hemlock in the right-of-ways has been cruised using the 3P system to select sample 
trees.  The sample trees have been cruised and the volume computed using the National Cruise Processing Program 
for estimating volume in 16 foot lengths and the volume expanded to a total right-of-way volume.  A map showing the 
location and description of these sample trees is available at the Eugene District Office. The timber volumes for all other 
conifers in the right-of-ways were based on a 100% cruise using the National Cruise Processing Program for estimating 
board foot volume of trees in 16 foot logs. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 16.6” DBHOB; the average log contains 
71 bd. ft.; the total gross merchantable volume is approximately 3,249 MBF; and 95% recovery is expected. 

CUTTING AREA:  Approximately 153 acres must be partial harvested, approximately 37 acres must be regeneration 
harvested, and approximately 3 acres of right-of-way must be clear cut. 

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed. 
4. Roads covered by Right-of-Way and Road Use Agreement E-300A between Giustina Land & Timber Co. and the 

United States.  In the renovation and use of private roads, and in the use of yarding corridors, the Purchaser shall 
enter into a license agreement with Giustina  Land & Timber Co. The license agreement shall be delivered to Giustina 
Land & Timber Co. for execution at least 15 days prior to any use of company roads.  See the Prospectus for full 
terms and conditions of use. 



Tract No. E-16-687 Gosage Incline Parcel No. 4 

5. Roads covered by Right-of-Way and Road Use Agreement E-300B between Lost Creek Timber and the United 
States.  In the renovation and use of private roads, the Purchaser shall enter into a license agreement with Lost Creek 
Timber.  The license agreement shall be delivered to Lost Creek Timber for execution at least 15 days prior to any 
use of company roads.  See the Prospectus for full terms and conditions of use. 

ROAD MAINTENANCE:  The Purchaser shall pay rockwear fees estimated at $1,980.93 to the BLM.  See the Exhibit D 
map for specifications of road maintenance responsibility.  Only the map page of the Exhibit D is included in the 
Prospectus.  Refer to the contract file for the full Exhibit D. 

In addition to the quantities shown below, 200 cubic yards (truck measure) of maintenance rock (gradation to be 
determined by AO) is required.  Additional road reinforcement (rocking) may be required for wet weather haul 
and will be at the Purchaser’s expense. 

ROAD CONSTRUCTION: 
Spurs 7B, 17B & 17C; Road Nos. 20-1-16.8, 20-1-18.3, 20-1-20  
Length:  28.98 Stations 
Class:  SN-14  
Special Requirements:  Operations limited to periods of dry weather. 
 
ROAD RENOVATION:  
Road Nos. 19-2-24.1 Segs. O & Q, 20-1-4.1 Seg. C, -7, -7.4, -7.6, -7.7, -7.8, -16.7, -18, - 18.1 & 20-2-13 
Length:  231.23 Stations 
Class:  SN-14 / SN-16 
Special Requirements:  Culvert replacement/installation on streams shall be done between July 1 and August 31 (both 
days inclusive). 
 
ROAD IMPROVEMENT 
Spur 13A 
Length: 2.06 Stations 
Class: SN-14 
Special Requirements: Operations limited to periods of dry weather. 
 
Suggested Rock Source: Commercial, Pleasant Hill Vicinity  
Estimated Quantities (CY truck measure) 

3/4” minus 1-1/2” minus 3” minus Jaw Run 
180 309 6,898 1,843 

 
CULVERTS: 
Diameter: Length: Number: 

18” 240’ 7 
24” 100’ 3 

 
Total Estimated Exhibit C (construction, renovation and improvement) 
Road Costs:  $271,739.74 
 
ROAD DECOMMISSIONING: 
Spurs 7B, 13A, 17B & 17C; Road Nos. 20-1-16.8, 20-1-18.3, & 20-1-20 
Barriers:  5 
Estimated Cost of Decommissioning:  $2,794.50 
Special Requirements in Road Decommissioning:  Operations limited to periods of dry weather 
 

 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, road decommissioning, logging methods, prevention of erosion, logging residue 
reduction, and submission of a written logging plan specifying landing locations and logging schedule. 

Under Sec. 26 of the timber sale contract, ground based logging will be prohibited during periods of excessive soil 
moisture.  This will normally limit groundbased logging to July, August, and September. 
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It is estimated that 478 MBF of additional timber, such as corridor and guyline trees may be removed under the contract, 
but it is not included in the advertised sale volume, nor is it included in the timber sale appraisal. 

A Special Provision has been added that expands on safety and temporary traffic control measures required 
under the contract. 
 
OTHER SPECIAL REQUIREMENTS: 
1. All orange marked trees greater than 25” DBH within 400 feet of fish bearing streams and 200 feet of all other streams 

felled for safety and operational reasons shall remain on site. 
2. Portions of Road No. 20-1-18.3 have grades greater than 20% and will require tractor assist. 
3. No felling, yarding, or loading is permitted in or through the Reserve Area shown on Exhibit A, except for the Special 

Yarding Area in Partial Harvest Area No. 2, and the Special Operating Areas in Partial Harvest Area Nos. 2, 3, and 4. 
Full suspension of logs over streams shall be required, and all trees felled for corridors within the Reserve Area shall 
remain on site, unless otherwise approved by the Authorized Officer.   

4. No Harvest activities shall be conducted on the Partial Harvest Areas during sap flow from April 1 to June 15 of each 
year, unless otherwise approved by the Authorized Officer. 

5. Approximately 25 trees marked with an orange “W” in the Harvest Areas shown on Exhibit A.  All Wildlife Trees felled 
for safety and operational reasons shall remain on site.   

6. The Purchaser shall be required to clean logging, road, decommissioning, and slash piling equipment prior to entry on 
BLM lands. 

7. Use of native surface roads shall be restricted to dry periods (typically July 1 to September 30). 
8. Operations (tailholds) may coincide with operations in an adjacent BLM sale in the southwest quarter of T20, R2W, 

Section 13. 
9. The Purchaser shall provide a map of requested skyline and skid trail locations a minimum of seven (7) working days 

in advance of cutting to obtain approval of the locations from the Authorized Officer. 
10. Purchaser shall pile logging slash at all landings and within 25 feet of Road Nos. 20-1-7, 20-1-7.4, 19-2-24.1, and 

20-2-13. 
11. Within the Potential Area of Broadcast Burning, the Purchaser shall perform logging residue reduction, site 

preparation work, and apply prescribed fire. 
12. Feller Buncher operations may be permitted in ground based areas with a written waiver request by Purchaser and 

approval by Authorized Officer.  If approved, whole tree yarding, or yarding with tops attached will be authorized. 
13. The Purchaser shall be required to spread BLM provided seed and mulch at new culverts and designated areas in 

accordance with the plans and specifications shown in Exhibit C of this contract. 
14. The Purchaser will be required to file a Notification of Operations with the Oregon Department of Forestry office for all 

harvest operations and road construction/renovation on BLM and private. 
15. In the use of guylines/tailholds the Purchaser shall enter into a Short Form Tramway Agreement with Weyerhaeuser 

Company.  The Tramway Agreement shall be delivered to Weyerhaeuser Company for execution at least 15 days 
prior to any use. 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $679.51 in 
lieu thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in the Optional 
Contribution and will remain the responsibility of the Purchaser. 

The Purchaser will have the option of conducting Broadcast Burning and mop-up or contributing $32,129.10 in lieu 
thereof.  The option must be declared prior to contract execution.Fire line construction is not included in the Optional 
Contribution and will remain the responsibility of the Purchaser. 

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA: 

Portions of this sale are accessed through locked gates over private land.  Prospective bidders may obtain a key from the 
Eugene District Office and proceed to the sale area.  Any other persons interested in visiting the timber sale should first 
contact Brian Bickford at 541-683-6164. 

To  Harvest Areas:  From Pleasant Hill, proceed southeast on Highway 58 for approximately 4.5 miles to junction of 
Rattlesnake Road.  Proceed south on Rattlesnake Road for approximately 4.5 miles to the junction of Lost  Creek Road. 
Proceed south on Lost Creek Road for approximately 2.5 miles to the junction with Old Giustina Mill Road. Proceed West 
on Old Guistina Mill Road through the gate which will become Road No. 20-1-4.1. 

To Harvest Areas No. 1 and 2:  Continue on Road No. 20-1-4.1 for approximately 3 miles to the junction of Road No. 
20-1-7. Proceed northwest to Partial Harvest Area No. 2.  Follow Timber Sale Location signs to Regeneration Harvest 
Area No. 1. 
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To Partial Harvest Area No. 3 (northeast portion): From the gate, continue on Road No. 20-1-4.1 for approximately 0.1 
miles to the junction of Road No. 20-1-4. Proceed south for approximately 1.3 miles to the junction of Road No. 20-1-16.6. 
Proceed west for approximately 0.2 miles to the junction of Road No. 20-1-16.7. Proceed west to the northeast portion of 
Partial Harvest Area No. 3. 

To Partial Harvest Area No. 3:  From the junction of Road No. 20-1-7, continue on Road No. 20-1-4.1 for approximately 
0.8 miles to the junction of Road No. 19-2-24.1. Proceed south for approximately 2 miles to Partial Harvest Area No. 3. 

To Partial Harvest Area No. 4:  From the junction of Road No. 20-1-7, continue on Road No. 20-1-4.1 for approximately 1 
mile to the junction of Road No. 20-1-18. Proceed south for approximately 0.7 miles to Partial Harvest Area No. 4. 

 



To Pleasant Hill
Approx 4.5 Miles

T19S-R02W T19S-R01W
T20S-R02W T20S-R01W
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Area No. 2
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Parvin Road

Lost Creek Road
Lost Creek Road
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1-1
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19-2-24.1
Partial Harvest
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Old Guistina
Mill Road

20-1-4

58

Lowell
Dexter

Timber Sale Location Map
Sale Name: Gosage Incline

T. 20 S., R. 1 W., SEC. 7 and SEC. 17; T. 20 S., R. 2 W., SEC. 13, WILL. MER., EUGENE DISTRICT

0 0.5 1 1.5 2 Miles

5/4/2016 

United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.

Harvest Unit Travel Route Gate
NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA:
Portions of this sale are accessed through locked gates over private land.  Prospective bidders may obtain a key from the Eugene District Office and
proceed to the sale area.  Any other persons interested in visiting the timber sale should first contact Brian Bickford at 541-683-6164.
To Harvest Areas:From Pleasant Hill, proceed southeast on Highway 58 for approximately 4.5 miles to junction of Rattlesnake Road.  Proceed south
on Rattlesnake Road for approximately 4.5 miles to the junction of Lost  Creek Road. Proceed south on Lost Creek Road for approximately 2.5 miles
to the junction with Old Giustina Mill Road. Proceed West on Old Guistina Mill Road through the gate which will become Road No. 20-1-4.1.
To Harvest Areas No. 1 and 2: Continue on Road No. 20-1-4.1 for approximately 3 miles to the junction of Road No. 20-1-7. Proceed northwest to
Partial Harvest Area No. 2.  Follow Timber Sale Location signs to Regeneration Harvest Area No. 1.
To Partial Harvest Area No. 3 (northeast portion): From the gate, continue on Road No. 20-1-4.1 for approximately 0.1 miles to the junction of
Road No. 20-1-4. Proceed south for approximately 1.3 miles to the junction of Road No. 20-1-16.6. Proceed west for approximately 0.2 miles to the
junction of Road No. 20-1-16.7. Proceed west to the northeast portion of Partial Harvest Area No. 3.
To Partial Harvest Area No. 3: From the junction of Road No. 20-1-7, continue on Road No. 20-1-4.1 for approximately 0.8 miles to the junction of
Road No. 19-2-24.1. Proceed south for approximately 2 miles to Partial Harvest Area No. 3.
To Partial Harvest Area No. 4: From the junction of Road No. 20-1-7, continue on Road No. 20-1-4.1 for approximately 1 mile to the junction of Road
No. 20-1-18. Proceed south for approximately 0.7 miles to Partial Harvest Area No. 4.

P:\eug\UW\TimberSales\FY2016\LostCreekEA\Exhibits\GISMaps\GosageIncline\GosageIncline_Location.mxd
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UNITED STATES
DEPARTMENT OF THE INTERIOR

BUREAU OF LAND MANAGEMENT
GOSAGE INCLINE TIMBER SALE CONTRACT NO. ORE06-TS16-687

T. 20 S., R. 1 W., SEC. 7, WILL. MER., EUGENE DISTRICT

EXHIBIT A
Sheet 1 of 3
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United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.

Partial Harvest Area
Regeneration Harvest Area
Right-of-Way (Clearcut)    
Reserve Area        
Contract Area    

367.46
452.46A.

Partial Harvest Area - 
Cable
Regeneration Harvest Area - 
Cable
Regeneration Harvest Area - 
Ground Based
Special Yarding Area
Special Operating Area
Boundary of Cutting Area -
Posted, Painted
Reserve Area
Contract Area

Rocked Road
Renovation
Construction - Rock
Right-of-Way
(Clearcut)
Stream
Stream - Fish Bearing 
Unit Number (Top)/
Unit Acres (Bottom)
Approximate Area of
Wildlife Trees
Found Corner

Total Partial Harvest Area
Total Regeneration Harvest Area
Total Right-of-Way (Clearcut)    
Total Reserve Area          
Total Contract Area      

659.46
852.46A.

Document Path: P:\eug\UW\TimberSales\FY2016\LostCreekEA\Exhibits\GISMaps\GosageIncline\GosageInclineSec7_ExA.mxd
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Contract No. 
 UNITED STATES 

DEPARTMENT OF THE INTERIOR 
BUREAU OF LAND MANAGEMENT 

ORE06-TS16-687  
 EXHIBIT B 

Gosage Incline  LUMP SUM SALE 
The following estimates and calculations of value of timber sold are made solely as an administrative aid for determining: (1) adjustments made or credits given in 
accordance with Secs. 6, 9, or 11; (2) when payments are due; and (3) value of timber subject to any special bonding provisions.  The value of timber will be determined 
by multiplying the value per acre as shown below, times the amount of acreage as determined by the Authorized Officer, which has been cut or removed or designated 
for taking.  Except as provided in Sec. 2, Purchaser shall be liable for total purchase price even though quantity of timber actually cut or removed or designated for 
taking is less than the estimated volume or quantity shown.  Cutting areas are shown on Exhibit A. 

SPECIES ESTIMATED VOLUME OR QUANTITY 
(Units Specified) PRICE PER UNIT AMOUNT OF ESTIMATED VOLUME OR 

QUANTITY X UNIT PRICE 

Douglas-fir 3,099 MBF      
Western hemlock 566 MBF      
Western redcedar 315 MBF      
        
        
        
        
        
        
        
        

TOTALS 3,980 MBF      
The apportionment of the total purchase price is as follows:      
      
Regeneration Harvest Area No. 1 – 37 Acres (27.0 MBF/Acre) 
Douglas-fir 977 MBF       
Western hemlock 20 MBF       
Western redcedar 2 MBF       
 999 MBF       
         
Partial Harvest Area No. 2 – 47 Acres (19.2 MBF/Acre) 
Douglas-fir 629 MBF       
Western hemlock 170 MBF       
Western redcedar 103 MBF       
 902 MBF       
         
Partial Harvest Area No. 3 – 81 Acres (19.2 MBF/Acre) 
Douglas-fir 1,084 MBF       
Western hemlock 293 MBF       
Western redcedar 178 MBF       
 1,555 MBF       
         
Partial Harvest Area No. 4 – 25 Acres (15.2 MBF/Acre) 
Douglas-fir 299 MBF       
Western hemlock 59 MBF       
Western redcedar 22 MBF       
 380 MBF       
         
Right-of-Way Area No. 2 – 1 Acres (44.0 MBF/Acre) 
Douglas-fir 36 MBF       
Western hemlock 1 MBF       
Western redcedar 7 MBF       
 44 MBF       
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UNITED STATES 
DEPARTMENT OF THE INTERIOR 

BUREAU OF LAND MANAGEMENT 

Contract No. 

ORE06-TS16-687 

 EXHIBIT B 
 LUMP SUM SALE Gosage Incline 

he following estimates and calculations of value of timber soldT  are made solely as an administrative aid for determining: (1) adjustments made or credits given in 
accordance with Secs. 6, 9, or 11; (2) when payments are due; and (3) value of timber subject to any special bonding provisions.  The value of timber will be determined 
by multiplying the value per acre as shown below, times the amount of acreage as determined by the Authorized Officer, which has been cut or removed or designated 
or taking.f   Except as provided in Sec. 2, Purchaser shall be liable for total purchase price even though quantity of timber actually cut or removed or designated for 

taking is less than the estimated volume or quantity shown.  Cutting areas are shown on Exhibit A. 

SPECIES ESTIMATED VOLUME OR QUANTITY 
(Units Specified) PRICE PER UNIT AMOUNT OF ESTIMATED VOLUME OR 

QUANTITY X UNIT PRICE 

        
        
        
        
        
        
        
        
        
        
        

TOTALS        
he apportionment of the total purchase price is as follows:T       

      
ight-of-Way AreaR  No. 3 – 1 Acres (73.0 MBF/Acre) 
ouglas-firD  49 

Western hemlock 21 
MBF       
MBF       

Western redcedar 3 
 73 

MBF       
MBF       

         
ight-of-Way AreaR  No. 4 – 1 Acres (27 MBF/Acre) 
ouglas-firD  25 

Western hemlock 2 
 27 

MBF       
MBF       
MBF       
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SPECIAL PROVISIONS FOR LOGGING RESIDUE REDUCTION  

 
Upon completion of harvest on any individual units, logging slash at all landings, slash located along 
designated roads, and slash for site preparation on designated units, as approved or directed by the 
Authorized Officer, shall be treated as follows: 
 

CONSTRUCTION AND COVERING OF LANDING AND ROADSIDE PILES 
 
1. Purchaser shall pile logging slash at all landings and machine pile logging slash within 25 feet of the road 

surface of Road Nos. 20-1-7,  20-1-7.4, 19-2-24.1, and 20-2-13 where they pass through Harvest Areas, 
as directed by the Authorized Officer. 

 
2. All logs greater than six (6) inches in diameter at the large end and longer than eight (8) feet in length 

shall be decked or windrowed at the location designated by the Authorized Officer except logs sold and 
removed from the contract area. 

 
3. All slash greater than one (1) inch in diameter, up to and including six (6) inches in diameter on the large 

end, having a minimum length of three (3) feet shall be piled.  Prior to piling, all pieces greater than 
twenty (20) feet in length shall be bucked, or piled separately as directed by Authorized Officer.   

 
4. Prior to commencement of mechanized slash work, all equipment must be cleaned prior to entering of 

BLM lands, as approved by the Authorized Officer. 
 

5. Equipment used shall be equipped with a hydraulic thumb or a controllable, grapple head.  The machine 
shall have a minimum reach of twenty-five (25) feet and shall travel on the road only. 
 

6. All piles shall be compact and free of dirt, gravel or other noncombustible material.  Protruding pieces 
shall be trimmed to prevent puncturing and allow covering in a manner that permits the piles to shed 
water.  Height shall be at least six (6) feet and no greater than twelve (12) feet.  Width shall be not less 
than twelve (12) feet and no greater than twenty-four (24) feet or as directed by the Authorized Officer.  
Piles shall not have a width greater than two times the height. 

 
7. Piling shall be completed within thirty (30) days of the completion of yarding for each landing.   

 
8. All piles shall be covered with black polyethylene plastic four (4) mil. thick.  Each pile shall have 50 

percent coverage up to a maximum of 200 square feet, covering the top of the pile, or as approved by 
the Authorized Officer.  The covering shall be securely anchored to the pile with combustible cord in a 
manner to maintain coverage for a year, to the satisfaction of the Authorized Officer.  All covering shall 
be completed on piles by September 15th of each year, or as directed by the Authorized Officer. 

 
9. Piles shall be located as directed by the Authorized Officer.  No pile shall be located on down logs or 

within ten (10) feet of any other pile, reserve trees, or culverts unless approved by the Authorized Officer.  
 

10. All slash piles must be accepted in writing by the Authorized Officer.  Once accepted, slash piles are 
considered relinquished by the Purchaser. 
 

11. Upon completion of harvest, all resulting piles will be burned as authorized by the Authorized Officer and 
in accordance to Special Provisions 12-20. 

 
PILE BURNING 

 
12. Notwithstanding the provisions of Section 15 of this contract, the Government shall assume all 

obligations for the disposal or reduction of the fire hazards caused by slash created by the Purchaser's 
operations on Government lands, except for logging residue reduction, slash pullback operations listed 
above, and burning and fire control assistance as required herein.  Upon phone notification by the 
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Authorized Officer of required performance prior to ignition, the Purchaser shall, under supervision of the 
Authorized Officer or his designated representative, assist in pile burning and fire control.  In addition, 
debris which has been buried at landings and is determined to be the source of holdover fire shall be 
excavated by the Purchaser with a tractor and/or hydraulic excavator as directed by the Authorized 
Officer. 
 

13. The Purchaser shall remove plastic covering in excess of 100 square feet prior to ignition, unless 
conditionally waived by the Oregon Department of Forestry.  All excess plastic shall be removed and 
disposed of in a lawful manner off of BLM land. 

 
14. The Purchaser shall furnish, at his own expense, the services of personnel and equipment on all units 

requiring burning as shown below: 

(a) One (1) work leader (Firefighter Type 1 (FFT1)) to supervise crew and to serve as Purchaser's 
representative. 

(b) At least one (1) additional firefighter (Firefighter Type 2 (FFT2)) for ignition of piles. 
(c) Drip torches and slash fuel (3:1 ratio of diesel to gasoline, or biofuel equivalent). 
(d) Aluma-gel or other incendiary device. 
(e) One (1) chain saw with fuel. 
(f) One (1) hand tool per above listed personnel. 

 
15. All listed personnel shall be physically fit, experienced and fully capable of functioning as required.  In 

addition, all listed personnel shall be qualified according to the National Wildfire Coordinating Group 
(NWCG) Wildland Fire Qualification System Guide, PMS-310-1 and provide documentation of these 
qualifications.  On the day of ignition all listed personnel shall be fluent in speaking and understanding 
English, clothing shall consist of long pants and long sleeved shirts, and be of approved aramid fabric 
(Nomex™ or equivalent), as well as being free of diesel fuel oil.  All personnel shall wear lug sole boots 
with minimum eight (8) inch tall uppers that provide ankle support, approved hardhats and leather 
gloves.  Personnel who do not meet these requirements or do not have proper clothing and personal 
protective equipment (PPE) will not be allowed to participate. 
 

16. All listed tools and equipment shall be in good usable condition.  All power-driven equipment shall be 
fully fueled and available for immediate use.  During periods of use under this subsection, the Purchaser 
shall provide fuel and maintenance for all such power-driven equipment. 
 

17. In the event of a fire escapement, the Purchaser's personnel and equipment shall, under supervision of 
the Authorized Officer or his designated representative, take action to control and mop-up the escaped 
fire until released from such service by the Government.  If it becomes necessary to suppress a fire 
which escapes from the prescribed fire area for a period beyond midnight of the day following ignition, 
then the Government shall, at its option: 
 
(a) Reimburse the Purchaser for such additional use of personnel and equipment at wage rates show. In 

the current Administratively Determined Pay Rates for the Western Area and at equipment rates 
shown in the current Oregon-Washington Interagency Fire Fighting Equipment Rental Rates 
schedule until the Purchaser is released from such service by the Government, or 

(b) Release the Purchaser from additional suppression work and assume responsibility for suppressing 
the escaped fire. 
 

18. In case of injury to personnel or damage to equipment furnished as required by this subsection, liability 
shall be borne by the Purchaser, unless such injury or damage is caused by Government negligence. 

 
19. The Purchaser may be required to burn slash on a 12 hour notice, 10 days after the initial notice is 

received.  Burning may need to be accomplished at night or on Saturday, Sunday, or holidays.  Time is 
of the essence in complying with this provision.  In the event the Purchaser fails to provide the personnel 
and equipment required herein, the Purchaser shall be responsible for all additional cost incurred by the 
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Government in disposing of slash including but not limited to the wages and other costs of providing 
federal employees and others as substitute labor force, the cost of providing substitute equipment and 
appropriate additional overhead expenses.  If the Purchaser's failure results in a deferral of burning and 
new conditions necessitate additional site preparation work and/or the use of additional personnel and 
equipment to accomplish the planned burn, the Purchaser also shall be responsible for such additional 
costs. 

 
20. The Purchaser must obtain a Permit to Use Fire or Power-Driven Machinery from the Oregon 

Department of Forestry.  Burning will be done in accordance with Oregon Administrative Rule 629-48 as 
well as a Burn Plan approved by the BLM. 

 
PRESCRIBED FIRE LINE CONSTRUCTION 

 
21. Prescribed fire lines will be constructed and shall be cleared of all brush and woody material, including 

overhanging material, for a width of not less than six (6) feet and on the exterior edge of which a 
continuous line not less than twenty-four (24) inches wide shall be excavated to mineral soil.  All brush 
and woody material must be scattered ten (10) feet or more from the outer edge of the fire line.  No piling 
or windrowing will be accepted (see Sheet 7 of this Exhibit for approximate location).  All prescribed fire 
lines will be constructed by hand.  Prescribed fire line is not to exceed Seven Thousand (7,000) 
horizontal feet in length.  Water bars shall be constructed and maintained on the fire lines as approved 
by the Authorized Officer.  Operations required by this provision shall begin within thirty (30) days after 
completion of logging of the Regeneration Harvest Area and shall be concluded within sixty (60) days 
after completion of logging of the Regeneration Harvest Area or as directed by the Authorized Officer. 

 
(a) Water bars shall be constructed on all fire lines.  The water bar shall consist of a diagonal ditch 

across the portion of the fire line cleared to mineral soil.  The water bar shall be six (6) inches deep 
and shall extend one (1) foot beyond the width of the prescribed fire line. 

(b) Water bar spacing -- Percent of Slope: 0% to 9% - None required, 10 to 29% - 1 (one) water bar 
every 300 feet, 30% to 59% - 1 (one) water bar every 150 feet, 60%+ - 1(one) water bar every 100 
feet. 
 

BROADCAST BURNING 
 
22. Within the Potential Area of Broadcast Burning as shown on Sheet 7 of this Exhibit, the Purchaser shall 

conduct a prescribed fire.  The burn unit shall not exceed 37 acres. 
 

23. Broadcast Burning Specifications 
 
(a) The Potential Area of Broadcast Burning shall not be burned until all landing pile burning is 

completed within the unit. 
(b) All ignitions shall be done by hand with drip torches, propane burners, or other methods as 

approved by the Authorized Officer. 
(c) Ignition shall be done in a method agreed upon in the Slash Disposal and Site Preparation 

Prework described in Section 42(d)(2)(aa). 
(d) Active ignition shall cease at the edge of the Potential Area of Broadcast Burning.  No fuel, 

retardant, or surfactant shall be allowed in the Regeneration Harvest Areas or near streams shown 
on Exhibit A. 

(e) The Authorized Officer shall be on site during periods of active ignition and burning. 
 
24. Mop-up Specifications 

 
(a) The burn perimeter shall be secured to the satisfaction of the Authorized Officer before the crew 

can be released for the first night.  Stipulations will be listed within the Burn Plan. 
(b) Mop-up shall continue the following days until there is no further flaming or smoldering anywhere 

in the Potential Area of Broadcast Burning.   
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(c) Use of surfactants will be limited, as directed by the Authorized Officer. 
(d) The timeline for mop-up may be accelerated due to smoke, weather, or other concerns, as 

determined by the Authorized Officer. 
 

25. Notwithstanding the provisions of Sec. 15 of this contract, the Government shall assume all obligations 
for disposal or reduction of fire hazards created by the Purchaser’s operations on Government lands, 
except for stipulations described in Section 42(d).  In accordance with written instructions to be issued by 
the Authorized Officer at least ten (10) days in advance of the earliest date of required performance, the 
Purchaser shall, under supervision of the Authorized Officer or designated representative, assist in 
preparing units for burning, mop-up, and patrol by furnishing at Purchaser’s own expense, the services of 
personnel and equipment on each unit as shown below.  
 
(a) For Hand Igniting and Burning within the Potential Area of Broadcast Burning, as shown on Sheet 7 

of this Exhibit, all qualifications are defined according to National Wildfire Coordinating Group 
(NWCG) Wildland Fire Qualifications System guide, PMS 310-1.  Qualifications and equipment 
levels are the minimum and may exceed those stated. 
 
(1) One (1) Burn Boss (RXB2) to supervise crews and equipment operators and to serve as 

Purchaser’s representative. 
(2) One (1) Firing Boss (FIRB). 
(3) One (1) twenty (20) person hand crew, including a designated crew foreman.  The crew shall be 

equipped with fuel, twenty (20) drip torches or propane burners, eight (8) fire shovels, eight (8) 
pulaskis, two (2) power saws, one (1) backpack pump, and enough radios to facilitate inter-crew 
communications.   

(4) One (1) Type 3 or 4 engine with operator (ENGB/ICT4) and two (2) crew members.  Engine must 
be equipped with drafting capability and compressed air foam system (all engines must meet or 
exceed typing standards, including inventory, from the Fire Line Handbook Appendix A).  

(5) One (1) water tender truck with driver.  The water tender truck shall have two thousand five 
hundred (2,500) gallon capacity or more.   

(6) Three (3) Type 6 engines with operators (ENGB/ICT4) and one (1) crew member.  Engine must 
be equipped with foam and drafting capability.   

(7) Two (2) portable pumps with fuel and equipment to draft water.   
(8) One thousand five hundred (1,500) feet of one and one half (1½) inch hose, one thousand 

(1,000) feet of one (1) inch hose, five hundred (500) feet of three-quarter (¾) inch hose, twelve 
(12) one and a half (1½) inch gated wye valves, fifteen (15) one and a half (1½) inch to one (1) 
inch reducers, six (6) one (1) to three-quarter (¾) inch reducers, ten (10) one (1) inch 
combination fog and stream nozzles, and six (6) one and one half (1½) inch combination fog and 
stream nozzles. 

(9) All hose couplings shall have the standard thread adopted by the State Fire Marshall pursuant to 
ORS 476.610 as amended. 

 
(b) Mop-up of Potential Area of Broadcast Burning. 

 
(1) One (1) Burn Boss (RXB2) to supervise crews and equipment operators and to serve as 

Purchaser’s representative. 
(2) One (1) twenty (20) person hand crew, including a designated crew foreman.  The crew shall be 

equipped with fuel, twenty five (25) drip torches or propane burners, eight (8) fire shovels, eight 
(8) pulaskis, two (2) power saws and one (1) backpack pump. 

(3) One (1) tank truck with driver.  The tank truck shall have two thousand five hundred (2,500) 
gallon capacity or more.   

(4) Two (2) Type 6 engines with operators (ENGB/ICT4) and one (1) crew member.  Engine must be 
equipped with foam and drafting capability (all engines must meet or exceed typing standards, 
including inventory, from the Fire Line Handbook Appendix A).  

(5) Two (2) portable pumps with fuel and equipment to draft water.   



Exhibit F 
Contract No. ORE06-TS16-687 
Sale Name: Gosage Incline 
Sheet 5 of 7 

 
(6) One thousand five hundred (1,500) feet of one and one half (1½) inch hose, one thousand 

(1,000) feet of one (1) inch hose, five hundred (500) feet of three-quarter (3/4) inch hose, twelve 
(12) one and a half (1½) inch gated wye valves, fifteen (15) one and a half (1½) inch to one (1) 
inch reducers,  six (6) one (1) to three quarter (3/4) inch reducers, ten (10) one (1) inch 
combination fog and stream nozzles, and six (6) one and one half (1½) inch combination fog and 
stream nozzles. 

(7) All hose couplings shall have the standard thread adopted by the State Fire Marshall pursuant to 
ORS 476.610 as amended. 

 
(c) Aircraft and pilots used for logging residue reduction or the suppression of escaped fires from 

logging residue reduction operations shall be acquired from a list of aircraft and pilots approved (i.e., 
carded for these specific activities) by the Office of Aircraft Services or the U.S. Forest Service.  This 
list is available from BLM District Offices upon request.   

 
(d) All listed personnel shall be physically fit, experienced, and fully capable of functioning as required. 

All personnel shall arrive at the project areas with the following personal safety equipment: long 
sleeve natural fabric shirt, full length natural fabric trousers, minimum eight (8) inch top leather boots, 
hardhat, and leather gloves.  All personnel shall wear long pants and long sleeve shirts, lug soled 
leather boots with minimum eight (8)-inch uppers that provide ankle support, approved hardhat, and 
leather gloves.  All personnel directly involved in burning operations shall wear clothing made of 
approved aramid fabric (Nomex or equivalent) and shall carry an approved fire shelter.   

 
(e) All listed tools and equipment shall be in good usable condition.  All power- driven equipment shall 

be fully fueled and available for immediate use.  During periods of use under this subsection, the 
Purchaser shall provide fuel and maintenance for all such power-driven equipment. In addition, all 
listed personnel directly involved in burning operations shall be certified Fire Fighters qualified 
according to National Wildfire Coordinating Group (NWCG) Wildland Fire Qualification System guide, 
PMS 310-1 and provide documentation.  The work leaders must be fluent in English and be able to 
effectively speak to all crew members under their direction.  Personnel who do not meet these 
requirements or who do not have proper clothing and personal protective equipment (PPE) will not 
be allowed to participate. 

 
(f) Except as provided hereafter for fire escapement, the Purchaser shall continue the required 

assistance in mop-up of each unit burned as shown on Sheet 5 of 6 of this Exhibit, required in 
Special Provision 25(a) and 25(b) for three hundred (300) work hours for each broadcast burn unit as 
directed by the Authorized Officer within a thirty (30) day period for each broadcast burn unit 
beginning 8:00 a.m. the day following completion of ignition in that unit or until released from such 
services by the Authorized Officer, whichever occurs first. 

 
(g) In the event of a fire escapement, Purchaser’s personnel and equipment shall, under supervision of 

the Authorized Officer or designated representative, take action to suppress, including control and 
mop-up, the escaped fire until released from such service by the Government.  If it becomes 
necessary to suppress a fire which escapes from the prescribed fire area for a period beyond 
midnight of ignition day, then the Government shall, at its option: 
 
(1) Reimburse the Purchaser for such additional use of personnel and equipment at wage rates 

shown in the current Administratively Determined Pay Rates for Western Area and at equipment 
rates shown in the current Oregon-Washington Interagency Fire Fighting Equipment Rental 
Rates schedule, until the Purchaser is released from such service by the Government, or 
 

(2) Release the Purchaser from additional suppression work and assume responsibility for 
suppressing the escaped fire. 
 

(h) In situations where an escaped fire is controlled and contained by an adequate fire break (i.e., trail, 
road, stream, rock formation, etc.) the Government may permit the Purchaser to remove personnel 
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for that day provided that: all mop-up work on the escaped fire area is included with mop-up work on 
the prescribed fire area.  In such an event, the Purchaser must sign a statement of agreement to 
complete mop-up work on all escaped fire areas concurrently with mop-up work on the prescribed 
fire area. 

 
(i) In case of injury to personnel or damage to equipment furnished by the Purchaser as required by this 

subsection, liability shall be borne by the Purchaser, unless such injury or damage is caused by 
Government negligence. 

 
(j) The Purchaser may be required to burn slash on a 12 hour notice, 10 days after the initial notice is 

received.  Burning may need to be accomplished at night or on Saturday, Sunday, or holidays. Time 
is of the essence in complying with Special Provision 22.  In the event the Purchaser fails to provide 
the personnel and equipment required herein, the Purchaser shall be responsible for all additional 
cost incurred by the Government in disposing of slash including but not limited to the wages and 
other costs of providing federal employees and others as substitute labor force, the cost of providing 
substitute equipment and appropriate additional overhead expenses.  If the Purchaser's failure 
results in a deferral of burning and new conditions necessitate additional site preparation work and/or 
the use of additional personnel and equipment to accomplish the planned burn, the Purchaser shall 
also be responsible for such additional costs. 
 

26. The Purchaser must obtain a Permit to Use Fire or Power-Driven Machinery from the Oregon 
Department of Forestry.  Burning will be done in accordance with Oregon Administrative Rule 629-48 as 
well as a Burn Plan approved by the BLM. 
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Exhibit G 
Contract No. ORE06-TS16-687 
Sale Name: Gosage Incline 
Sheet 1 of 4 

 
Road and Skid Trail Decommissioning Work List 

 
(1) The Purchaser shall complete the following decommissioning measures according to the specifications 

and schedule below and as shown on Sheets 2 through 4 of this Exhibit.  All decommissioning shall be 
completed during the dry season, typically between July 1 and September 30, as determined by the 
Authorized Officer. 

(aa) Purchaser shall decompact skid trails to a depth of 18 inches with decompaction equipment such as a 
track mounted excavator with ripping teeth and an opposable thumb, during the dry season.  Minimize 
damage to residual tree roots.  The Purchaser shall decompact the entire trail prism.  Slash and 
debris shall be pulled on top of the decompacted surface as directed by the Authorized Officer.  If 
equipment other than an excavator is used, it shall be approved by the Authorized Officer.  It shall 
also be capable of decompacting to the required depth and provide lateral shatter of compacted 
layer. 

(bb) Purchaser shall construct drainage dips, waterbars, and/or lead-off ditches, as directed by the 
Authorized Officer.  Waterbars shall be constructed in accordance with the specifications shown on 
Exhibit H. 

(cc) The Purchaser shall block roads and skid trails with root wads, logs, boulders, and slash as directed 
by the Authorized Officer. 

(dd) After harvest operations, the Purchaser will be required to construct waterbars immediately before 
and after existing culverts in accordance with the specifications shown on Exhibit H, as directed by 
the Authorized Officer. 

 

Road Surface 

(aa) 
Decompact and 
Place Log Slash 

(bb) 
Drainage 

(cc) 
Block 

 
(dd) 

Culvert Stations 
Skid Trails Native X X X  
Spur 7B Rock  X X  
Spur 13A Rock   X  
Spur 17B Rock   X  
Spur 17C Rock  X  0+10 
20-1-16.8 Native X' X° X° 3+09 
20-1-18.3 Rock  X X 3+06, 5+20, 7+62 
20-1-20 Rock   X  

    
X' BLM Portion only 
X° Private Portion only 
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removal of personal property. Any improvements remaining on land and rights-of-way at the end of this period may be removed at 
Government lands and rights-of-way at the end of the period for the expense of Purchaser and disposed of in accordance with 
removal, or any extension, shall become the property of Government. applicable law. 
Any equipment or other personal property remaining on Government 

Sec. 41. Timber Reserved from Cutting - The following timber on this contract area is hereby reserved from cutting and removal under the 
terms of this contract and is retained as the property of Government. 

Sec. 42. Special Provisions - Purchaser shall comply with the special provisions which are attached hereto and made a part hereof unless 
otherwise authorized, in writing, by the Contracting Officer. 

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the day first above written. 

If Individual or Partnership, sign here: 

(Name of Firm) 

(Signature) 

(Address) 

(Signature) 

(Address) 

(Signature) 

(Address) 

If Corporation, sign here: 

(Name of Corporation) 

(Signature) 

(Title) 

UNITED STATES OF AMERICA 

By 
(Signature) 

(Title) 

(Date) 

Title 18 U.S.C. Section 1001, makes it a crime for any person knowingly and willfully to make to any department or agency of the United States any false, fictitious, or 
fraudulent statements or representations as to any matter within its jurisdiction. 

(If Purchaser is a corporation, the following certificate must be executed by the Secretary or Assistant Secretary of the Corporation.) 

, certify that I am the Secretary of the corporation named as Purchaser 

herein; that 

I, 

, who signed the contract was then of said 

corporation, that said contract was duly signed for and in behalf of said corporation by authority of its governing body, and is within the scope of its corporate powers. 

Signature: 

(Form 5450-3, page 7) 

See Sheet 1 which is attached hereto and made a part hereof.

Tract No. E-16-687 Parcel No. 4

THIS IS A SALE PROSPECTUS ONLY. ATTACHMENTS MAY NOT
INCLUDE ALL EXHIBITS REFERRED TO IN THE CONTRACT
PROVISIONS. THE COMPLETE CONTRACT INCLUDING ALL
EXHIBITS IS AVAILABLE FOR INSPECTION AT THE EUGENE
DISTRICT OFFICE, 3106 PIERCE PARKWAY, SPRINGFIELD, OREGON.

SALE DATE: June 23, 2016





Gosage Incline Timber Sale 

SEC. 41 - Timber Reserved From Cutting and/or Removal 

(a) All timber on the Reserve Areas shown on Exhibit A and all orange painted and posted trees in the 
Harvest Areas which are on or mark the boundaries of the Reserve Areas. 

(b) All trees marked with orange paint above and below stump height in the Harvest Areas as shown on 
Exhibit A. 

(c) All orange marked trees greater than 25 inches DBH within 400 feet of Fish Bearing Streams and 200 feet 
of all other streams shown on Exhibit A felled for safety or operational reasons shall remain on site as 
coarse woody debris.  Where necessary for safety or operational reasons, coarse woody debris logs may 
be bucked into shorter lengths and/or moved within the unit. 

(d) Approximately 25 trees marked with orange paint above and below breast height and an orange “W” in the 
Approximate Area of Wildlife Trees in the Harvest Areas shown on Exhibit A.  All Wildlife Trees felled for 
safety and operational reasons shall remain on site.  Where necessary for safety or operational reasons, 
trees may be bucked into shorter lengths and/or moved within the unit. 

(e) All existing snags, rootwads, and decay class 3, 4, and 5 down wood in the Partial Harvest Areas as 
shown on Exhibit A.  Decay classes are illustrated on Exhibit I which is attached hereto and made a part 
hereof. 

(f) In the Harvest Areas shown on Exhibit A, all Pacific yew, hardwood trees, and snags which do not present 
a safety hazard or where removal is not needed for operational activities as determined by the Authorized 
Officer.  All Pacific yew, hardwood trees, and snags that are felled for safety and operational reasons shall 
remain on site.  Where necessary for safety or operational reasons, Pacific yew, hardwood trees, and 
snags may be bucked into shorter lengths and/or moved within the unit. 

SEC. 42 - Special Provisions 

(a) Logging 

(1) Before beginning operations on the contract area for the first time, entering a new Harvest Area, or 
after a shutdown of 14 or more days, the Purchaser shall notify the Authorized Officer in writing of 
the date he plans to begin operations.  This written notification must be received by the Authorized 
Officer no less than 14 days prior to the date the Purchaser plans to begin or resume operations.  
The Purchaser shall also notify the Authorized Officer in writing if he intends to cease operations for 
any period of 10 or more days. 

(2) Prior to the commencement of operations, the Purchaser shall obtain from the Authorized Officer 
written approval of a written operations and logging plan commensurate with the terms and 
conditions of the contract which shall include measures needed to assure protection of the 
environment and watershed.  A pre work conference between the Purchaser's authorized 
representative and the Authorized Officer's representative must be held at a location designated by 
the Authorized Officer before the logging plan will be approved.  All logging shall be done in 
accordance with the plan. 

(3) The use of native surface roads shall occur during periods of dry weather (typically 
July 1 - September 30) or as determined by the Authorized Officer. 

(4) No felling, yarding, or loading is permitted in or through the Reserve Area shown on Exhibit A, 
except for the Special Yarding Area in Partial Harvest Area No. 2, and the Special Operating Areas 
in Partial Harvest Area Nos. 2, 3, and 4. Full suspension of logs over streams shall be required, and 
all trees felled for corridors within the Reserve Area shall remain on site, unless otherwise approved 
by the Authorized Officer.  Where necessary for safety or operational reasons, corridor trees may be 
bucked into shorter lengths and/or moved within the Reserve Area. 

(5) In the Partial Harvest Areas shown on Exhibit A, no harvest activities shall be conducted from April 
1 to June 15 of each year, both days inclusive, for sap flow, unless otherwise requested and 
approved in writing by the Authorized Officer. 
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SEC. 42 – SPECIAL PROVISIONS (cont’d.)  Gosage Incline Timber Sale 

(6) No landings shall be located within 50 feet of Reserve Area boundaries adjacent to streams, unless 
otherwise approved by the Authorized Officer. 
 

(7) In the Partial Harvest Areas shown on Exhibit A, all trees designated for cutting shall be felled to the 
lead and bucked into log lengths not to exceed forty-one (41) feet before being yarded unless 
otherwise approved by the Authorized Officer.  Trees shall be directionally felled away from Reserve 
Areas, coarse woody debris, snags, and wildlife trees except when necessary for safety or 
operational reasons. 

(8) In the Regeneration Harvest Area-Ground based and the Regeneration Harvest Area-Cable shown 
on Exhibit A, all trees designated for cutting may be felled and whole tree yarded, or yarded with 
tops attached.  Trees shall be directionally felled away from the Reserve Areas, coarse woody 
debris, snags, and Wildlife Trees, except when necessary for safety or operational reasons. 

(9) In the Harvest Areas-Cable shown on Exhibit A, yarding shall be done with a carriage equipped 
skyline system capable of laterally yarding at least 75 feet from the skyline road.  The carriage shall 
be capable of being held in position on the skyline during lateral yarding.  Skyline roads shall not be 
placed closer than 150 feet apart with parallel settings on roads if topography allows unless 
approved by the Authorized Officer.  During yarding, the lead end of the logs shall be suspended 
clear of the ground.  Intermediate supports and/or lift trees may be needed. 

(10) Before clearing any skyline road necessary for yarding in the Partial Harvest Areas-Cable and the 
Regeneration Harvest Area-Cable as shown on Exhibit A, the Purchaser shall: 

(aa) Mark the location of the skyline road on the ground with fluorescent pink plastic flagging.  
Such skyline roads shall be limited to the minimum width necessary for yarding of logs with 
minimum damage to reserve trees but, in any case, the width of each skyline road shall not 
exceed 12 feet, measured between trunks of reserve trees. 

(bb) Provide a map of requested skyline road locations a minimum of seven (7) working days in 
advance of cutting to obtain approval of the locations from the Authorized Officer.  Proposed 
skyline roads shall remain free from felled trees until approved. 

(cc) Skyline roads shall be placed on the landscape to avoid disturbance to snags, down wood, 
wildlife trees, and existing rootwads where feasible. 

(11) Prior to attaching any logging equipment to a reserve tree, the Purchaser shall obtain approval from 
the Authorized Officer and shall take precautions to protect the tree from damage as directed in 
writing by the Authorized Officer. 

(12) In the Regeneration Harvest Area-Ground based shown on Exhibit A, felling and yarding may be 
done with ground based equipment on slopes of 35% or less.  The equipment used and timing of 
the harvest shall have prior approval of the Authorized Officer.  Ground based yarding may occur 
when soil moisture content provides the most resistance to compaction as determined by the 
Authorized Officer.  Typical dates are between July 1 and September 30. 

(13) In the Regeneration Harvest Area-Ground based shown on Exhibit A, felling may be done with 
mechanized harvesting equipment capable of directionally felling trees, cutting trees to length, 
completely delimbing the trees, and depositing the slash in windrows between the reserve trees as 
approved by the Authorized Officer under the following conditions: 

(aa) Mechanized harvester shall travel along the windrows of limbs and slash created by the 
harvesting process and shall be kept to a single pass. 

(14) Before felling and yarding any timber in the Regeneration Harvest Area-Ground based as shown on 
Exhibit A, the Purchaser shall locate and construct designated skid trails as follows: 

(aa) Mark the location of designated skid trails on the ground with fluorescent pink plastic flagging 
in consultation with the Authorized Officer. 
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SEC. 42 – SPECIAL PROVISIONS (cont’d.)  Gosage Incline Timber Sale 

(bb) Provide a map of requested skid trail locations a minimum of seven (7) working days in 
advance of cutting to obtain approval of the locations from the Authorized Officer. 

(cc) Space designated skid trails at a minimum of 150 feet apart unless otherwise agreed to in 
writing by the Authorized Officer.  Use existing skid trails where possible. 

(dd) Limit the width of each skid trail to a maximum of 12 feet. 

(ee) Skid trails shall not be located within 50 feet of reserve area boundaries adjacent to streams, 
unless otherwise approved by the Authorized Officer. 

(ff) Skid trails shall be placed on the landscape to avoid disturbance to snags, down wood, 
Wildlife Trees, and existing rootwads where feasible. 

(15) Before cutting and removing any reserve trees necessary to facilitate logging in the Harvest Areas 
shown on Exhibit A, the Purchaser shall identify the location of the skid trails in accordance with 
Section 42(a)(14) and skyline yarding roads in accordance with Section 42(a)(10), and tailhold, 
tieback, guyline, lift, intermediate support, and danger trees on the ground in a manner approved 
by the Authorized Officer at the pre-work conference and documented in the Logging Plan.  Said 
Purchaser identification of trees to be cut and removed does not constitute authority to proceed 
with cutting and removal.  In addition, before proceeding, the following conditions must be met: 

(aa) All skid trails and/or skyline yarding roads upon which timber is identified by the Purchaser to 
be cut and removed in accordance with this special provision must be necessary for the safe 
and expeditious removal of timber sold under this contract and shall be limited to the minimum 
width necessary for yarding of logs with a minimum of damage to reserve trees, however, 
unless otherwise approved in writing by the Authorized Officer, the width of each skid trail, 
and/or cable yarding road shall be limited to 12 feet. 

(bb) The Purchaser may immediately cut and remove additional timber to clear skid trails and 
skyline yarding roads; and provide tailhold, tieback, guyline, lift and intermediate support 
trees; and clear danger trees when the trees have been marked with blue paint above and 
below stump height by the Authorized Officer and thereby approved for cutting and removal 
by the Authorized Officer.  The volume of the timber to be sold will be determined by the 
Authorized Officer in accordance with Bureau of Land Management prescribed procedures.  
No timber may be cut or removed under terms of this provision unless sufficient installment 
payments have been made in accordance with Section 3(b) of the contract or sufficient 
bonding has been provided in accordance with Section 3(d) of the contract. 

(cc) The Purchaser agrees that sale of this additional timber shall be accomplished by a unilateral 
modification of the contract executed by the Contracting Officer and that such timber shall be 
sold at the unit prices shown in Exhibit B of this contract unless: the value of the timber must 
be reappraised subject to the terms for contract extension set forth in Section 9 of the 
contract; or, the Authorized Officer determines than any tree that exceeds 36 inches diameter 
at breast height shall be appraised and sold by bilateral modification of the contract at current 
fair market value in accordance with Sec. 8 of the contract. 

(dd) This authorization for the Purchaser to cut and remove additional timber prior to the execution 
of a modification may be withdrawn by the Contracting Officer if the Authorized Officer 
determines that the Purchaser has cut and removed any tree not previously marked and 
approved for cutting by the Authorized Officer, which under Section 10 of the contract 
constitutes a violation of the contract and under Section 13 of the contract may constitute a 
trespass rendering the Purchaser liable for damages under applicable law. 

(ee) If authorization is withdrawn, the Contracting Officer shall issue a written notice to the 
Purchaser that the sale of additional timber under this special provision is no longer approved.  
In this case, the Purchaser shall inform the Authorized Officer at least one (1) working day 
prior to the need for cutting and removing any additional timber, and execute a bilateral 
modification prior to cutting for such additional approved timber at the unit prices shown in 
Exhibit B of the contract or in accordance with Section 8 or Section 9 of the contract as 
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SEC. 42 – SPECIAL PROVISIONS (cont’d.)  Gosage Incline Timber Sale 

determined by the Authorized Officer in accordance with this provision.  The Contracting 
Officer may issue a written order to the Purchaser to suspend, delay, or interrupt any or all 
contract work for the period of time deemed necessary and appropriate for the Government to 
safely measure and mark additional timber. 

(ff) The Government may reserve trees previously designated for cutting and removal by applying 
orange paint in the Harvest Areas above and below stump height and the letter “R” on two 
sides of the trees as replacements for additional trees cut and removed for skid trails and/or 
skyline yarding roads when the Authorized Officer determines such reservation is necessary 
to maintain stand densities consistent with objectives set forth in the management 
prescription.  This may include the replacement of trees damaged by storm events, insects, or 
disease.  The volume of this timber to be reserved will be determined by the Authorized 
Officer in accordance with Bureau of Land Management prescribed procedures and the value 
shall be based on the unit prices shown in Exhibit B of the contract.  The Purchaser agrees 
that the Total Purchase Price shall be reduced accordingly through a unilateral modification to 
the contract executed by the Contracting Officer. 

(16) In accordance with the requirements of Section 8 of the contract it has been determined that it is in 
the best interest of the Government and within the provisions of 43 CFR 5402.0-6 to sell additional 
timber located in the Harvest Areas to meet all applicable State safety laws, codes, or regulations.  
This timber must be cut or removed so that the Purchaser can continue active falling and yarding 
operations.  The Purchaser is, therefore, authorized to cut and remove such additional timber in 
accordance with the provisions of Section 8 of the contract: provided, however, that: 

(aa) Wildlife Trees and orange marked trees greater than 25” DBH within 400 feet of Fish Bearing 
Streams and 200 feet of all other streams felled for safety or operational reasons shall not be 
removed in accordance with Section 41(c).   

(bb) The Purchaser shall identify each tree sold and cut in accordance with the provision by 
marking the cut surface of the stump immediately after falling with a large “X”.  The “X” shall 
be cut with a chain saw.  The stump shall be marked by hanging flagging so that the stump 
can be visually located from a distance of not less than 50 feet.  The Purchaser shall also 
paint an identifiable “X” on the butt log.  The butt log shall remain on the contract area until 
such time as the Authorized Officer has scaled such additional timber and authorizes removal 
from the contract area. 

(cc) The volume and price for such timber shall be determined by the Authorized Officer in 
accordance with Bureau of Land Management prescribed procedures and paid for by the 
Purchaser in accordance with Section 3(b) or 3(d) of the contract as required by Section 8 of 
the contract. 

(dd) No timber may be cut or removed under the terms of this provision if all contract payments 
required by Section 3(b) or 3(d) of the contract have been made. 

(ee) The permission to cut and remove additional timber contained in this provision may be 
withdrawn by the Contracting Officer if the Authorized Officer determines that the Purchaser: 

(1) Failed to properly mark any stump with the “X” cut. 

(2) Failed to identify the location of any stump. 

(3) Cut any tree in or adjacent to skyline yarding corridors that was not necessary to 
facilitate skyline yarding. 

(4) Cut any reserve tree in or adjacent to tractor skid trails that was not necessary to 
facilitate ground based yarding. 

(5) Failed to properly segregate any pulled over tree that was yarded to the landing. 
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SEC. 42 – SPECIAL PROVISIONS (cont’d.)  Gosage Incline Timber Sale 

(6) Cut any reserve tree that was not severely (as defined during the prework conference 
and documented in the approved logging plan) damaged from felling and yarding 
operations. 

(7) Cut more than the minimum number of trees necessary to properly serve as guyline 
anchor stumps. 

(8) Cut or topped more than the minimum number of trees necessary to properly serve as 
tailhold trees. 

(9) Failed to maintain accurate and current (no more than 24 hours old) documentation of 
cut and removed timber. 

(10) Removed any tree cut in accordance with Sectin 41(c). 

If the permission to cut and remove additional timber provision is withdrawn, the Purchaser shall 
inform the Authorized Officer at least five working days prior to the need for cutting and yarding any 
guyline tree, tailhold tree, tie-back tree, danger tree, corridor tree, pulled over tree, and severely 
damaged tree.  All sales of additional timber shall comply with Section 8 of the contract.  The 
Contracting Officer may order the Purchaser, in writing, to suspend, delay, or interrupt all or any part 
of the work of this contract for the period of time that the Contracting Officer determines appropriate 
for the Government to safely measure and mark additional timber. 

All skyline yarding and/or ground based equipment skid trails upon which timber may be cut and 
removed in accordance with this special provision must be needed for the removal of timber sold 
under this contact and shall be limited to the narrowest width necessary for the yarding of logs with 
minimum damage to reserved trees. 

The Purchaser shall be liable for damages in accordance with Section 13 of the contract for any 
reserved timber cut or removed in violation of the terms of this special provision. 
 

(17) Purchaser’s operations shall facilitate BLM’s safe and practical inspection of Purchaser’s 
operations and BLM’s conduct of other official duties on Contract Area.  Purchaser has all 
responsibility for compliance with safety requirements for Purchaser's employees, contractors and 
subcontractors.  In the event that the Authorized Officer identifies a conflict between the 
requirements of this contract or agreed upon methods of proceeding hereunder and State or 
Federal safety requirements, the contract may be modified.  If the cost of such contract 
modification is of a substantial nature ($2,000.00 or more), the Purchaser may request, in writing, 
an adjustment in the total contract purchase price specified in Section 2 of the timber sale contract, 
as amended, to compensate for the changed conditions. 
 
Unless otherwise specified in writing, when operations are in progress adjacent to or on roads 
and/or trails in the harvest unit area, Purchaser shall furnish, install, and maintain all temporary 
traffic controls that provide the road or trail user with adequate warning of and protection from 
hazardous or potentially hazardous conditions associated with its operations.  Purchaser shall 
prepare a Traffic Control Plan, which the Purchaser has determined is compliant with state and 
local OSHA and Transportation standards, no later than the pre-work meeting and prior to 
commencing operations.  Traffic control devices shall be appropriate to current operating and/or 
weather conditions and shall be covered or removed when not needed.  Flagmen and devices shall 
be as specified in state OSHA and Transportation standards for logging roads or the “Manual on 
Uniform Traffic Control Devices for Streets and Highways” (MUTCD) published by the U.S. 
Department of Transportation - Federal Highway Administration.  Included in the Traffic Control 
Plan, Purchaser shall note traffic control device locations on a Purchaser produced copy of the 
contract Exhibit “A” Map. 

(b) Road Construction, Renovation, Improvement, Use, and Maintenance 

(1) The Purchaser shall construct Spurs 7B, 17B, and 17C and Road Nos. 20-1-16.8, 20-1-18.3, and 
20-1-20, renovate Road Nos. 19-2-24.1 Segs. O and Q, 20-1-4.1 Seg. C, 20-1-7, 20-1-7.4, 
20-1-7.6, 20-1-7.7, 20-1-7.8, 20-1-16.7, 20-1-18, 20-1-18.1, and 20-2-13, and improve Spur 13A in 
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strict accordance with the plans and specifications shown on Exhibit C, which is attached hereto 
and made a part hereof.  Exhibit C contains 40 sheets. 

(2) Prior to removal of any timber, except right-of-way timber, the required construction, renovation, 
and/or improvement of the haul route for that timber shall be completed prior to hauling as specified 
in Exhibit C.  The required construction and/or renovation of native surface roads shall occur during 
periods of dry weather as determined by the Authorized Officer (typically July 1 - September 30). 

(3) Culvert replacement/installation on streams shall be done between July 1 and August 31 (both days 
inclusive), and shall be completed prior to hauling and fall rains.  During installation of the stream 
culverts, dewatering of the culvert bed, silt fences and/or straw bales may be required as directed 
by the Authorized Officer.  All work shall be completed in accordance with the plans and 
specifications shown in Exhibit C. 

(4) The Purchaser shall furnish and place 200 cubic yards of surface maintenance rock in accordance 
with Exhibit D, Special Provision 2.  Road reinforcement (rocking) and additional maintenance that 
may be required for wet weather haul shall be at the Purchaser’s expense. 

(5) Purchaser Maintenance:  The Purchaser is authorized to use the roads listed below and shown on 
Exhibit D which are under the jurisdiction of the Bureau of Land Management, Giustina Land and 
Timber Co., and/or Lost Creek Timber for the removal of Government timber sold under the terms 
of this contract and/or the hauling of rock as required in Exhibit C and D, provided that the 
Purchaser comply with the conditions set forth in Section 42(b)(6) and pay the required rockwear 
obligation described in Section 42(b)(7).  The Purchaser shall pay current Bureau of Land 
Management rockwear fees for the sale of additional timber under modification to the contract. 

Road No. 
and Segment 

 Length 
Miles Used 

 Road Own
ership 

 Road 
Surface Type 

Spur 7B  0.08  BLM  Rock 
Spur 13A 0.04 BLM Rock 
Spur 17B 0.11 BLM Rock 
Spur 17C 0.06 BLM Rock 
19-2-24.1 Segs. O and Q  0.54  BLM  Rock 
20-1-4.1 Seg. C  0.13  BLM  Rock 
20-1-7 Seg. A  1.56  BLM  Rock 
20-1-7 Seg. B  0.35  GLT  Rock 
20-1-7.4  0.18  BLM  Rock 
20-1-7.6  0.25  BLM  Rock 
20-1-7.7  0.30  BLM  Rock 
20-1-7.8 0.13 BLM Rock 
20-1-16.6 0.11 LCT Rock 
20-1-16.7 0.09 LCT Rock 
20-1-16.8 0.09 BLM Native 
20-1-18 0.59 BLM Rock 
20-1-18.1 0.17 BLM Rock 
20-1-18.3 0.16 BLM Rock 
20-1-20 0.05 BLM Rock 
20-2-13 0.08 BLM Rock 

 
GLT= Giustina Land and Timber Co. 
 LCT= Lost Creek Timber 

(6) The Purchaser shall perform any required road repair and maintenance work on roads used by him, 
under the terms of Exhibit D, "Road Maintenance Specifications", of this contract, which is attached 
hereto and made a part hereof. 

(7) The Purchaser shall pay to the Government a road maintenance obligation for rockwear in the 
amount of One Thousand Nine Hundred Eighty and 93/100 dollars ($1,980.93) for the 
transportation of timber included in the contract price over the roads listed in Section 42(b)(5).  The 
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rockwear fee shown above shall be paid prior to removal of any timber from the contract area; 
provided, however, that if the total of such amount exceeds One Thousand and 00/100 dollars 
($1,000.00), the Purchaser may elect to make the payment in installments in the same manner as 
and together with payments required in Section 3 of this contract. 

(8) In the renovation and use of Road Nos. 19-2-24.1 Segs. M, N and P, 20-1-4 Seg. B, 20-1-4.1 Segs. 
B and D, 20-1-7 Seg. B and 20-2-12.5 Segs. A and B, the Purchaser shall comply with the 
conditions of Right-of-Way and Road Use Agreement No. E-300A between the United States of 
America and Giustina Land & Timber Co.  Prior to the use of said roads, the Purchaser shall furnish 
the Authorized Officer a copy of the executed License Agreement. Default by the Purchaser of said 
Right-of-Way and Road Use Agreement, or any License Agreement executed pursuant thereto, for 
failure to pay appropriate road use fees shall be considered a violation of this contract.  The amount 
of unpaid fees shall be considered as the amount of damage suffered by the Government as a 
result of the violation of this provision.  Said agreement is available for inspection at the Bureau of 
Land Management, Eugene District Office, 3106 Pierce Parkway Suite E, Springfield, Oregon.  
Such conditions include but are not limited to the following actions by the Purchaser: 

(aa) Obtain a license agreement from Giustina Land & Timber Co.  The license agreement, bond 
and insurance certificate shall be delivered to Giustina Land & Timber Co. at least 15 days 
prior to use of company roads. 

(bb) Furnish a performance bond in the amount of Ten Thousand and 00/100 dollars 
($10,000.00). 

(cc) Maintain comprehensive liability insurance covering all operations, including vehicles, in 
amounts not less than One Million and 00/100 dollars ($1,000,000.00) bodily injury for injury 
to any one person, One Million and 00/100 dollars ($1,000,000.00) for any one occurrence, 
and One Million and 00/100 dollars ($1,000,000.00) property damage for any one 
occurrence. 

(dd) Pay a lump sum road maintenance and rockwear fee of  Nineteen Thousand One Hundred 
Seventy Two and 42/100 dollars ($19,172.42) prior to log hauling.  All road maintenance 
and rockwear fees due as a result of modification shall be paid at rates current at the time of 
modification, with payment made prior to contract termination. 

(ee) The Purchaser shall maintain Road No. 20-1-7 Seg. B in accordance with Section 42(b)(5). 

(ff) The Purchaser shall cut and deck the right-of-way timber between Stations P0+00 and 
P6+79 on Road No. 20-1-18.3 and P0+00 and P1+10 on Road No. 20-1-20 in accordance 
with the specifications of Giustina Land & Timber Co., the owner of the right-of-way timber.  
The Purchaser shall construct Road Nos. 20-1-18.3 and 20-1-20 so that it will be possible 
for Giustina Land & Timber Co. to remove such logs within 4 months of being felled. 

(9) In the renovation and use of Road Nos. 20-1-4 Segs. A, C & D, 20-1-4.1 Seg. A, 20-1-16.6 and 
20-1-16.7, the Purchaser shall comply with the conditions of Right-of-Way and Road Use 
Agreement No. E-300B between the United States of America and Lost Creek Timber.  Prior to the 
use of said roads, the Purchaser shall furnish the Authorized Officer a copy of the executed License 
Agreement.  Default by the Purchaser of said Right-of-Way and Road Use Agreement, or any 
License Agreement executed pursuant thereto, for failure to pay appropriate road use fees shall be 
considered a violation of this contract.  The amount of unpaid fees shall be considered as the 
amount of damage suffered by the Government as a result of the violation of this provision.  Said 
agreement is available for inspection at the Bureau of Land Management, Eugene District Office, 
3106 Pierce Parkway Suite E, Springfield, Oregon.  Such conditions include but are not limited to 
the following actions by the Purchaser: 

(aa) Obtain a license agreement from Lost Creek Timber.  The license agreement, bond and 
insurance certificate shall be delivered to Lost Creek Timber at least 15 days prior to use of 
company roads. 
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(bb) Furnish a performance bond in the amount of Ten Thousand and 00/100 dollars 
($10,000.00). 

(cc) Maintain comprehensive liability insurance covering all operations, including vehicles, in 
amounts not less than One Million and 00/100 dollars ($1,000,000.00) bodily injury for injury 
to any one person, One Million and 00/100 dollars ($1,000,000.00) for any one occurrence, 
and One Million and 00/100 dollars ($1,000,000.00) property damage for any one 
occurrence. 

(dd) Pay a lump sum road use fee of Eight Hundred Fifty and 33/100 dollars ($850.33) at time of 
execution of License Agreement. 

(ee) Pay a lump sum road maintenance and rockwear fee of  Two Thousand Six Hundred Sixty 
Two and 75/100 dollars ($2,662.75) at time of execution of License Agreement.  All 
rockwear fees due as a result of modification shall be paid at rates current at the time of 
modification. 

(ff) The Purchaser shall maintain 20-1-16.6 and 20-1-16.7 in accordance with Section 42(b)(5). 

(gg) The Purchaser shall cut and deck the right-of-way timber between Stations P0+00 and 
P2+73 on Road No. 20-1-16.8 in accordance with the specifications of Lost Creek Timber, 
the owner of the right-of-way timber.  The Purchaser shall construct Road No. 20-1-16.8 so 
that it will be possible for Lost Creek Timber to remove such logs within 12 months of being 
felled. 

(10) In the use of tailholds/guylines, the Purchaser shall comply with the conditions of Right-of-Way and 
Road Use Agreement E-387 between the United States of America and Weyerhaeuser Company.   

(aa) Prior to the use of tailholds/guylines, the Purchaser shall execute a Short Form Tramway 
Agreement with Weyerhaeuser Company.  The Short Form Tramway Agreement shall be 
delivered to Weyerhaeuser Company at least 15 days prior to use.   

(bb) Prior to use, Licensee agrees to provide Licensor an insurance certificate (listing Licensor 
as an additional insured) evidencing general and automobile liability insurance, including 
loggers broad form property damage, in single limit amounts of $1,000,000.00 each. 

(11) The Purchaser also agrees that if he elects to use any private road which is the subject of a right of 
way agreement with the Government, for the removal of Government timber sold under the terms of 
this contract, he shall request and agree to the modification of this contract to provide for such use. 

(c) Environmental Protection 

(1) The Purchaser shall be required to clean logging, piling, road, and decommissioning equipment to 
remove dirt and plant debris that may contain noxious weed seeds from the undercarriage, tracks 
and tire treads prior to entry on BLM lands.  The Authorized Officer shall require inspection of 
equipment to see that it was cleaned prior to arrival on site. 

(2) Cable yarding corridors shall be waterbarred and covered with slash immediately after use if 
necessary to prevent erosion, as determined by the Authorized Officer. 

(3) Upon each season’s shutdown and prior to fall rains, the Purchaser shall block skid trails and newly 
constructed roads that have not been rocked, and shall place them in an erosion-resistant condition 
by constructing drainage dips, waterbars, and/or lead-off ditches.  Waterbars and drainage dips 
shall be constructed in accordance with the specifications shown on Exhibit H, which is attached 
hereto and made a part hereof.  Exhibit H contains 2 sheets.  Blocking, waterbars and drainage dips 
shall be completed as directed by the Authorized Officer. 

(4) In addition to the requirements set forth in Section 26 of this contract, the Purchaser shall, upon 
completion of hauling, complete road and skid trail decommissioning measures in accordance with 
Exhibit G (containing 4 sheets) which is attached hereto and made a part hereof, and Exhibit H.  All 
road and skid trail decommissioning shall be completed during the dry season, typically between 
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July 1 and September 30, as determined by the Authorized Officer. 

(5) The Purchaser shall immediately discontinue specified construction or timber harvesting operations 
upon written notice from the Contracting Officer that: 

(aa) Threatened or endangered plants or animals protected under the Endangered Species Act of 
1973, as amended, may be affected by the operation, and a determination is made that 
consultation or reinitiation of consultation is required concerning the species prior to 
continuing operation, or; 

(bb) When, in order to comply with the Endangered Species Act, the Contracting Officer 
determines it may be necessary to modify or terminate the contract, or; 

(cc) Federal proposed, federal candidate, Bureau sensitive, or State listed species protected 
under BLM Manual 6840 - Special Status Species Management - have been identified, and a 
determination is made that continued operations would affect the species or its habitat, or; 

(dd) Other active raptor nests have been discovered, and a determination is made that continued 
operations under this contract would adversely affect the present use of the discovered 
nesting area by the raptor, or; 

(ee) When, in order to comply with a court order which enjoins operations on the sale or otherwise 
requires the Bureau of Land Management to suspend operations, or; 

(ff) When, in order to comply with a court order, the Contracting Officer determines it may be 
necessary to modify or terminate the contract. 

(gg) Species have been discovered which were identified for protection through survey and 
manage and/or protection buffer standards and guidelines established in the ROD and RMP, 
and the Contracting Officer determines that continued operations would affect the species or 
its habitat, or; 

(hh) When, in order to protect species which were identified for protection through survey and 
manage and/or protection buffer standards and guidelines established in the ROD and RMP, 
the Contracting Officer determines it may be necessary to modify or terminate the contract. 

Those operations necessary for a safe removal of personnel and equipment from the contract area 
and those directed by the Contracting Officer which are required in order to leave the contract area 
in an acceptable condition will be permitted.  Discontinued operations may be resumed upon 
receipt of written instructions and authorization by the Contracting Officer. 

During any period of suspension, the Purchaser may withdraw performance and payment bond 
coverage aside from that deemed necessary by the Authorized Officer to secure cut and/or 
removed timber for which the Bureau of Land Management has not received payment, and/or 
unfulfilled contract requirements associated with harvest operations that have already occurred 
and associated post-harvest requirements. 

In the event of a suspension period or a combination of suspension periods that exceed a total of 
30 days, the First Installment held on deposit may be temporarily reduced upon the written 
request of the Purchaser.  For the period of suspension extending beyond 30 days, the First 
Installment on deposit may be reduced to five (5) percent of the First Installment amount listed in 
Section 3(b) of the contract.  Any First Installment amount temporarily reduced may be refunded 
or transferred to another BLM contract at the request of the Purchaser.  However, if the Purchaser 
has outstanding debt owing the United States, the Contracting Officer must first apply the amount 
of First Installment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3710, et seq.).  Upon Purchaser’s receipt of a bill for 
collection and written notice from the Contracting Officer lifting the suspension, the Purchaser 
shall restore the First Installment to the full amount shown in Section 3(b) of the contract within 15 
days after the bill for collection is issued, subject to Section 3(j) of the contract.  The Purchaser 
shall not resume contract operations until the First Installment amount is fully restored. 
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In the event of a suspension period or a combination of suspension periods that exceed a total of 
30 days, the unamortized Out-of-Pocket Expenses for road or other construction required 
pursuant to Exhibit C of the contract shall be refunded or transferred to another BLM contract at 
the request of the Purchaser.  Upon written notice from the Contracting Officer lifting the 
suspension, the Purchaser shall reimburse the Government the amounts refunded or transferred.  
The Purchaser may choose to pay this reimbursement at once or in installments payable at the 
same time as payments are due for the timber under the contract and in amounts approximately 
equal to the expenses associated with the timber for which payment is due. 

In the event that operating time is lost as a result of the incorporation of additional contract 
requirements, or delays due to Endangered Species Act consultation with the U.S. Fish and 
Wildlife Service or U.S. National Marine Fisheries Service, or court-ordered injunctions, the 
Purchaser agrees that an extension of time, without reappraisal, will constitute a full and complete 
remedy for any claim that delays due to the suspension hindered performance of the contract or 
resulted in damages of any kind to the Purchaser. 

The Contracting Officer may determine that it is necessary to terminate the cutting and removal 
rights under the contract in order to comply with the Endangered Species Act, protect species that 
have been discovered which were identified for protection through survey and manage and/or 
protection buffer standards and guidelines established in the ROD and RMP, or comply with a 
court order.  Following the issuance of a written notice that cutting and removal rights will be 
terminated, the Purchaser will be permitted to remove timber cut under the contract, if allowed by 
the Endangered Species Act, protect species that have been discovered which were identified for 
protection through survey and manage and/or protection buffer standards and guidelines 
established in the ROD and RMP, or court order requirements necessitating the modification or 
termination. 

In the event cutting and removal rights are terminated under this subsection, the Purchaser 
agrees that the liability of the United States shall be limited to the actual costs incurred by the 
Purchaser which have not been amortized by timber removed from the contract area.  This 
calculation of liability shall utilize actual Purchaser costs and Government estimates of timber 
volumes.  At the Authorized Officer's request, the Purchaser agrees to provide documentation of 
the actual costs incurred in the performance of the contract.  In addition, the Purchaser shall be 
released from the obligation to pay the contract price for any timber which is not authorized to be 
removed from the contract area. 

The Purchaser specifically and expressly waives any right to claim damages, other than those 
described in the preceding paragraph, based on an alleged breach of any duty to the Purchaser, 
whether express or implied, in regard to the manner in which the Government defended the 
litigation which resulted in the court order affecting the operation of the contract.  This waiver also 
extends to any claims based on effects on the operation of the contract that arise from litigation 
against another agency.  Furthermore, the Purchaser specifically acknowledges and agrees that a 
court ruling that the Government violated the Administrative Procedures Act cannot be interpreted, 
in itself, to mean that the Government had not acted reasonably in regard to its duties to the 
Purchaser under this contract. 

(d) Fire Prevention, Slash Disposal, and Watershed Protection  

(1) Fire Prevention and Control.  Primarily for purposes of fire prevention and control, the Purchaser 
shall, prior to the operation of power driven equipment in construction or logging operations under 
this contract during the closed fire season or periods of fire danger, prepare a fire prevention and 
control plan to the satisfaction of the Authorized Officer. 

(2) Logging Residue Reduction.  In addition to the requirements of Section 15 and 26 of this contract, 
and notwithstanding the Purchaser's satisfactory compliance with State laws and regulations 
regarding offsetting or abating the additional fire hazard created by this operation and the State's 
willingness to release the Purchaser from liability for such hazard, the Purchaser shall remain 
responsible to the Government for performance of the following logging reduction and site 
preparation measures required by this contract: 
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(aa) Prior to commencement of any operation under Section 42(d)(2)(bb) of this contract, a 
logging residue reduction and site preparation prework conference between the Purchaser’s 
representative and the Authorized Officer must be held at a location designated by the 
Authorized Officer.  All logging residue reduction and site preparation shall be done in 
accordance with the plans developed at the prework conference. 

(bb) Purchaser shall construct and cover landing piles, pile and cover slash within 25 feet of the 
road surface, pile burn, broadcast burn, and construct fire line according to prescription in 
accordance with Exhibit F, which is attached hereto and made a part hereof.  Exhibit F 
contains 7 sheets. 

(e) Optional Contributions 

(1) The Purchaser shall perform all pile burning in accordance with Exhibit F Special Provisions 
12-20.  The Purchaser shall have the option of completing this work, or in lieu thereof, making a 
contribution to the Bureau of Land Management in the amount of Six Hundred Seventy-nine and 
51/100 dollars ($679.51). 

(aa) The amount of contribution shown above shall be paid prior to cutting.  The Purchaser shall 
notify the Authorized Officer in writing of his intention to make this contribution prior to the 
execution of the contract.  Upon making such contribution, the Purchaser shall be relieved 
of obligations set out in this subsection. 

(2) The purchaser shall perform all broadcast burning in accordance with Exhibit F Special 
Provisions 22-26.  The Purchaser shall have the option of completing this work, or in lieu thereof, 
making a contribution to the Bureau of Land Management in the amount of Thirty-two Thousand 
One Hundred Twenty-nine and 10/100 dollars ($32,129.10). 

(aa) The amount of contribution shown above shall be paid prior to cutting.  The Purchaser shall 
notify the Authorized Officer in writing of his intention to make this contribution prior to the 
execution of the contract.  Upon making such contribution, the Purchaser shall be relieved 
of obligations set out in this subsection. 

(f) Log Export and Substitution 

(1) All timber sold to the Purchaser under the terms under the terms of this contract, except 
exempted species, is restricted from export from the United States in the form of unprocessed 
timber, and is prohibited from being used as a substitute for exported private timber.  For the 
purpose of this contract, unprocessed timber is defined as: (1) any logs except those of utility 
grade or below, such as sawlogs, peeler logs and pulp logs; (2) cants or squares to be 
subsequently remanufactured exceeding eight and three-quarters (8-3/4) inches in thickness; 
(3) split or round bolts or other roundwood not processed to standards and specifications suitable 
for end-product uses; or (4) western red cedar lumber that does not meet lumber of American 
Lumber Standards Grades of Number 3 dimension or better, or Pacific Lumber Inspection Bureau 
R-List Grades of Number 3 Common or better.  Thus, timber manufactured into the following will 
be considered processed: (1) lumber and construction timber, regardless of size, manufactured to 
standards and specifications suitable for end-product uses; (2) chips, pulp, and pulp products; 
(3) green or dry veneer and plywood; (4) poles and piling cut or treated for use as such; (5) cants, 
squares, and lumber cut for remanufacturing of eight and three-quarters (8-3/4) inches in 
thickness or less; (6) shakes and shingles. 

(2) Substitution will be determined under the definition found in 43 CFR 5400.0-5(n).  The Purchaser 
is required to maintain and upon request to furnish the following information: 

(aa) Date of last export sale. 

(bb) Volume of timber contained in last export sale. 

(cc) Volume of timber exported in the past twelve (12) months from the date of last export sale. 

(dd) Volume of Federal timber purchased in the past twelve (12) months from the date of last 
export sale. 
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(ee) Volume of timber exported in succeeding twelve (12) months from date of last export sale. 

(ff) Volume of Federal timber purchased in succeeding twelve (12) months from date of last 
export sale. 

(3) In the event the Purchaser elects to sell any or all of the timber sold under this contract in the form 
of unprocessed timber, the Purchaser shall require each party buying, exchanging, or receiving 
such timber to execute a Form 5460-16 (Certificate as to Nonsubstitution and the Domestic 
Processing of Timber).  The original of such certification shall be filed with the Authorized Officer.  
Additionally, when the other party is an affiliate of the Purchaser, the Purchaser will be required to 
update information under item (2) of Form 5450-17 (Export Determination) and file the form with 
the Authorized Officer. 

In the event an affiliate of the Purchaser has exported private timber within twelve (12) months 
prior to purchasing or otherwise acquiring Federal timber sold under this contract, the Purchaser 
shall, upon request, obtain from the affiliate information in a form specified by the Authorized 
Officer and furnish the information to the Authorized Officer. 

Prior to the termination of this contract, the Purchaser shall submit to the Authorized Officer Form 
5460-15 (Log Scale and Disposition of Timber Removed Report) that shall be executed by the 
Purchaser.  In addition, the Purchaser is required under the terms of this contract to retain for a 
three-year period from the date of termination of the contract the records of all sales or transfer of 
logs involving timber from the sale for inspection and use of the Bureau of Land Management. 

Unless otherwise authorized in writing by the Contracting Officer, the Purchaser shall brand 
clearly and legibly one end of all logs with a scaling diameter (small end inside bark) of over 
10 inches, prior to the removal of timber from the contract area.  All loads of 11 logs or more will 
have a minimum of 10 logs clearly and legibly branded on one end regardless of the diameter of 
the logs.  All logs shall be branded on loads of 10 logs or less.  One end of all branded logs to be 
processed domestically shall be marked with a 3 square inch spot of highway yellow paint.  The 
Purchaser will stop trucks for accountability monitoring at mutually agreed upon location when 
notified by the Authorized Officer. 

If multiple trailers (mule trains) are used, each bunked load shall be considered an individual load, 
and these guidelines will apply to each bunked load.  If a flatbed stake trailer is used, each bundle 
will be treated as a separate load. 

At the discretion of the Contracting Officer, the Purchaser may be required to brand and paint all 
logs.  Any increased costs for log branding and painting shall be the responsibility of the 
Purchaser. 

In the event of the Purchaser’s noncompliance with this subsection of the contract, the Authorized 
Officer may take appropriate action as set forth in Section 10 of this contract.  In addition, the 
Purchaser may be declared ineligible to receive future awards of Government timber for a period 
of one year. 
 
 

 
 

 - 12 - 



OR-5420-1 
(June 1986) UNITED STATES 

DEPARTMENT OF THE INTERIOR 
Bureau of Land Management 

TIMBER SALE SUMMARY 

District  Eugene 
Sale Date  June 23, 2016 

 Parcel No.  4 
  
    Sale Name  Gosage Incline  Planning Unit Upper Willamette   
 ATSP Tract No.  E-16-687  Type of Sale Advertised   
 County & State  Lane  Time for Cutting & Removal  36 Mos.  
 Master Unit   Eugene  Time for Removal of Personal Property 1 Mos.  
   

O&C CBWR P.D. Township Range Section Subdivision 
X   20 S. 1 W. 7 Lots 4 - 7, 9 - 14, W1/2SE1/4 
X   20 S. 1 W. 17 E1/2NE1/4, S1/2SW1/4, SE1/4 
X   20 S. 2 W. 13 S1/2SE1/4 
       
       
       
       

   Subdivisions 
or 

Cutting Areas 

Cutting Volumes by Species by MBF Total 
Cutting 
Volume 

Cutting Area 
Acres 

DF WH WRC       Regen Partial Clear 
Regen  #1 977 20 2       999 37   
PH #2 629 170 103       902  47  
PH #3 1,084 293 178       1,555  81  
PH #4 299 59 22       380  25  
R/W #2 36 1 7       44   1 
R/W #3 49 21 3       73   1 
R/W #4 25 2        27   1 

              
              
              
              

TOTAL 3,099 566 315       3,980 37 153 3 
   COSTS   Profit & Risk Allowance 
Falling & Bucking . . . . . . . . . . . . . . . . $ Included With Yarding  Basic Profit & Risk. . . . . . . . . . . . . . . . . . . . . . . . .  8 % 
Yard, Load, etc. . . . . . . . . . . . . . . . . .   169.57   Additional Risk    
Transportation . . . . . . . . . . . . . . . . . .  39.57   Low 1% . . . . . . . . . . . . . . . . . . . . .   % 
Road Construction . . . . . . . . . . . . . . .  68.28   Medium 2% . . . . . . . . . . . . . . . . . . . . .   % 
Road Amortization . . . . . . . . . . . . . . .  0.21   High 3% . . . . . . . . . . . . . . . . . . . . .  3 % 
Road Maintenance . . . . . . . . . . . . . . .  9.76   Total Profit & Risk . . . . . . . . . . . . . . . . . . . . . .  11 % 
  Tract Features 
Other Allowances*  Ave Log (Bd. Ft.): D-fir 71 All 60 DBH:14.6 
*Specify Costs  Recovery D-fir 95 %  All 93   % 
Equipment Washing $ 0.15   Salvage D-fir  0 %  All 0   % 
Skid Trail Decommissioning  1.30  Ave Volume per Acre 21   MBF 
Road Decommissioning  0.70  Ave Yarding Slope  35   % 
Slash Disposal  9.34  Ave Yarding Distance 450   Ft. 
Tractor Assist  0.82  Ave Age  55   Years 
    Volume Highlead     % 
    Volume Skyline   78   % 
    Volume Cat   22   % 
    Volume Aerial     % 
    Road Construction / Improvements (100’ Sta) 
     Class SN-14 No. Sta. 28.98 Const 
     Class SN-14 / SN-16 No. Sta 231.23 Renov 
     Class SN-14 No. Sta 2.06 Improv 
     Cruise 
  Cruised by  Dotson / Cranmer 
Total Other Allowances $ 12.31  Date  February 2016 
  Type of Cruise  
Total Cost to Utilization Center $ 299.70  Volume (MBF-Net Merch) 
Utilization Center (Peelers)  NA  Green 3,980 Salvage 0 
 Miles to Utilization Center  NA  D-fir Sawlog 3,099 Peeler 0 
Utilization Center (Sawlogs)  Eugene / Springfield  Export Volume 0/  
 Miles to Utilization Center  28  Purchaser   
Weighted Miles to Utilization Center  28  Address  
    
  Contract No.  
 



    
OR-5420-1a  UNITED STATES District Eugene     
(June 1986)  DEPARTMENT OF THE INTERIOR ATSP Tract No. E-16-687     
  Bureau of Land Management ADP No.     
  STUMPAGE COMPUTATION 

MBF 

Realization Mfg. Pond Logging 
Species Value Costs (-) Value Costs (-) 

Douglas-fir --- --- 577.02 299.70 
Western hemlock   435.12 299.70 

Sale Name 
 

Profit & 
Risk (-) 
63.47 
47.86 

Gosage Incline 
 

Marg. * 
Logs (-/) Stumpage 

 213.85 
 87.56 

Western redcedar   753.37 299.70 
     
     

     
     
     

03 81.87 
 
 

 
 
 

 370.80 
  
  

  
  
   

Wt. Average   576.94    210.45 
        
*Marginal Log Volume N/A MBF X  $/MBF  Marg. Log Value         
Marginal Log Value $  = $  Marginal Log Value/MBF  
(D-fir Net Volume)    MBF     
 
 

APPRAISED PRICE SUMMARY            
  TEA  RVA X Market Value      

(Check one) 
   

Number   
Un-Merch 

--- 
--- 
--- 

 
 
 
 

--- 
 

 

 
Species

Douglas-fir 
Western hemlock
Western redcedar
 
 
 
 

 

Trees   Appraised Price Bid 
Species Volume    

Merch $/M Value $/M 
8,480 Douglas-fir 3,099 213.80 662,566.20  
4,821 W. hemlock 566 87.60 49,581.60  
3,154 W. redcedar 315 370.80 116,802.00  

      
      
      
      

16,455 TOTALS 3,980  828,949.80  

   

LOG GRADES (By Percent) 
   2 Saw 3 Saw 

 Code #1 #2 #3 #4 #5 
   61.0 36.0 

    29.0 58.0 
     100.0 

     
     
     
     

Price  
Value 

 
 
 
 
 
 
 
 

  

4 Saw 
#6 
3.0 

13.0 
 
 
 
 
 

Appraised By: 

Appraisal Reviewed By: 
 

Cranmer 

Ray 

 Date: 

 Date: 

February 2016 

April 2016 
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	SPECIAL PROVISIONS FOR LOGGING RESIDUE REDUCTION
	CONSTRUCTION AND COVERING OF LANDING AND ROADSIDE PILES

	XFS7-Sec7-GosageIncline-508
	XGS1-GosageIncline
	(1) The Purchaser shall complete the following decommissioning measures according to the specifications and schedule below and as shown on Sheets 2 through 4 of this Exhibit.  All decommissioning shall be completed during the dry season, typically bet...
	(aa) Purchaser shall decompact skid trails to a depth of 18 inches with decompaction equipment such as a track mounted excavator with ripping teeth and an opposable thumb, during the dry season.  Minimize damage to residual tree roots.  The Purchaser ...
	(bb) Purchaser shall construct drainage dips, waterbars, and/or lead-off ditches, as directed by the Authorized Officer.  Waterbars shall be constructed in accordance with the specifications shown on Exhibit H.
	(cc) The Purchaser shall block roads and skid trails with root wads, logs, boulders, and slash as directed by the Authorized Officer.
	(dd) After harvest operations, the Purchaser will be required to construct waterbars immediately before and after existing culverts in accordance with the specifications shown on Exhibit H, as directed by the Authorized Officer.

	XGS2-Sec7-GosageIncline-508
	XGS3-Sec17-GosageIncline-508
	XGS4-Sec13-GosageIncline-508
	XDisclaimer-GosageIncline
	TSS-GosageIncline
	(aa) Obtain a license agreement from Giustina Land & Timber Co.  The license agreement, bond and insurance certificate shall be delivered to Giustina Land & Timber Co. at least 15 days prior to use of company roads.
	(bb) Furnish a performance bond in the amount of Ten Thousand and 00/100 dollars ($10,000.00).
	(cc) Maintain comprehensive liability insurance covering all operations, including vehicles, in amounts not less than One Million and 00/100 dollars ($1,000,000.00) bodily injury for injury to any one person, One Million and 00/100 dollars ($1,000,000...
	(dd) Pay a lump sum road maintenance and rockwear fee of  Nineteen Thousand One Hundred Seventy Two and 42/100 dollars ($19,172.42) prior to log hauling.  All road maintenance and rockwear fees due as a result of modification shall be paid at rates cu...
	(ee) The Purchaser shall maintain Road No. 20-1-7 Seg. B in accordance with Section 42(b)(5).
	(ff) The Purchaser shall cut and deck the right-of-way timber between Stations P0+00 and P6+79 on Road No. 20-1-18.3 and P0+00 and P1+10 on Road No. 20-1-20 in accordance with the specifications of Giustina Land & Timber Co., the owner of the right-of...
	(aa) Obtain a license agreement from Lost Creek Timber.  The license agreement, bond and insurance certificate shall be delivered to Lost Creek Timber at least 15 days prior to use of company roads.
	(bb) Furnish a performance bond in the amount of Ten Thousand and 00/100 dollars ($10,000.00).
	(cc) Maintain comprehensive liability insurance covering all operations, including vehicles, in amounts not less than One Million and 00/100 dollars ($1,000,000.00) bodily injury for injury to any one person, One Million and 00/100 dollars ($1,000,000...
	(dd) Pay a lump sum road use fee of Eight Hundred Fifty and 33/100 dollars ($850.33) at time of execution of License Agreement.
	(ee) Pay a lump sum road maintenance and rockwear fee of  Two Thousand Six Hundred Sixty Two and 75/100 dollars ($2,662.75) at time of execution of License Agreement.  All rockwear fees due as a result of modification shall be paid at rates current at...
	(ff) The Purchaser shall maintain 20-1-16.6 and 20-1-16.7 in accordance with Section 42(b)(5).
	(gg) The Purchaser shall cut and deck the right-of-way timber between Stations P0+00 and P2+73 on Road No. 20-1-16.8 in accordance with the specifications of Lost Creek Timber, the owner of the right-of-way timber.  The Purchaser shall construct Road ...
	(aa) Prior to the use of tailholds/guylines, the Purchaser shall execute a Short Form Tramway Agreement with Weyerhaeuser Company.  The Short Form Tramway Agreement shall be delivered to Weyerhaeuser Company at least 15 days prior to use.
	(bb) Prior to use, Licensee agrees to provide Licensor an insurance certificate (listing Licensor as an additional insured) evidencing general and automobile liability insurance, including loggers broad form property damage, in single limit amounts of...
	(1) Fire Prevention and Control.  Primarily for purposes of fire prevention and control, the Purchaser shall, prior to the operation of power driven equipment in construction or logging operations under this contract during the closed fire season or p...
	(2) Logging Residue Reduction.  In addition to the requirements of Section 15 and 26 of this contract, and notwithstanding the Purchaser's satisfactory compliance with State laws and regulations regarding offsetting or abating the additional fire haza...
	(f) ULog Export and Substitution
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