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TIMBER SALE NOTICE 
 
NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein 
for oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9, attached.  Written and oral 
bids will be received by the District Manager, or his representative, at the SPRINGFIELD INTERAGENCY 
OFFICE, NORTHWEST OREGON DISTRICT OFFICE, 3106 PIERCE PARKWAY, SPRINGFIELD, OREGON.  
The timber sale will commence at 10:00 a.m. on Thursday, June 27, 2019. 

This Timber Sale Notice does not constitute the decision document for purposes of protest and appeal of a forest 
management decision.  Consistent with 43 CFR Subpart 5003 - Administrative Remedies, the notice of a timber 
sale, when published as a legal ad in a newspaper of general circulation shall constitute the decision document 
for purposes of protest and appeal.  Protests may be filed with the Contracting Officer within 15 days of the 
publication of the aforementioned decision document in the newspaper.  It is anticipated that the decision 
document will be published in The Register-Guard newspaper on or about May 29, 2019. BLM does not warrant 
publication on this exact date.  All parties considering protest of the timber sale decision document are 
encouraged to review the aforementioned newspaper to ensure accurate knowledge of the exact publication date. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the 
required minimum bid deposit shall be required to participate in oral bidding for each tract. 

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following 
forms: 

1. Form 5430-11, a certification that the bid was arrived at by the bidder or offerer independently, and was 
tendered without collusion with any other bidder or offerer. 

2. Form 5450-17, Export Determination. 

PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability 
to perform the obligations of the contract.  If the high bidder is determined not qualified, not responsible or refuses 
to respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and 
awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to 
accept the contract. 

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for 
all contracts of $2,500.00 or more, but the amount of the bond shall not be in excess of $500,000.00, except when 
the Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2.  A minimum performance bond 
of not less than $500.00 will be required for all installment contracts less than $2,500.00. 

INSTALLMENT PAYMENTS may be authorized for sales of $500.00 or more.  Required installments will be 
determined by BLM.  For sales under $500,000.00, installments will not be less than 10% of the total purchase 
price.  For sales of $500,000.00 or more, installment payments shall be $50,000.00. 

LOG EXPORT AND SUBSTITUTION.  All timber sales, including timber from Federal rights-of-ways, shall be 
subject to the restrictions relating to the export and substitution of unprocessed timber from the United States in 
accordance with P.L. 94-165 and 43 CFR 5400 and 5424, as amended. 
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LOG EXPORT AND SUBSTITUTION RESTRICTIONS.  Excepting Port-Orford-cedar, all timber offered for sale 
hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited 
from being used as a substitute for exported private timber.  The BLM has revised the log export restrictions 
special provision to reduce the log branding and painting requirements.  The new requirements include branding 
of one end of all logs with a scaling diameter of over 10 inches.  All loads of 11 logs or more, regardless of the 
diameter of the logs, will have a minimum of 10 logs branded on one end.  All logs will be branded on loads of  
10 logs or less.  One end of all branded logs will be marked with yellow paint.  At the discretion of the Contracting 
Officer, the Purchaser may be required to brand and paint all logs.  The Purchaser shall bear any increased costs 
for log branding and painting. 

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the Springfield 
Interagency Office.  A copy of the timber sale contract is also available for inspection at the Springfield 
Interagency Office.  This prospectus includes maps and tables that cannot be made Section 508 compliant.  For 
help with its data or information, please contact the Northwest Oregon District’s Springfield Interagency Office at 
(541) 683-6776. 

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into 
consideration if comparisons are made with volume predictions based on other standards.  The volumes based 
on 32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the total 
purchase price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed 
or designated for taking is more or less than the estimated volume or quantity so listed. 

AN ENVIRONMENTAL ASSESSMENT was prepared for London Road, and a Finding of No Significant Impact 
has been documented.  These documents are available for inspection as background for this sale at the 
Northwest Oregon District’s Springfield Interagency Office. 

ACCESS to a sale may be through a locked gate (see individual sale information).  Prospective bidders may 
obtain a key from the Northwest Oregon District’s Springfield Interagency Office.  Any other persons interested in 
visiting the timber sale site should first contact the office at (541) 683-6164. 
 

Attachments: 
Form 5440-9 
Form 5430-11 
Form 5450-17 
Form 5450-22 



NORTHWEST OREGON DISTRICT TIMBER SALE NOTICE 
LUMP SUM 

EUGENE MASTER UNIT 

PARCEL NO.: 4 
UPPER WILLAMETTE FIELD OFFICE SALE DATE:  June 27, 2019 
  
Contract No.:  ORN05-TS19-506 London Road 
Douglas and Lane Counties, Oregon:  O&C:  Oral Auction Bid Deposit Required:  $205,300.00 
   
All timber designated for cutting on  Lot 1, W1/2NW1/4, SW1/4, Section 17, T. 23 S., R. 3 W.; E1/2NE1/4, NE1/4SE1/4, 

S1/2SE1/4, Section 13, T. 23 S., R. 4 W., Will. Mer. 
         

Estimated Volume 
32' Log (MBF)  Species  

Estimated Volume 
16’ Log (MBF)  

Appraised Price 
Per MBF  

Estimated Volume 
Times Approx. Price 

6,547  Douglas-fir  7,620  $254.80  $1,941,576.00 
339  Western hemlock  416  $120.40  50,086.40 
76  Western redcedar  98  $450.40  44,139.20 
59  Grand fir  71  $127.20  9,031.20 
36  Bigleaf maple  46  $29.80  1,370.80 
11  Red alder  14  $189.20  2,648.80 
10  Incense-cedar  14  $225.10  3,151.40 
4  Golden chinkapin  5  $4.00  20.00 

7,082  Totals  8,284    $2,052,023.80 

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION:  Volume for all Douglas-fir, western hemlock, western redcedar, grand fir, and incense-cedar in 
the Regeneration Harvest Areas was variable plot cruised.  Plot data is then used to calculate v-bar and basal area per 
acre using the National Cruise Processing Program.  The basal area in the Regeneration Harvest Areas was 
determined with a Relaskop using a 40 BAF and a total of 210 plots; 146 sample trees were randomly selected on these 
plots to determine v-bar.  Bigleaf maple, red alder, and golden chinkapin volumes were 100% cruised.  A map showing 
the location of the sample trees is available at the Springfield Interagency Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 15.0” DBHOB; the average log contains 
60 bd. ft.; the total gross merchantable volume is approximately 7,949 MBF; and 96% recovery is expected. 

CUTTING AREA:  Two areas totaling approximately 190 acres must be regeneration harvested and approximately  
3 acres of right-of-way must be cleared. 

ACCESS:  Access to the sale is provided by: 

1. A Public Road; 
2. BLM existing roads; 
3. BLM roads to be constructed. 
4. Roads covered by Right-of-Way and Road Use Agreement E-387 between Weyerhaeuser Company and the United 

States.  In the construction, renovation, use, and maintenance of private roads, and in the use of yarding wedges, 
tailholds, and guybacks, the Purchaser shall enter into a license agreement with Weyerhaeuser Company.  The 
license agreement shall be delivered to Weyerhaeuser Company for execution at least 15 days prior to any use of 
company roads.  See the Prospectus for full terms and conditions of use. 

ROAD MAINTENANCE:  The Purchaser shall pay road use fees of $8,284.00 and maintenance and rockwear fees 
estimated at $18,971.29 to Weyerhaeuser Company.  The Purchaser shall pay rockwear fees of $7,032.10 to the BLM.   
See the Exhibit D map for specifications of road maintenance responsibility.  Only the map page of the Exhibit D is 
included in the Prospectus.  Refer to the contract file for the full Exhibit D. 

 
 



London Road Parcel No. 4 

In addition to the quantities shown below, 600 cubic yards of 3” minus (truck measure) and 400 cubic yards of  
1 1/2” minus (truck measure) of maintenance rock is required.  Additional road reinforcement (rocking) may be 
required for wet weather haul and will be at the Purchaser’s expense. 
ROAD CONSTRUCTION: 
Spurs 17A, 17B and 17D; and Road No. 23-3-18.2 Seg. B 
Length:  30.04 Stations 
Class:  SN-14 
Special Requirements:  A loaded log truck turn around shall be constructed on Road No. 23-3-17 Seg. B at MP 0.85.  A 
helicopter service landing shall be constructed on Road No. 20-3-17.4 at MP 0.14.  Operations limited to periods of dry 
weather.  Culvert replacement/installation on streams shall be done between May 15 and November 30 (both days 
inclusive). 
 
Construction of Road No. 23-3-18.2 Seg. B may only occur with a Bureau of Land Management archaeology specialist on 
site. 
 
ROAD RENOVATION: 
Spur 17C; and Road Nos. 23-3-17 Segs. A, C-D, -17.2, -17.4, -18 por. 2, -20, 23-4-13 por. 1, and -24 
Length:  381.78 Stations 
Class:  SN-14/SN-16 
Special Requirements:  A helicopter log landing shall be renovated on Road No. 20-3-17.3 at MP 0.13.  Culvert 
replacement/installation on streams shall be done between May 15 and November 30 (both days inclusive).  Operations 
may be limited to periods of dry weather. 
 
ROAD IMPROVEMENT:   
Spur 17E; and Road No. 23-4-13 por. 2 
Length:  9.31 Stations 
Class:  SN-14 
Special Requirements:  Operations limited to periods of dry weather.    
 
Suggested Rock Source:  BLM, Fawn Peak Quarry  
 
Surfacing Estimated Quantities (CY truck measure) 

3/4” minus 3” minus 3” open 6” minus Pit Run 
500 9,497 210 1,799 50 

 
CULVERTS: 

Diameter: Length: Quantity: 
18” 300’ 10 
24” 150’ 5 
30” 66’ 2 

   
Total Estimated Exhibit C Road Costs (construction, improvement and renovation):  $356,067.63 
 
ROAD DECOMMISSIONING: 
Spur 17C and 17D; and Road No. 23-3-18.2 Seg. B* 
Blockades:  3 
Temporary Culvert Removals:  1 
Estimated Cost of Decommissioning:  $1,637.57 
Special Requirements in Road Decommissioning:  Operations limited to periods of dry weather. 
Stream culvert removal on Spur 17D shall be done between May 15 and November 30 (both days inclusive). 
* Road 23-3-18.2 Seg. B only decommissioned if left natural surface. 

DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, logging methods, prevention of erosion, logging residue reduction, snag creation, and 
submission of a written logging plan specifying landing locations and logging schedule. 

Under Sec. 26 of the timber sale contract, ground-based logging and mechanized felling will be prohibited during periods 
of excessive soil moisture.  This will normally limit ground-based logging and mechanized felling to July, August, and 
September. 



London Road Parcel No. 4 

OTHER SPECIAL REQUIREMENTS: 

1. No quarry operations involving blasting, drilling, or crushing shall be conducted between March 1 and July 15 of each 
year. 

2. No felling, yarding, or loading is permitted in or through the Reserve Area shown on Exhibit A except in the  
Special Yarding Area and Special Right-of-Way Areas. 

3. Deadmen, Multiple Stump, or Equipment Anchors may be required in Regeneration Harvest Area No. 1 on  
Road Nos. 23-3-20 and 23-3-17.2. 

4. Portions of Spur 17C have grades greater than 20% and may require tractor assist. 
5. The Purchaser shall be required to cut and process non-merchantable trees in the Regeneration Harvest Areas. 
6. Notification and coordination with Emerald People’s Utility District (541-746-1583) shall be required prior to renovation 

on Road No. 23-3-17.2. 
7. Use of natural surface roads shall be restricted to dry periods (typically July 1 to September 30). 
8. The Purchaser shall have the option to renovate Spur 13B at the Purchaser’s expense. 
9. The Purchaser shall have the option to rock Road No. 23-3-18.2 Seg. B at the Purchaser’s expense. 
10. Upon completion of yarding, Purchaser shall create 190 snags by topping and girdling. 
11. The Purchaser shall be required to control traffic during active helicopter operations. 
12. Whole tree yarding, or yarding with tops attached, will be required, unless otherwise approved by the Authorized 

Officer. 
13. The Purchaser shall be required to clean logging, road, decommissioning, and slash piling equipment prior to entry on 

BLM lands. 
14. The Purchaser shall provide a map of requested skyline corridor and skid trail locations a minimum of seven (7) 

working days in advance of cutting to obtain approval of the locations from the Authorized Officer. 
15. Purchaser shall purchase from Weyerhaeuser Company timber from yarding wedges and landing renovations. 
16. The Purchaser shall perform hand piling, machine piling, and slashing within the Regeneration Harvest Areas. 
17. The Purchaser will be required to file a Notification of Operations with the Oregon Department of Forestry office for all 

harvest operations and road construction, improvement, renovation, and maintenance on BLM and private lands. 

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA: 

This sale is accessed through locked gates.  Prospective bidders may obtain a key from the Springfield Interagency Office 
and proceed to the sale area.  Any other persons interested in visiting the timber sale should first contact Brian Bickford at 
(541) 683-6164. 

From Cottage Grove, proceed south on Interstate 5 for approximately 2.0 miles to Exit 172.  Take Exit 172 and proceed 
south on 6th Street for approximately 0.8 miles to London Road.  Proceed on London Road for approximately 14 miles to 
the junction of Road No. 21-3-5.  Continue south on Road No. 21-3-5 for approximately 0.8 miles to the junction of  
Road No. 23-3-17.  Follow the Timber Sale signs to the sale area. 

The Helicopter Yarding Area can only be accessed on foot from Road No. 21-3-5. 



Harvest Units

London RoadSh
oes

trin
g Road

Cottage Grove
Approx. 10 Miles

21
-3-

5

23-3-17Sc
ott

s V
a ll

ey
Ro

ad

Big River Road

Ç
Ç¯

03

26

16

01

10

25

24

33

21 24

35

13

23

11

22

1415

09

0204

27

23

34

21

36

12

22

28

1008 0907

0506

15
17

03
04

19
21

16

22

18

20

29

22

32
34

21

31

28

33

27
30
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NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA:
This sale is accessed through locked gates.  Prospective bidders may obtain a key from the
Springfield Interagency Office and proceed to the sale area.  Any other persons interested in
visiting the timber sale should first contact Brian Bickford at (541) 683-6164.
To Regeneration Harvest Area:  From Cottage Grove, proceed south on Interstate 5 for
approximately 2.0 miles to Exit 172.  Take Exit 172 and proceed south on 6th Street for
approximately 0.8 miles to London Road.  Proceed on London Road for approximately 14 miles
to the junction of Road No. 21-3-5.  Continue south on Road No. 21-3-5 for approximately 0.8
miles to the junction of Road No. 23-3-17.  Proceed south on Road No. 23-3-17 for
approximately 0.1 miles to the Regeneration Harvest Area.
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Sale Name: London Road
T. 23 S., R. 3 W., SEC. 17, T. 23 S., R. 4 W., SEC.13, WILL. MER., NORTHWEST OREGON DISTRICT

Timber Sale Location Map



 
ORN05-TS19-506 

London Road 
Seasonal Restriction Matrix 

NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and specifications.  
Subject to transient winter snow, elevation ranges from 1100 – 2100 feet.  

 
 

 
Restricted Activity: 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 
1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

Road Construction, Renovation, Improvement, 
Decommissioning; Use of natural-surface roads;  
Mechanized Felling, and Ground based yarding. 
 October 1 – June 30 

 
                        

 May vary due to weather conditions;  
soil moisture still overrides weather conditions  

Stream Culvert Installation and Removal  

 December 1 to May 14, both days inclusive              
         

   

  
Wildlife Seasonal Restriction  
 

Fawn Peak Quarry Blasting, Drilling, and Crushing                         
 March 1 – July 15 of each year, both days 

inclusive  

 

 Restricted Times 
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UNITED STATES
DEPARTMENT OF THE INTERIOR

BUREAU OF LAND MANAGEMENT
LONDON ROAD TIMBER SALE CONTRACT NO.: ORN05-TS19-506

EXHIBIT A

Sheet 1 of 2

T. 23 S., R. 3 W., SEC. 17,  WILL. MER., NORTHWEST OREGON DISTRICT

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
Document Path: P:\nwo\UpperWillamette\Projects\TimberSales\FY2019\LondonRoad\Exhibits\GISMaps\LondonRoadExhibitA_Sec_17.mxd

United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965
5/21/2019 
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EXHIBIT A
Sheet 2 of 2DEPARTMENT OF THE INTERIOR

BUREAU OF LAND MANAGEMENT
LONDON ROAD TIMBER SALE CONTRACT NO. ORN05-T19-506

T. 23 S., R. 4 W., SEC. 13,  WILL. MER., NORTHWEST OREGON DISTRICT

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
Document Path: P:\nwo\UpperWillamette\Projects\TimberSales\FY2019\LondonRoad\Exhibits\GISMaps\LondonRoadExhibitA_Sec_13.mxd

United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965
5/20/2019 
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Form 5450-3a 
(February 1986)  

Contract No. 
 UNITED STATES 

DEPARTMENT OF THE INTERIOR 
BUREAU OF LAND MANAGEMENT 

ORN05-TS19-506  
 EXHIBIT B London Road 

  LUMP SUM SALE 
The following estimates and calculations of value of timber sold are made solely as an administrative aid for determining: (1) adjustments made or credits given in 
accordance with Secs. 6, 9, or 11; (2) when payments are due; and (3) value of timber subject to any special bonding provisions.  The value of timber will be determined 
by multiplying the value per acre as shown below, times the amount of acreage as determined by the Authorized Officer, which has been cut or removed or designated 
for taking.  Except as provided in Sec. 2, Purchaser shall be liable for total purchase price even though quantity of timber actually cut or removed or designated for 
taking is less than the estimated volume or quantity shown.  Cutting areas are shown on Exhibit A. 

SPECIES ESTIMATED VOLUME OR QUANTITY 
(Units Specified) PRICE PER UNIT AMOUNT OF ESTIMATED VOLUME OR 

QUANTITY X UNIT PRICE 

Douglas-fir 7,620.0 MBF      
Western hemlock 416.0 MBF      
Western redcedar 98.0 MBF      
Grand fir 71.0 MBF      
Bigleaf maple 46.0 MBF      
Red alder 14.0 MBF      
Incense-cedar 14.0 MBF      
Golden chinkapin 5.0 MBF      
        
        
        

TOTALS 8,284.0 MBF      
The apportionment of the total purchase price is as follows:      
      
Harvest Area No. 1 – 103 Acres                   (42.6 MBF/Acre)  
Douglas-fir 3,863.0 MBF       
Western hemlock 339.0 MBF       
Western redcedar 87.0 MBF       
Grand fir 21.0 MBF       
Bigleaf maple 45.0 MBF       
Red alder 14.0 MBF       
Incense-cedar 14.0 MBF       
Golden chinkapin 5.0 MBF       
 4,388.0 MBF       
         
Harvest Area No. 2 – 87 Acres                     (43.4 MBF/Acre)  
Douglas-fir 3,636.0 MBF       
Western hemlock 77.0 MBF       
Grand fir 50.0 MBF       
Western redcedar 11.0 MBF       
Bigleaf maple 1.0 MBF       
 3,775.0 MBF       
         
Right-of-Way Area No. 1– 1 Acre                  (37.0 MBF/Acre)  
Douglas-fir 37.0 MBF       
         
Right-of-Way Area No. 2 – 2 Acres               (42.0 MBF/Acre) 
Douglas-fir 84.0 MBF       
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removal of personal property. Any improvements remaining on land and rights-of-way at the end of this period may be removed at 
Government lands and rights-of-way at the end of the period for the expense of Purchaser and disposed of in accordance with 
removal, or any extension, shall become the property of Government. applicable law. 
Any equipment or other personal property remaining on Government 

Sec. 41. Timber Reserved from Cutting - The following timber on this contract area is hereby reserved from cutting and removal under the 
terms of this contract and is retained as the property of Government. 

Sec. 42. Special Provisions - Purchaser shall comply with the special provisions which are attached hereto and made a part hereof unless 
otherwise authorized, in writing, by the Contracting Officer. 

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the day first above written. 

If Individual or Partnership, sign here: 

(Name of Firm) 

(Signature) 

(Address) 

(Signature) 

(Address) 

(Signature) 

(Address) 

If Corporation, sign here: 

(Name of Corporation) 

(Signature) 

(Title) 

UNITED STATES OF AMERICA 

By 
(Signature) 

(Title) 

(Date) 

Title 18 U.S.C. Section 1001, makes it a crime for any person knowingly and willfully to make to any department or agency of the United States any false, fictitious, or 
fraudulent statements or representations as to any matter within its jurisdiction. 

(If Purchaser is a corporation, the following certificate must be executed by the Secretary or Assistant Secretary of the Corporation.) 

, certify that I am the Secretary of the corporation named as Purchaser 

herein; that 

I, 

, who signed the contract was then of said 

corporation, that said contract was duly signed for and in behalf of said corporation by authority of its governing body, and is within the scope of its corporate powers. 

Signature: 

(Form 5450-3, page 7) 

Contract No. ORN0 Parcel No. 

THIS IS A SALE PROSPECTUS ONLY.  ATTACHMENTS MAY NOT 
INCLUDE ALL EXHIBITS REFERRED TO IN THE CONTRACT 
PROVISIONS.  THE COMPLETE CONTRACT, INCLUDING ALL EXHIBITS, 
IS AVAILABLE FOR INSPECTION AT THE NORTHWEST OREGON 
DISTRICT SPRINGFIELD INTERAGENCY OFFICE AT 3106 PIERCE 
PARKWAY, SPRINGFIELD, OREGON.

SALE DATE:  
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SEC. 41 - Timber Reserved From Cutting and/or Removal 

(a) All timber on the Reserve Areas shown on Exhibit A, which is attached hereto and made a part hereof, 
and all yellow painted and posted trees which are on or mark the boundaries of the Reserve Areas.  
Exhibit A contains 2 sheets. 

(b) All trees marked with yellow paint above and below stump height in the Regeneration Harvest Areas 
shown on Exhibit A. 

(c) All trees marked with white paint above and below stump height in the Special Right-of-Way Areas shown 
on Exhibit A.  Trees shall be cut in accordance with Section 42(a)(4)(aa) to facilitate road construction but 
shall not be removed from the contract area. 

(d) All trees marked with pink paint above and below stump height in the Regeneration Harvest Areas shown 
on Exhibit A.  Trees marked with pink paint felled for safety or operational reasons shall remain on site.  
Where necessary for safety or operational reasons, trees marked with pink paint may be bucked into 
shorter lengths and/or moved to a safe location within the unit as close to where felled as safely possible. 

(e) Existing down woody material greater than 20” diameter at the large end and greater than 20’ in length, 
and all downed wood of decay classes 3-5 in the Regeneration Harvest Areas shown on Exhibit A.  Decay 
classes are illustrated on Exhibit I, which is attached hereto and made a part hereof.  Where necessary for 
safety or operational reasons, such down woody material may be bucked into shorter lengths and/or 
moved within the unit. 

(f) In the Regeneration Harvest Areas shown on Exhibit A, snags which do not present a safety hazard or 
where removal is not needed for operational activities as determined by the Authorized Officer.  All snags 
that are felled for safety and operational reasons shall remain on site.  Where necessary for safety or 
operational reasons, snags may be bucked into shorter lengths and/or moved within the unit as close to 
where felled as safely possible. 

SEC. 42 - Special Provisions 

(a) Logging 

(1) Before beginning operations on the contract area for the first time or after a shutdown of 14 or more 
days, the Purchaser shall notify the Authorized Officer in writing of the date he plans to begin 
operations.  This written notification must be received by the Authorized Officer no less than 14 
days prior to the date the Purchaser plans to begin or resume operations.  The Purchaser shall also 
notify the Authorized Officer in writing if he intends to cease operations for any period of 10 or more 
days. 

(2) Prior to the commencement of operations, the Purchaser shall obtain from the Authorized Officer 
written approval of a written operations and logging plan commensurate with the terms and 
conditions of the contract which shall include measures needed to assure protection of the 
environment and watershed.  A pre-work conference between the Purchaser's authorized 
representative and the Authorized Officer's representative must be held at a location designated by 
the Authorized Officer before the logging plan will be approved.  All logging shall be done in 
accordance with the plan. 

(3) Mechanized felling, ground based yarding, and use of natural surface Spurs 17C and 17D, and 
Road No. 23-3-18.2 Seg. B shall occur during periods of dry weather (typically July 1- September 
30) as determined by the Authorized Officer. 

(4) No felling, yarding, or loading is permitted in or through the Reserve Areas shown on Exhibit A, 
except when felling and yarding in the Special Right-of-Way Areas and Special Yarding Area shown 
on Exhibit A or as approved by the Authorized Officer. 

(aa) All trees marked with white paint above and below stump height within the Special Right-of-
Way Areas of Spurs 17B and 17D, as shown on Exhibit A, shall be cut and remain on site.  
Where necessary for safety or operational reasons, white painted trees may be bucked into 
shorter lengths and/or moved within the Reserve Area adjacent to the Special Right-of-Way 
Areas to facilitate the construction, use, and maintenance of Spurs 17B and 17D. 



SEC. 42 – SPECIAL PROVISIONS (cont.)                                                                     London Road Timber Sale 

 

 - 2 - 

(bb) Trees felled in the Special Yarding Area may be cut and removed in accordance with Section 
42(a)(15). 

(5) In the Regeneration Harvest Areas shown on Exhibit A, all trees designated for cutting shall be 
felled to the lead, whole tree yarded, or yarded with tops attached, unless otherwise approved by 
the Authorized Officer.  Trees shall be directionally felled away from Reserve Areas, pink painted 
trees, down woody material, and snags, except when necessary for safety or operational reasons. 

(6) In the Regeneration Harvest Areas shown on Exhibit A, all tree species designated for removal 
must be cut and removed from the contract area in compliance with this contract. 

(7) All hardwoods more than six (6) inches in diameter at breast height and not reserved under Section 
41 shall be felled in the Regeneration Harvest Areas shown on Exhibit A.  All tops and branches 
must be free of the central stem to the extent that it is within a maximum of twenty (20) inches of the 
ground at all points. 

(8) Prior to attaching any logging equipment to a reserve tree, the Purchaser shall obtain approval from 
the Authorized Officer and shall take precautions to protect the tree from damage as directed in 
writing by the Authorized Officer. 

(9) In the Helicopter Yarding Area shown on Exhibit A, yarding shall be done with a helicopter capable 
of suspending logs free and clear of the ground and tree tops enroute to the landing.  All multiple log 
turns shall be vertically lifted from a small enough radius to result in minimal damage to the residual 
forest stand as determined by the Authorized Officer. 

(10) The Purchaser shall provide warning signs and flaggers in accordance with Section 29 of this 
contract to control traffic in the contract area during active helicopter operations.  Roads shall not be 
blocked by such operations for more than 20 minutes. 

(11) In the Regeneration Harvest Areas shown on Exhibit A, except the Helicopter Yarding Area, felling 
and yarding may be done with ground based equipment on slopes of 35% or less. 

(12) In the Regeneration Harvest Areas shown on Exhibit A, except the Helicopter Yarding Area, felling 
may be done with specialized ground based equipment (feller-processor or feller-buncher) on 
slopes up to 50%.  The feller-processor or feller-buncher shall be approved by the Authorized 
Officer prior to the start of mechanized felling operations.  Only purpose-built carriers with boom-
mounted felling heads may be approved.  Purpose-built carriers may be of the articulated, rubber-
tired design, or the zero-clearance tail swing, leveling track-mounted design. 

(13) Before felling and yarding any timber in areas to be yarded with ground-based equipment in the 
Regeneration Harvest Areas shown on Exhibit A, the Purchaser shall locate and construct 
designated skid trails as follows: 

(aa) Space designated skid trails at a minimum of 150 feet apart unless otherwise agreed to in 
writing by the Authorized Officer.  Use existing skid trails where possible. 

(bb) Skid trails shall be limited to the minimum width necessary for yarding of logs.  The width of 
each skid trail shall not exceed 12 feet. 

(cc) Skid trails shall be placed on the landscape to avoid disturbance to reserved trees, snags, 
and down wood where feasible. 

(dd) Provide a map of requested skid trail locations a minimum of seven (7) working days in 
advance of cutting to obtain approval of the locations from the Authorized Officer.  Proposed 
skid trails shall remain free from felled trees until approved. 

(14) In the Regeneration Harvest Areas shown on Exhibit A, except the Helicopter Yarding Area, all 
slopes greater than 35% shall be yarded with a carriage equipped skyline system capable of 
laterally yarding at least 75 feet from the skyline road.  The carriage shall be capable of being held 
in position on the skyline during lateral yarding.  During yarding, the lead end of the logs shall be 
suspended clear of the ground.  Intermediate supports and/or lift trees may be needed. 

(15) Before clearing any skyline road necessary for yarding in the Regeneration Harvest Areas shown on 
Exhibit A, the Purchaser shall: 
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(aa) Space designated skyline roads at a minimum of 150 feet apart unless approved by the 
Authorized Officer.  Parallel settings are preferred if topography allows. 

(bb) Skyline roads shall be limited to the minimum width necessary for yarding of logs.  The width 
of each skyline road shall not exceed 12 feet. 

(cc) Skyline roads shall be placed on the landscape to avoid disturbance to reserved trees, snags, 
and down wood where feasible. 

(dd) Provide a map of requested skyline road locations a minimum of seven (7) working days in 
advance of cutting to obtain approval of the locations from the Authorized Officer.  Proposed 
skyline roads shall remain free from felled trees until approved. 

(16) When locating skyline roads through yarding wedges shown on Sheet 1 of Exhibit A, the Purchaser 
shall comply with the conditions of Right-of-Way and Road Use Agreement No. E-387 between the 
United States of America and Weyerhaeuser Company, in accordance with Section 42(b)(13). 
The Purchaser shall flag with fluorescent plastic flagging those trees within the yarding wedges for 
which felling has been determined to be necessary to facilitate skyline yarding.  The volume for 
such timber shall be determined by the Authorized Officer in accordance with Bureau of Land 
Management prescribed procedures, and the timber shall be paid for by the Purchaser in 
accordance with the terms and conditions of the License Agreement.  The Purchaser shall notify the 
Authorized Officer of his intent to fell privately-owned timber no less than seven (7) days prior to the 
date he intends to begin falling operations.  The Purchaser shall not fell the privately-owned timber 
until payment has been made. 

(17) In accordance with the requirements of Section 8 of the contract it has been determined that it is in 
the best interest of the Government and within the provisions of 43 CFR 5402.0-6 to sell additional 
timber located in the Regeneration Harvest Areas to meet all applicable State safety laws, codes, or 
regulations.  This timber must be cut or removed so that the Purchaser can continue active falling 
and yarding operations.  The Purchaser is, therefore, authorized to cut and remove such additional 
timber in accordance with the provisions of Section 8 of the contract: provided that: 

(aa) Pink painted trees felled for safety or operational reasons shall not be removed, in 
accordance with Section 41(d). 

(bb) The Purchaser shall identify each tree sold and cut in accordance with the provision by 
marking the cut surface of the stump immediately after falling with a large “X”.  The “X” shall 
be cut with a chain saw.  The stump shall be marked by hanging flagging so that the stump 
can be visually located from a distance of not less than 50 feet.  The Purchaser shall also 
paint an identifiable “X” on the butt log.  The butt log shall remain on the contract area until 
such time as the Authorized Officer has scaled such additional timber and authorizes removal 
from the contract area. 

(cc) The volume and price for such timber shall be determined by the Authorized Officer in 
accordance with Bureau of Land Management prescribed procedures and paid for by the 
Purchaser in accordance with Section 3(b) or 3(f) of the contract as required by Section 8 of 
the contract. 

(dd) No timber may be cut or removed under the terms of this provision if all contract payments 
required by Section 3(b) or 3(f) of the contract have been made. 

(ee) The permission to cut and remove additional timber contained in this provision may be 
withdrawn by the Contracting Officer if the Authorized Officer determines that the Purchaser: 

(1) Failed to properly mark any stump with the “X” cut. 

(2) Failed to identify the location of any stump. 

(3) Cut any reserve tree in or adjacent to skyline yarding roads that was not necessary to 
facilitate skyline yarding. 

(4) Cut any reserve tree in or adjacent to tractor skid trails that was not necessary to 
facilitate ground based yarding. 

(5) Failed to properly segregate any pulled over tree that was yarded to the landing. 
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(6) Cut any reserve tree that was not severely (as defined during the prework conference 
and documented in the approved logging plan) damaged from felling and yarding 
operations. 

(7) Cut more than the minimum number of trees necessary to properly serve as guyline 
anchor stumps. 

(8) Cut or topped more than the minimum number of trees necessary to properly serve as 
tailhold trees. 

(9) Failed to maintain accurate and current (no more than 24 hours old) documentation of 
cut and removed timber. 

(10) Removed any tree cut in accordance with Section 41(d). 

If the permission to cut and remove additional timber provision is withdrawn, the Purchaser shall 
inform the Authorized Officer at least five working days prior to the need for cutting and yarding any 
guyline tree, tailhold tree, tie-back tree, danger tree, corridor tree, pink painted tree, pulled over tree, 
and severely damaged tree.  All sales of additional timber shall comply with Section 8 of the 
contract.  The Contracting Officer may order the Purchaser, in writing, to suspend, delay, or 
interrupt all or any part of the work of this contract for the period of time that the Contracting Officer 
determines appropriate for the Government to safely measure and mark additional timber. 

All skyline yarding and/or ground based equipment skid trails upon which timber may be cut and 
removed in accordance with this special provision must be needed for the removal of timber sold 
under this contact and shall be limited to the narrowest width necessary for the yarding of logs with 
minimum damage to reserved trees. 

The Purchaser shall be liable for damages in accordance with Section 13 of the contract for any 
reserved timber cut or removed in violation of the terms of this special provision. 

(18) Purchaser’s operations shall facilitate BLM’s safe and practical inspection of Purchaser’s operations 
and BLM’s conduct of other official duties on Contract Area.  Purchaser has all responsibility for 
compliance with safety requirements for Purchaser's employees, contractors and subcontractors.  In 
the event that the Authorized Officer identifies a conflict between the requirements of this contract or 
agreed upon methods of proceeding hereunder and State or Federal safety requirements, the 
contract may be modified.  If the cost of such contract modification is of a substantial nature 
($2,000.00 or more), the Purchaser may request, in writing, an adjustment in the total contract 
purchase price specified in Section 2 of the timber sale contract, as amended, to compensate for 
the changed conditions. 

Unless otherwise specified in writing, when operations are in progress adjacent to or on roads 
and/or trails in the harvest unit area, Purchaser shall furnish, install, and maintain all temporary 
traffic controls that provide the road or trail user with adequate warning of and protection from 
hazardous or potentially hazardous conditions associated with its operations.  Purchaser shall 
prepare a Traffic Control Plan, which the Purchaser has determined is compliant with state and local 
OSHA and Transportation standards, no later than the pre-work meeting and prior to commencing 
operations.  Traffic control devices shall be appropriate to current operating and/or weather 
conditions and shall be covered or removed when not needed.  Flagmen and devices shall be as 
specified in state OSHA and Transportation standards for logging roads or the “Manual on Uniform 
Traffic Control Devices for Streets and Highways” (MUTCD) published by the U.S.  Department of 
Transportation - Federal Highway Administration.  Included in the Traffic Control Plan, Purchaser 
shall note traffic control device locations on a Purchaser produced copy of the contract Exhibit A 
Map. 

(b) Road Construction, Improvement, Renovation, Use, and Maintenance 

(1) The Purchaser shall construct a loaded log truck turnaround, helicopter service landing, Spurs 17A, 
17B, and 17D, and Road No. 23-3-18.2 Seg. B; improve Spur 17E and Road No. 23-4-13 Por. 2; 
and renovate the helicopter log landing, Spur 17C and Road Nos. 23-3-17 Seg. A, C-D, -17.2 Seg. 
A-B, -17.4, -18 Por. 2, -20, 23-4-13 Por. 1 and -24, in strict accordance with the plans and 
specifications shown on Exhibit C, which is attached hereto and made a part hereof.  Exhibit C 
contains 38 sheets. 
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(2) Prior to beginning operations on Road No. 23-3-18.2 Seg. B, the Purchaser shall notify the 
Authorized Officer in writing of the date he plans to begin operations. This written notification must 
be received by the Authorized Officer no less than fourteen (14) working days prior to the date the 
Purchaser plans to begin or resume operations.  Construction of Road No. 23-3-18.2 Seg. B may 
not commence unless a Bureau of Land Management archaeology staff member is on site. 

(3) The Purchaser shall have the option to rock Road No. 23-3-18.2 Seg. B for wet weather haul.  Any 
costs for rocking will be at the Purchaser’s expense and shall be completed in accordance with the 
plans and specifications shown on Exhibit C.  Additional drainage features may be required as 
directed by the Authorized Officer. 

(4) The Purchaser shall have the option to renovate Spur 13B in Regeneration Harvest Area No. 2.  
Any costs for renovation, installation of additional drainage features, maintenance, and 
decommissioning will be at the Purchaser’s expense.  The Purchaser shall notify the Authorized 
Officer 7 working days prior to renovation for approval of road locations.  The road shall be natural 
surface and shall not exceed a total of 430 feet in length.  Decommissioning shall be in accordance 
with Section 42(c)(5). 

(5) Prior to removal of any timber, except right-of-way timber, the required construction, improvement 
and/or renovation of the haul route for that timber shall be completed prior to hauling as specified in  
Exhibit C.  The required construction and/or renovation of natural surface roads shall occur during 
periods of dry weather as determined by the Authorized Officer (typically July 1 through September 
30). 

(6) Culvert replacement/installation on streams shall be completed between May 15 and November 30 
(both days inclusive), and shall be completed prior to hauling and fall rains.  During installation of 
the stream culverts, dewatering of the culvert bed, silt fences and/or straw bales may be required as 
directed by the Authorized Officer.  All work shall be completed in accordance with the plans and 
specifications shown in Exhibit C. 

 
(7) Notification and coordination with Emerald People’s Utility District (541-746-1583) shall be required 

prior to any renovation on Road No. 23-3-17.2. 

(8) Prior to any quarry operations, the Purchaser shall provide a quarry development plan which must 
be reviewed on site with the Authorized Officer and the contractor performing the drilling, blasting, 
and crushing.  Drilling, blasting, and crushing operations are prohibited from March 1 to July 15 of 
each year, both days inclusive, unless otherwise approved by the Authorized Officer. 

 
(9) The Purchaser will be required to crush and stockpile 600 cubic yards (truck measure) of 3” minus 

and 400 cubic yards (truck measure) of 1 ½” minus aggregate to be used for maintenance during 
hauling as well as final road maintenance.  Additional road reinforcement (rocking) may be required 
for wet weather haul and will be at the Purchaser’s expense. 

(10) Purchaser Maintenance:  The Purchaser is authorized to use the roads listed below and shown on 
Exhibit D which are under the jurisdiction of the Bureau of Land Management, and/or Weyerhaeuser 
Company, for the removal of Government timber sold under the terms of this contract and/or the 
hauling of rock as required in Exhibit C and D, provided that the Purchaser comply with the 
conditions set forth in Section 42(b)(11) and 42(b)(13) and pay the required rockwear obligation 
described in Section 42(b)(12).  The Purchaser shall pay current Bureau of Land Management 
rockwear fees for the sale of additional timber under modification to the contract. 

Road No. 
and Segment 

Length 
Miles 
Used 

 
Road 

Owner 

 
Road 

Surface Type 
Spur 17A 0.09  BLM  Rock 
Spur 17B 0.08  BLM  Rock 
Spur 17C 0.18  BLM  Natural 
Spur 17D 

 

0.21  BLM  Natural 
Spur 17E 0.05  BLM  Rock 
23-3-17 Seg. A  0.56  BLM  Rock 
23-3-17 Seg. C 0.93  BLM  Rock 
23-3-17 Seg. D 0.49  BLM  Rock 
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23-3-17.2 Seg. A 0.69  BLM  Rock 
23-3-17.2 Seg. B 3.04  WEY  Rock 
23-3-17.4  0.14  WEY  Rock 
23-3-18 por. 2  0.27  WEY  Rock 
23-3-18.2 Seg. B 0.19  BLM  Natural 
23-3-20 0.39  WEY  Rock 
23-4-13 por. 1 0.34  BLM  Rock 
23-4-13 por. 2 0.13  BLM  Rock 
23-4-24 0.16  BLM  Rock 
WEY = Weyerhaeuser 

 
     

(11) The Purchaser shall perform any required road repair and maintenance work on roads used by him, 
under the terms of Exhibit D, "Road Maintenance Specifications", of this contract, which is attached 
hereto and made a part hereof. 

(12) The Purchaser shall pay to the Government a road maintenance obligation for rockwear in the 
amount of Seven Thousand Thirty-two and 10/100 dollars ($7,032.10) for the transportation of 
timber included in the contract price over the roads listed in Section 42(b)(10). 

The rockwear fee shown above shall be paid prior to removal of any timber from the contract area; 
provided, however, that if the total of such amount exceeds One Thousand and 00/100 dollars 
($1,000.00), the Purchaser may elect to make the payment in installments in the same manner as 
and together with payments required in Section 3 of this contract. 

(13) In the construction of the loaded log truck turnaround, helicopter service landing, and Road No. 23-
3-18.2 Seg. B; the renovation and use of Road Nos. 23-3-17.2 Seg. B, -17.4, -18 por. 2 and -20; 
and the use of Road Nos. 21-3-5, 23-3-17 Seg. B, -17.3 por., -18 por. 1, and -18.2 Seg. A, the 
Purchaser shall comply with the conditions of Right-of-Way and Road Use Agreement No. E-387 
between the United States of America and Weyerhaeuser Company.  Prior to the use of said roads, 
the Purchaser shall furnish the Authorized Officer a copy of the executed License Agreement.  
Default by the Purchaser of said Right-of-Way and Road Use Agreement, or any License 
Agreement executed pursuant thereto, for failure to pay appropriate road use fees shall be 
considered a violation of this contract.  The amount of unpaid fees shall be considered as the 
amount of damage suffered by the Government as a result of the violation of this provision.  Said 
agreement is available for inspection at the Bureau of Land Management, Springfield Interagency 
Office, 3106 Pierce Parkway Suite E, Springfield, Oregon.  Such conditions include but are not 
limited to the following actions by the Purchaser: 

(aa) Obtain a license agreement from Weyerhaeuser Company.  The license agreement, bond and 
insurance certificate shall be delivered to Weyerhaeuser Company at least 15 days prior to 
use of company roads. 

(bb)  Furnish a performance bond in the amount of Ten Thousand and 00/100 dollars 
($10,000.00). 

(cc)  Maintain comprehensive liability insurance covering all operations, including vehicles, in 
amounts not less than One Million and 00/100 dollars ($1,000,000.00) bodily injury for injury 
to any one person, One Million and 00/100 dollars ($1,000,000.00) for any one occurrence, 
and One Million and 00/100 dollars ($1,000,000.00) property damage for any one 
occurrence. 

(dd)   Pay a lump sum road use fee of Eight Thousand Two Hundred Eighty-four and 00/100 
dollars ($8,284.00) prior to log hauling.  Additional road use fees may be due as a result of 
modification volume. 

(ee)   Pay a lump sum road maintenance and rockwear fee of Eighteen Thousand Nine Hundred 
Seventy-one and 29/100 dollars ($18,971.29) prior to log hauling. 

(ff) Prior to cutting or removing any timber from the road right-of-way on Road Nos. 23-3-17.2  
Seg. B and 23-3-20, and/or for the construction of the loaded log truck turnaround, helicopter 
landings, and yarding wedges, the Purchaser shall purchase the timber from Weyerhaeuser 
Company, the owner of the right-of-way timber.   
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The volume for such timber shall be determined by the Authorized Officer in accordance with 
Bureau of Land Management prescribed procedures, and the timber shall be paid for by the 
Purchaser in accordance with the terms and conditions of the License Agreement.  All non-
merchantable timber shall be left on-site. 

(14) The Purchaser also agrees that if he elects to use any private road which is the subject of a  
right-of-way agreement with the Government, for the removal of Government timber sold under the 
terms of this contract, he shall request and agree to the modification of this contract to provide for 
such use. 

(15) With the prior written approval of the Authorized Officer, the Purchaser may arrange for cooperative 
maintenance with other users on roads included in Section 42(b)(10) of this contract; provided, that 
such cooperative arrangement shall not relieve the Purchaser of his liability for the maintenance and 
repair of such roads resulting from wear or damage, in accordance with this contract.  Prior to 
hauling, the Purchaser shall furnish the Authorized Officer a copy of any cooperative maintenance 
agreement(s) entered into with other users on these roads. 

(c) Environmental Protection 

(1) The Purchaser shall be required to clean logging, piling, road, and decommissioning equipment to 
remove dirt and plant debris that may contain noxious weed seeds from the undercarriage, tracks 
and tire treads prior to entry on BLM.  The Authorized Officer shall require inspection of equipment 
to see that it was cleaned prior to arrival on site. 

(2) Snag Creation 

(aa) Upon completion of yarding, Purchaser shall top 95 and girdle 95 standing trees greater than 
20 inches DBH.  If 20-inch DBH trees are not available, Purchaser shall top and girdle the 
largest available trees. Location of selected trees shall be approved by the Authorized Officer. 

(bb) For the trees to be girdled, the Purchaser shall complete two girdles around the stem of the 
tree.  The Purchaser shall complete two parallel closely spaced cuts for each girdle.  The 
Purchaser shall make the cuts to penetrate into the wood of the tree and remove the cambium 
layer around the entire circumference of the tree.  The Purchaser shall make the girdles 6 to 
16 inches apart.  The Purchaser shall make the girdles on the trees at a height of 2 to 5 feet 
from the ground line. 

(cc) For the trees to be topped, the Purchaser shall top trees at a height between 40 and 60 feet.  
Trees shall have the top completely severed. 

(dd) No adjustment of volume or value shall be made to meet these requirements. 

(ee) The Purchaser shall tally all trees by diameter class and species on a daily basis.  The tally 
may be requested by the Authorized Officer at any time during falling/girdling operations.  At 
the end of falling/girdling operations, a completed tree tally shall be submitted to the 
Authorized Officer. 

(3) Cable yarding corridors shall be waterbarred and covered with slash immediately after use if 
necessary to prevent erosion, as determined by the Authorized Officer. 

(4) Upon each season’s shutdown and prior to fall rains, the Purchaser shall block skid trails and newly 
constructed roads that have not been rocked, and shall place them in an erosion-resistant condition 
by constructing drainage dips, waterbars, and/or lead-off ditches.  Waterbars and drainage dips 
shall be constructed in accordance with the specifications shown on Exhibit H, which is attached 
hereto and made a part hereof.  Exhibit H contains 2 sheets.  Blocking, waterbars, and drainage 
dips shall be completed as directed by the Authorized Officer. 

(5) In addition to the requirements set forth in Section 26 of this contract, the Purchaser shall, upon 
completion of hauling, complete the following decommissioning measures according to the table 
below.  All road and skid trail decommissioning shall be completed during the dry season, typically 
between July 1 and September 30, as determined by the Authorized Officer. 

(aa) Purchaser shall decompact skid trails where directed by the Authorized Officer, to a depth of 
18 inches with decompaction equipment such as a track mounted excavator with ripping teeth 
and an opposable thumb.  The Purchaser shall minimize damage to residual tree roots. 
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The Purchaser shall decompact the entire trail and road prism.  Slash and debris shall be 
pulled on top of the decompacted surface as directed by the Authorized Officer.  If equipment 
other than an excavator is used, it shall be approved by the Authorized Officer.  It shall also 
be capable of decompacting to the required depth and provide lateral shatter of compacted 
layer. 

(bb) Purchaser shall construct drainage dips, waterbars and/or lead-off ditches, as directed by the 
Authorized Officer. Waterbars shall be constructed in accordance with the specifications 
shown on Exhibit H. 

(cc) The Purchaser shall block roads and skid trails with root wads, logs, and slash as directed by 
the Authorized Officer. 

 (aa) (bb) (cc) 

 

Decompact 
and Place 

Logging Slash 

  

Drainage 
 

Block 
  

Skid Trails X X X 
23-3-18.2 Seg. B (if natural)  X X 
Spur 13B*  X X 
Spur 17C  X X 
Spur 17D**  X X 
*Optional Renovate Road – No treatment needed if not renovated. 
** Remove culvert 

(6) The Purchaser shall immediately discontinue specified construction or timber harvesting operations 
upon written notice from the Contracting Officer that: 

(aa) Threatened or endangered plants or animals protected under the Endangered Species Act of 
1973, as amended, may be affected by the operation, and a determination is made that 
consultation or reinitiation of consultation is required concerning the species prior to 
continuing operation, or; 

(bb) When, in order to comply with the Endangered Species Act, or to prevent incidental take of 
northern spotted owls in accordance with management direction in the Record of Decision 
(ROD) and Resource Management Plan (RMP), the Contracting Officer determines it may be 
necessary to modify or terminate the contract, or; 

(cc) Federal proposed, federal candidate, Bureau sensitive, or State listed species protected 
under BLM Manual 6840 - Special Status Species Management - have been identified, and a 
determination is made that continued operations would affect the species or its habitat, or; 

(dd) When, in order to comply with a court order which enjoins operations on the sale or otherwise 
requires the Bureau of Land Management to suspend operations, or; 

(ee) When, in order to comply with a court order, the Contracting Officer determines it may be 
necessary to modify or terminate the contract, or; 

(ff) Species have been discovered which were identified for protection in accordance with 
management direction established in the ROD and RMP, and the Contracting Officer 
determines that continued operations would affect the species or its habitat, or; 

(gg) When, in order to protect species which were identified for protection in accordance with 
management direction established in the ROD and RMP, the Contracting Officer determines it 
may be necessary to modify or terminate the contract. 

Those operations necessary for a safe removal of personnel and equipment from the contract area 
and those directed by the Contracting Officer which are required in order to leave the contract area 
in an acceptable condition will be permitted.  Discontinued operations may be resumed upon 
receipt of written instructions and authorization by the Contracting Officer. 
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During any period of suspension, the Purchaser may withdraw performance and payment bond 
coverage aside from that deemed necessary by the Authorized Officer to secure cut and/or 
removed timber for which the Bureau of Land Management has not received payment, and/or 
unfulfilled contract requirements associated with harvest operations that have already occurred 
and associated post-harvest requirements. 

In the event of a suspension period or a combination of suspension periods that exceed a total of 
30 days, the First Installment held on deposit may be temporarily reduced upon the written 
request of the Purchaser.  For the period of suspension extending beyond 30 days, the First 
Installment on deposit may be reduced to five (5) percent of the First Installment amount listed in 
Section 3(b) of the contract.  Any First Installment amount temporarily reduced may be refunded 
or transferred to another BLM contract at the request of the Purchaser.  However, if the Purchaser 
has outstanding debt owing the United States, the Contracting Officer must first apply the amount 
of First Installment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3710, et seq.).  Upon Purchaser’s receipt of a bill for 
collection and written notice from the Contracting Officer lifting the suspension, the Purchaser 
shall restore the First Installment to the full amount shown in Section 3(b) of the contract within 15 
days after the bill for collection is issued, subject to Section 3(j) of the contract.  The Purchaser 
shall not resume contract operations until the First Installment amount is fully restored. 

In the event of a suspension period or a combination of suspension periods that exceed a total of 
30 days, the unamortized Out-of-Pocket Expenses for road or other construction required 
pursuant to Exhibit C of the contract shall be refunded or transferred to another BLM contract at 
the request of the Purchaser.  Upon written notice from the Contracting Officer lifting the 
suspension, the Purchaser shall reimburse the Government the amounts refunded or transferred.  
The Purchaser may choose to pay this reimbursement at once or in installments payable at the 
same time as payments are due for the timber under the contract and in amounts approximately 
equal to the expenses associated with the timber for which payment is due. 

In the event that operating time is lost as a result of the incorporation of additional contract 
requirements, or delays due to Endangered Species Act consultation with the U.S. Fish and 
Wildlife Service or U.S. National Marine Fisheries Service, or court-ordered injunctions, the 
Purchaser agrees that an extension of time, without reappraisal, will constitute a full and complete 
remedy for any claim that delays due to the suspension hindered performance of the contract or 
resulted in damages of any kind to the Purchaser. 

The Contracting Officer may determine that it is necessary modify the contract or terminate the 
cutting and removal rights under the contract in order to comply with the Endangered Species Act, 
prevent incidental take of northern spotted owls in accordance with the ROD and RMP, protect 
species that have been discovered which were identified for protection in accordance with 
management direction established in the ROD and RMP, or comply with a court order.  Following 
the issuance of a written notice that cutting and removal rights will be terminated, the Purchaser 
will be permitted to remove timber cut under the contract, if allowed by the Endangered Species 
Act, if able to proceed without causing incidental take of northern spotted owls in accordance with 
the ROD and RMP, consistent with species protection in accordance with management direction 
established in the ROD and RMP, or court order requirements necessitating the modification or 
termination. 

In the event the contract is modified or cutting and removal rights are terminated under this 
subsection, the Purchaser agrees that the liability of the United States shall be limited to the 
actual costs incurred by the Purchaser which have not been amortized by timber removed from 
the contract area.  This calculation of liability shall utilize actual Purchaser costs and Government 
estimates of timber volumes.  At the Authorized Officer's request, the Purchaser agrees to provide 
documentation of the actual costs incurred in the performance of the contract.  In addition, the 
Purchaser shall be released from the obligation to pay the contract price for any timber which is 
not authorized to be removed from the contract area. 

The Purchaser specifically and expressly waives any right to claim damages, other than those 
described in the preceding paragraph, based on an alleged breach of any duty to the Purchaser, 
whether express or implied, in regard to the manner in which the Government defended the 
litigation which resulted in the court order affecting the operation of the contract. 
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This waiver also extends to any claims based on effects on the operation of the contract that arise 
from litigation against another agency.  Furthermore, the Purchaser specifically acknowledges and 
agrees that a court ruling that the Government violated the Administrative Procedures Act cannot be 
interpreted, in itself, to mean that the Government had not acted reasonably in regard to its duties to 
the Purchaser under this contract. 

(d) Fire Prevention 

(1) Primarily for purposes of fire prevention and control, the Purchaser shall, prior to the operation of 
power driven equipment in construction or logging operations under this contract during fire season 
or periods of fire danger, prepare a fire prevention and control plan to the satisfaction of the 
Authorized Officer. 

(e) Logging Residue Reduction 

(1) In addition to the requirements of Sections 15 and 26 of this contract, and notwithstanding the 
Purchaser's satisfactory compliance with State laws and regulations regarding offsetting or abating 
the additional fire hazard created by this operation and the State's willingness to release the 
Purchaser from liability for such hazard, the Purchaser shall remain responsible to the Government 
for performance of the following logging residue reduction and/or site preparation measures 
required by this contract: 

(aa) Prior to commencement of any logging residue reduction and/or site preparation, a prework 
conference between the Purchaser’s representative and the Authorized Officer must be held 
at a location designated by the Authorized Officer.  All logging residue reduction and/or site 
preparation shall be done in accordance with the plans developed at the prework 
conference. 

(bb) All vegetation (excluding conifers) less than six (6) inches diameter and greater than one (1) 
foot tall within the Regeneration Harvest Areas shall be slashed prior to piling operation as 
directed by the Authorized Officer. 

(cc) Machine pile and cover all slash in Regeneration Harvest Areas as directed by the 
Authorized Officer. Slash shall be piled by a machine equipped with a hydraulic thumb or a 
controllable, grapple head.  Finished piles shall be tight and free of dirt. 

(1) Machine piles shall be located as far as possible from reserve trees, snags, culverts, 
or unit boundaries to minimize damage. 

(2) Slash between two (2) inches and nine (9) inches in diameter on the large end, having 
a minimum length of three (3) feet shall be piled as directed by Authorized Officer.  Pile 
size shall be a maximum of 16 feet in diameter by 12 feet in height, and minimum pile 
size shall be 8 feet in diameter by 6 feet in height or as directed by the Authorized 
Officer.  Slash left on the ground shall not exceed 6 inches in depth. 

(3) All piles shall be covered with black four (4) mil polyethylene plastic to cover at least 
75 percent of the surface of each pile, minimum plastic size of 10’ x 10’ cover.  There 
should be an adequate supply of finer fuels located within and under the covered area 
of the pile to ensure ignition of the larger fuels.  Plastic shall be held in place with 
woody debris and tied with combustible cord.  The plastic must be secured so that it is 
held in place during strong wind conditions and maintains coverage for at least one 
year.  The Purchaser is required to furnish the covering materials.  Covering shall be 
completed within 30 days of completion of piling or as directed by the Authorized 
Officer. 

(4) Regeneration Harvest Areas shall be piled within 30 days upon receiving notification 
from Authorized Officer. 

(dd) Hand pile and cover all slash situated within harvest areas as directed by the Authorized 
Officer.  Slash shall be piled by hand.  Finished piles shall be tight and free of dirt. 
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(1) Hand piles shall be located as far as possible from green trees, snags, or unit 
boundaries to minimize damage.  Slash shall not be piled on down logs, stumps, 
drainage ditches, turnouts, shoulders, cut banks, or within 10 feet of any other pile. 

(2) Slash between two (2) inches and six (6) inches in diameter on the large end, having a 
minimum length of two (2) feet shall be piled as directed by Authorized Officer.  Piles 
shall be constructed by aligning individual pieces in the same direction and placing the 
heavier slash on top.  Piles shall have a stable base to prevent toppling.  The long axis 
of individual pieces shall be oriented up and down the slope.  Pile size shall be a 
maximum of 8 feet in diameter by 8 feet in height, and minimum pile size shall be 6 
feet in diameter by 5 feet in height at the time of final inspection by the Government.  
Slash left on the ground shall not exceed 6 inches in depth. 

(3) All piles shall be covered with black four (4) mil polyethylene plastic to cover at least 
90% of the surface of each pile, minimum plastic size of 5’ x 5’.  There should be an 
adequate supply of finer fuels located within and under the covered area of the pile to 
ensure ignition of the larger fuels.  Plastic shall be held in place with woody debris or 
tied with combustible cord.  The plastic must be secured so that it is held in place 
during strong wind conditions and maintains coverage for at least one year.   
The Purchaser is required to furnish the covering materials.  Covering shall be done at 
time of piling. 

(4) Regeneration Harvest Areas shall be piled within 30 days upon receiving notification 
from Authorized Officer. 

(ee) Pile and cover landing slash within twenty five (25) feet of the edge of each landing.  All tops, 
broken pieces, limbs and debris more than two (2) inches in diameter at the large end and 
longer than three (3) feet in length shall be piled within fifteen (15) days of completion of 
hauling logs from that landing.  Landing piles shall be kept free of dirt and located at least 
twenty (20) feet from any reserve tree and/or as directed by the Authorized Officer. 

(1) All logs greater than six (6) inches in diameter at the large end and longer than eight 
(8) feet in length shall be decked or windrowed at the location designated by the 
Authorized Officer, except logs sold and removed from the contract area. 

(2) Upon completion of landing piling, the Purchaser shall prepare the landing piles for 
burning by securely covering each landing pile with black four (4) mil polyethylene 
plastic.  Landing piles shall be at least seventy five (75) percent covered with the 
covering extending three-quarters of the way down all sides, minimum plastic size of 
10’ x 10’.  There should be an adequate supply of finer fuels located within and under 
the covered area of the pile to ensure ignition of the larger fuels.  Plastic shall be held 
in place with woody debris and tied with combustible cord.  The plastic must be 
secured so that it is held in place during strong wind conditions and maintains 
coverage for at least one year.  The Purchaser is required to furnish the covering 
materials.  The timing of this covering work shall be in accordance with instructions 
from the Authorized Officer.  If the structure of the landing piles will not permit 
adequate consumption of piled debris by burning, the Purchaser shall re-pile them at 
the direction of the Authorized Officer. 

(2) The Purchaser shall perform logging residue reduction and site preparation work within 
approximately One Hundred and Fourteen (114) acres of Regeneration Harvest Areas. 

(aa) The required work shall consist of any one treatment or combination of treatments listed in 
the table below, as determined by the Authorized Officer and specified in writing by the 
Contracting Officer.  The number of acres and locations of each treatment shall be 
determined by the Authorized Officer. 

Treatment      Cost/Acre 
Hand Pile and Cover $ 390.00 
Hand Pile Burn $ 60.00 
Machine Pile and Cover $ 375.00 
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Machine Pile Burn $ 75.00 
Slashing $ 235.00 

(bb) The following treatments were assumed for appraisal purposes on this contract: 

Appraised Treatment Acres Cost/Acre 
Total Cost per 

Treatment  
Hand Pile and Cover 14 $ 390.00 $ 5,460.00  
Machine Pile and Cover 45 $ 375.00 $ 16,875.00  
Hand Pile Burn 14 $ 60.00 $ 840.00  
Machine Pile Burn 45 $ 75.00 $   3,375.00  
Slashing 45 $ 235.00 $ 10,575.00  
Total Appraised Cost    $ 37,125.00  

(cc) The Total Purchase Price set forth in Section 2 shall be adjusted in a unilateral modification 
executed by the Contracting Officer by the amount that the total cost of the logging residue 
reduction and site preparation treatments designated pursuant to Section 42(e)(2)(bb) differs 
from Thirty Seven Thousand One Hundred Twenty-five and 00/100 dollars ($37,125.00), as 
calculated by using the estimated acres determined by the Authorized Officer and the per 
acre costs listed in Section 42(e)(2)(aa). 

(3) Notwithstanding the provisions of Sec. 15 of this contract, the Government shall assume all 
obligations for disposal or reduction of fire hazards created by Purchaser’s operations on 
Government lands, except for burning and mop-up assistance as required herein and measures 
required in Section 42(d).  In accordance with written instruction to be issued by the Authorized 
Officer at least 10 days in advance of the earliest date of required performance, the Purchaser shall, 
under supervision of the Authorized Officer or designated representative, assist in preparing units 
for burning, burning, mop-up, and patrol by furnishing, at the Purchaser’s own expense, the services 
of personnel and equipment on harvest area as shown below: 

(aa) For Igniting, Holding, and Mop-Up of Piles: 

(1) One (1) work leader (Firefighter Type 1 (FFT1)) to supervise crew and equipment 
operations, and to serve as Purchaser's representative. 

(2) Two (2) person crew (Firefighter Type 2 (FFT2)). 

(3) Sufficient fuel for burning, five (5) drip torches or propane burners, one (1) power saw, 
and one (1) backpack pump, one (1) tool for each crew member. 

(4) Radios capable of inter-crew communications and communication with a BLM 
representative at a ratio of one (1) radio per every five (5) crew members. 

(5) All ignition, holding, and mop-up personnel will be directly supervised by a BLM 
representative. 

Aircraft and pilots used for Logging Residue Reduction or the suppression of escaped fires from 
Logging Residue Reduction operations, shall be acquired from a list of aircraft and pilots approved 
(i.e., carded for these specific activities) by the Office of Aircraft Services or the U.S. Forest Service.  
This list is available from BLM District Offices upon request. 

All listed personnel shall be physically fit, experienced and fully capable of functioning as required.  
In addition, all listed personnel shall be qualified according to the National Wildfire Coordinating 
Group (NWCG) Wildland Fire Qualification System Guide, PMS-310-1 and provide documentation 
of these qualifications.  On the day of ignition all listed personnel shall be fluent in speaking and 
understanding English, clothing shall consist of long pants and long sleeved shirts, and be of 
approved aramid fabric (Nomex™ or equivalent), as well as being free of diesel fuel oil.  All 
personnel shall wear boots with minimum eight (8) inch tall uppers that provide ankle support, 
approved hardhats and leather gloves.  Personnel who do not meet these requirements or do not 
have proper clothing and personal protective equipment (PPE) will not be allowed to participate.  All 
listed tools and equipment shall be in good usable condition. 
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All power-driven equipment shall be fully fueled and available for immediate use.  During periods of 
use under this subsection, the Purchaser shall provide fuel and maintenance for all such power-
driven equipment. 

Except as provided hereafter for fire escapement, the Purchaser shall continue the required 
assistance in mop up on each cutting unit shown on Exhibit A for seventy-two (72) hours, as 
directed by the Authorized Officer within a five (5) day period commencing at 8:00 a.m. the day 
following the completion of ignition in that unit, or until released from such service by the 
Government, whichever occurs first. 

In event of a fire escapement, the Purchaser's personnel and equipment shall, under supervision of 
the Authorized Officer, take action to control and mop up the escaped fire until released from such 
service by the Government.  If it becomes necessary to use furnished personnel and equipment for 
the suppression of a fire which escapes from the prescribed fire area for a period beyond the 
remainder of the day in which the fire escapes, then the Government shall, at its option:  (1) 
reimburse the Purchaser for such additional use of personnel and equipment at wage rates shown 
in the current Administratively Determined Pay Rates for the Western Area and at equipment rates 
shown in the current Oregon-Washington Interagency Fire Fighting Equipment Rental Rates 
schedule until the Purchaser is released from such service by the Government; or (2) release the 
Purchaser from additional suppression work and assume responsibility for suppressing the 
escaped fire. 

In situations where an escaped fire is controlled and contained by an adequate fire break (i.e., trail, 
road, stream, rock formation, etc.), the Government may permit the Purchaser to remove personnel 
for that day; provided that all mop up work on the escaped fire is included with mop up work on the 
prescribed fire area.  In such an event, the Purchaser must sign a statement of agreement to 
complete mop up work on all escaped fire areas concurrently with mop up work on the prescribed 
fire area. 

In case of injury to personnel or damage to equipment furnished as required by this subsection, 
liability shall be borne by the Purchaser, unless such injury or damage is caused by Government 
negligence. 

Time is of the essence in complying with this provision.  In the event the Purchaser fails to provide 
the personnel and equipment required herein, the Purchaser shall be responsible for all additional 
cost incurred by the Government in disposing of slash including but not limited to the wages and 
other costs of providing federal employees and others as substitute labor force, the cost of 
providing substitute equipment and appropriate additional overhead expenses.  If the Purchaser's 
failure results in a deferral of burning and new conditions necessitate additional personnel and 
equipment to accomplish the planned burn, the Purchaser also shall be responsible for such 
additional costs. 

(f) Log Export and Substitution 
(1) All timber sold to the Purchaser under the terms of this contract, except exempted species, is 

restricted from export from the United States in the form of unprocessed timber, and is prohibited 
from being used as a substitute for exported private timber.  For the purpose of this contract, 
unprocessed timber is defined as: (1) any logs except those of utility grade or below, such as 
sawlogs, peeler logs and pulp logs; (2) cants or squares to be subsequently remanufactured 
exceeding eight and three-quarters (8-3/4) inches in thickness; (3) split or round bolts or other 
roundwood not processed to standards and specifications suitable for end-product uses; or (4) 
western red cedar lumber that does not meet lumber of American Lumber Standards Grades of 
Number 3 dimension or better, or Pacific Lumber Inspection Bureau R-List Grades of Number 3 
Common or better.  Thus, timber manufactured into the following will be considered processed: (1) 
lumber and construction timber, regardless of size, manufactured to standards and specifications 
suitable for end-product uses; (2) chips, pulp, and pulp products; (3) green or dry veneer and 
plywood; (4) poles and piling cut or treated for use as such; (5) cants, squares, and lumber cut for 
remanufacturing of eight and three-quarters (8-3/4) inches in thickness or less; (6) shakes and 
shingles. 

Substitution will be determined under the definition found in 43 CFR 5400.0-5(n). 
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The Purchaser is required to maintain and upon request to furnish the following information: 

(aa) Date of last export sale. 

(bb) Volume of timber contained in last export sale. 

(cc) Volume of timber exported in the past twelve (12) months from the date of last export sale. 

(dd) Volume of Federal timber purchased in the past twelve (12) months from the date of last 
export sale. 

(ee) Volume of timber exported in succeeding twelve (12) months from date of last export sale. 

(ff) Volume of Federal timber purchased in succeeding twelve (12) months from date of last 
export sale. 

(2) In the event the Purchaser elects to sell any or all of the timber sold under this contract in the form 
of unprocessed timber, the Purchaser shall require each party buying, exchanging, or receiving 
such timber to execute a Form 5460-16 (Certificate as to Nonsubstitution and the Domestic 
Processing of Timber).  The original of such certification shall be filed with the Authorized Officer.  
Additionally, when the other party is an affiliate of the Purchaser, the Purchaser will be required to 
update information under item (2) of Form 5450-17 (Export Determination) and file the form with the 
Authorized Officer. 

In the event an affiliate of the Purchaser has exported private timber within twelve (12) months prior 
to purchasing or otherwise acquiring Federal timber sold under this contract, the Purchaser shall, 
upon request, obtain from the affiliate information in a form specified by the Authorized Officer and 
furnish the information to the Authorized Officer. 

Prior to the termination of this contract, the Purchaser shall submit to the Authorized Officer Form 
5460-15 (Log Scale and Disposition of Timber Removed Report) that shall be executed by the 
Purchaser.  In addition, the Purchaser is required under the terms of this contract to retain for a 
three-year period from the date of termination of the contract the records of all sales or transfer of 
logs involving timber from the sale for inspection and use of the Bureau of Land Management. 

Unless otherwise authorized in writing by the Contracting Officer, the Purchaser shall brand clearly 
and legibly one end of all logs with a scaling diameter (small end inside bark) of over 10 inches, 
prior to the removal of timber from the contract area.  All loads of 11 logs or more will have a 
minimum of 10 logs clearly and legibly branded on one end regardless of the diameter of the logs.  
All logs shall be branded on loads of 10 logs or less.  One end of all branded logs to be processed 
domestically shall be marked with a 3 square inch spot of highway yellow paint.  The Purchaser will 
stop trucks for accountability monitoring at mutually agreed upon location when notified by the 
Authorized Officer. 

If multiple trailers (mule trains) are used, each bunked load shall be considered an individual load, 
and these guidelines will apply to each bunked load.  If a flatbed stake trailer is used, each bundle 
will be treated as a separate load. 

At the discretion of the Contracting Officer, the Purchaser may be required to brand and paint all 
logs.  Any increased costs for log branding and painting shall be the responsibility of the Purchaser. 

In the event of the Purchaser’s noncompliance with this subsection of the contract, the Authorized 
Officer may take appropriate action as set forth in Section 10 of this contract.  In addition, the 
Purchaser may be declared ineligible to receive future awards of Government timber for a period of 
one year. 
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London Road ORN05-TS-2019.0506Timber Appraisal Summary

Legal Description of Contract Area

Land Status County Township Range Section Subdivision Meridian

O&C Douglas 23S 4W 13 E1/2NE1/4, NE1/4SE1/4, S1/2SE1/4 Willamette

O&C Lane 23S 3W 17 Lot 1, W1/2NW1/4, SW1/4 Willamette

Species Totals

Species Net Gross Merch Gross # of Merch Logs # of Cull Logs # of Trees

Douglas Fir 7,620.0 7,949.0 7,952.0 133,095 27 28,587

Western Hemlock 416.0 461.0 488.0 8,482 271 2,053

Western Redcedar 98.0 114.0 118.0 1,487 21 405

Grandfir 71.0 76.0 83.0 1,242 118 243

Bigleaf Maple 46.0 49.0 49.0 1,390 7 508

Red Alder 14.0 15.0 15.0 349 0 97

Incense-cedar 14.0 14.0 14.0 207 0 61

Golden Chinkapin 5.0 5.0 5.0 194 0 92

Totals 8,284.0 8,683.0 8,724.0 146,446 444 32,046

Cutting Area Acres

Regeneration Harvest Acres Partial Cut Acres Right of Way Acres Total Acres Net Volume per Acre

190.0 0.0 3.0 193.0 42.9
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London Road ORN05-TS-2019.0506

Logging Costs

Stump to Truck $1,097,721.26
Transportation $435,439.13
Road Construction $356,067.63
Maintenance/Rockwear $70,713.60
Road Use $8,284.00
Other Allowances $72,518.88
Total: $2,040,744.50

Total Logging Cost per MBF: $246.35

Utilization Centers

Location Distance % of Net Volume
Eugen/Springfield 45.0 miles 53 %
Eugen/Springfield 46.0 miles 47 %

Profit & Risk

Profit 9 %
Risk 3 %
Total Profit & Risk 12 %

Tract Features

Quadratic Mean DBH 15.1 in
Average GM Log 59 bf
Average Volume per Acre 42.9 mbf
Recovery 95 %
Net MBF volume:
Green 8,284.0 mbf
Salvage 0 mbf
Export 0 mbf
Ground Base Logging:
Percent of Sale Volume 30 %
Average Yarding Slope 15 %
Average Yarding Distance 160 ft
Cable Logging:
Percent of Sale Volume 59 %
Average Yarding Slope 65 %
Average Yarding Distance 320 ft
Aerial Logging:
Percent of Sale Volume 11 %
Average Yarding Slope 80 %
Average Yarding Distance 2200 ft

Cruise

Cruise Completed November 2018
Cruised By Dotson, Cranmer, Zimmerlee
Cruise Method
V-Plot, BLM 100%

Timber Appraisal Summary
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London Road ORN05-TS-2019.0506Stumpage Summary

Stumpage Computation

Species # of
Trees

Net
Volume

Pond
Value

(-) Profit &
Risk

(-) Logging
Costs

(+) Marginal Log
Value

Appraised
Price/MBF

Appraised Value

Douglas Fir 28,587 7,620.0 $569.44 $68.33 $246.35 $0.00 $254.80 $1,941,576.00

Western
Hemlock

2,053 416.0 $416.78 $50.01 $246.35 $0.00 $120.40 $50,086.40

Western
Redcedar

405 98.0 $791.79 $95.01 $246.35 $0.00 $450.40 $44,139.20

Grandfir 243 71.0 $424.47 $50.94 $246.35 $0.00 $127.20 $9,031.20

Bigleaf Maple 508 46.0 $297.39 $35.69 $246.35 $0.00 $29.80 * $1,370.80

Red Alder 97 14.0 $494.99 $59.40 $246.35 $0.00 $189.20 $2,648.80

Incense-
cedar

61 14.0 $535.72 $64.29 $246.35 $0.00 $225.10 $3,151.40

Golden
Chinkapin

92 5.0 $40.00 $4.80 $246.35 $0.00 $4.00 * $20.00

Totals 32,046 8,284.0 $2,052,023.80

* Minimum Stumpage values were used to compute the Appraised Price/MBF (10% of Pond Value)
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Percent of Volume By Log Grade

Species No. 1 & 2
Peeler

No. 3
Peeler

Special Mill No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

Camp Run

Douglas Fir 1.0 % 49.0 % 45.0 % 5.0 %

Species Peeler No. 1
Sawmill

Special Mill No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

Camp Run

Western Hemlock 43.0 % 51.0 % 6.0 %

Species No. 1
Sawmill

No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

Camp Run

Western Redcedar 100.0 %

Species Peeler No. 1
Sawmill

Special Mill No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

Camp Run

Grandfir 36.0 % 61.0 % 3.0 %

Species No. 1
Sawmill

No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

No. 5
Sawmill

Camp Run

Bigleaf Maple 100.0 %

Species No. 1
Sawmill

No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

No. 5
Sawmill

Camp Run

Red Alder 100.0 %

Species No. 1
Sawmill

No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

No. 5
Sawmill

No. 6
Sawmill

Camp Run

Incense-cedar 100.0 %

Species No. 1
Sawmill

No. 2
Sawmill

No. 3
Sawmill

No. 4
Sawmill

No. 5
Sawmill

Camp Run

Golden Chinkapin 100.0 %
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London Road ORN05-TS-2019.0506Unit Summary
Unit: 1

Species Net Gross
Merch

Gross # of Trees

Douglas Fir 3,863.0 4,021.0 4,024.0 10,767

Western Hemlock 339.0 372.0 394.0 1,584

Western Redcedar 87.0 102.0 106.0 315

Bigleaf Maple 45.0 48.0 48.0 495

Grandfir 21.0 22.0 22.0 54

Red Alder 14.0 15.0 15.0 97

Incense-cedar 14.0 14.0 14.0 61

Golden Chinkapin 5.0 5.0 5.0 92

Totals: 4,388.0 4,599.0 4,628.0 13,465

Net Volume/Acre: 42.6 MBF

Regeneration Harvest 103.0

Partial Cut 0.0

Right of Way 0.0

Total Acres: 103.0

Unit: 2

Species Net Gross
Merch

Gross # of Trees

Douglas Fir 3,636.0 3,802.0 3,802.0 17,517

Western Hemlock 77.0 89.0 94.0 469

Grandfir 50.0 54.0 61.0 189

Western Redcedar 11.0 12.0 12.0 90

Bigleaf Maple 1.0 1.0 1.0 13

Totals: 3,775.0 3,958.0 3,970.0 18,278

Net Volume/Acre: 43.4 MBF

Regeneration Harvest 87.0

Partial Cut 0.0

Right of Way 0.0

Total Acres: 87.0

Unit: RW 1

Species Net Gross
Merch

Gross # of Trees

Douglas Fir 37.0 39.0 39.0 104

Totals: 37.0 39.0 39.0 104

Net Volume/Acre: 37.0 MBF

Regeneration Harvest 0.0

Partial Cut 0.0

Right of Way 1.0

Total Acres: 1.0
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London Road ORN05-TS-2019.0506Stump to Truck Costs

Total Stump To Truck Net Volume $/MBF

$1,097,721.26 8,284.0 $132.51

Stump to Truck: Falling, Bucking, Yarding, & Loading

Yarding System Unit of
Measure

# of Units of
Measure

$/Unit of
Measure

Total Cost Remarks

Helicopter GM MBF 982.0 $416.39 $408,894.98 Heli For Unit 1, Worksheet is in
Net but TAS is in Gross Merch

Cable: Medium
Yarder

GM MBF 179.0 $132.59 $23,733.61 Unit 1 Wedge 5,100/Load at 5
Loads/Day

Cable: Medium
Yarder

GM MBF 91.0 $117.40 $10,683.40 Unit 2 Yarding Wedge
4,800/Load at 6 Loads/Day

Cable: Medium
Yarder

GM MBF 2,230.0 $100.63 $224,404.90 Unit 2 4,800/Load at 7
Loads/Day

Cable: Medium
Yarder

GM MBF 2,590.0 $94.71 $245,298.90 Unit 1 5,100/Load at 7
Loads/Day

Shovel GM MBF 126.0 $94.09 $11,855.34 ROW Volume For Units 1 and 2
5,000/Load at 5 Loads/Day

Shovel GM MBF 29.0 $94.09 $2,728.61 Unit 1 RR ROW Volume For Unit
1 cut and decked

Wheel Skidder GM MBF 1,637.0 $69.04 $113,018.48 Unit 2 4,800/Loads at 8
Loads/Day

Wheel Skidder GM MBF 848.0 $64.98 $55,103.04 Unit 1 5,100/Loads at 8
Loads/Day

Subtotal $1,095,721.26

Unit: RW 2

Species Net Gross
Merch

Gross # of Trees

Douglas Fir 84.0 87.0 87.0 199

Totals: 84.0 87.0 87.0 199

Net Volume/Acre: 42.0 MBF

Regeneration Harvest 0.0

Partial Cut 0.0

Right of Way 2.0

Total Acres: 2.0
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Additional Costs

Item Unit of
Measure

# of Units of
Measure

$/Unit of
Measure

Total Cost Remarks

Deadman Anchor Each 4.0 $500.00 $2,000.00

Subtotal $2,000.00

Additional Moves

Equipment Unit of Measure # of Units of Measure $/Unit of Measure Total Cost Remarks

Subtotal $0.00

Comments: 
See Logging Costs Worksheets and Heli Costs worksheet
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London Road ORN05-TS-2019.0506Transportation

Total Net Volume $/MBF

$435,439.13 8,284.0 $52.56

Transportation

Utilization
Center

One Way
Mileage

Description Unit of
Measure

# of
Units

$/Unit of
Measure

Total Cost % of Sale
Volume

Eugen/Springfield 45.0 Haul Cost GM MBF 4,638.0 $51.56 $239,135.28 53 %

Eugen/Springfield 46.0 Haul Cost GM MBF 4,045.0 $48.53 $196,303.85 47 %

Comments: 
$90/hour x 2.75 Hours round trip (30min delay included) = $247.50 per trip / 5.1 mbf per load = $48.53 Unit 1
$90/hour x 2.75 Hours round trip (30min delay included) = $247.50 per trip / 4.8 mbf per load = $51.56 Unit 2

Engineering Allowances

Total Net Volume $/MBF

$435,065.23 8,284.0 $52.52

Cost Item Total Cost

Road Construction: $356,067.63

Road Maintenance/Rockwear: $70,713.60

Road Use Fees: $8,284.00

Comments: 
See Exhibit C and D
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London Road ORN05-TS-2019.0506Other Allowances

Total Net Volume $/MBF

$72,518.88 8,284.0 $8.75

Other Allowances

Environmental Protection

Cost item Total Cost

Equipment Washing $975.00

Subtotal $975.00

Miscellaneous

Cost item Total Cost

Snag Creation Basal Girdle $2,280.00

Helo Flaggers $10,000.00

Additional Tree Cutting $4,200.00

Snag Creation Tree Topping $6,650.00

Truck Assist Downhill $4,165.23

Subtotal $27,295.23

Road Construction, Maintenance, Use, & Decommissioning

Cost item Total Cost

Skid Tail Decomm $4,286.08

Road Decomm $1,637.57

Subtotal $5,923.65

Slash Disposal & Site Prep

Cost item Total Cost

Fuels Appraisal $38,325.00

Subtotal $38,325.00

Comments: 
Slash Disposal from the Exhibit F, Skid Trail Decomm from worksheet, Equipment Washing from worksheet, Road 
Decom from the Exhibit G, CWD & Snag Creation see worksheet, Additional Tree Cutting for unwanted merch trees see 
worksheet, Helo Flaggers see worksheet, Truck Assist see worksheet.
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