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TIMBER SALE NOTICE 
 
NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein 
for oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9, attached.  Written and oral 
bids will be received by the District Manager, or her representative, at the EUGENE DISTRICT OFFICE, 3106 
PIERCE PARKWAY, SPRINGFIELD, OREGON.  The timber sale will commence at 10:00 a.m. on Thursday, 
October 23, 2014. 

This Timber Sale Notice does not constitute the decision document for purposes of protest and appeal of a forest 
management decision.  Consistent with 43 CFR Subpart 5003 - Administrative Remedies, the notice of a timber 
sale, when published as a legal ad in a newspaper of general circulation shall constitute the decision document 
for purposes of protest and appeal.  Protests may be filed with the Contracting Officer within 15 days of the 
publication of the aforementioned decision document in the newspaper.  It is anticipated that the decision 
document will be published in The Register-Guard newspaper on or about September 24, 2014.  BLM does not 
warrant publication on this exact date.  All parties considering protest of the timber sale decision document are 
encouraged to review the aforementioned newspaper to ensure accurate knowledge of the exact publication date. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the 
required minimum bid deposit shall be required to participate in oral bidding for each tract. 

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following 
forms: 

1. Form 5430-11, a certification that the bid was arrived at by the bidder or offerer independently, and was 
tendered without collusion with any other bidder or offerer. 

2. Form 5450-17, Export Determination. 
  
PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability 
to perform the obligations of the contract.  If the high bidder is determined not qualified, not responsible or refuses 
to respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and 
awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to 
accept the contract. 

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for 
all contracts of $2,500 or more, but the amount of the bond shall not be in excess of $500,000, except when the 
Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2.  A minimum performance bond of 
not less than $500 will be required for all installment contracts less than $2,500. 

INSTALLMENT PAYMENTS may be authorized for sales of $500 or more.  Required installments will be 
determined by BLM.  For sales under $500,000, installments will not be less than 10% of the total purchase price.  
For sales of $500,000 or more, installment payments shall be $50,000. 

LOG EXPORT AND SUBSTITUTION. All timber sales, including timber from Federal rights-of-ways, shall be 
subject to the restrictions relating to the export and substitution of unprocessed timber from the United States in 



 

 
 -2- 

accordance with P.L. 94-165 and 43 CFR 5400 and 5424, as amended.  

LOG EXPORT AND SUBSTITUTION RESTRICTIONS.  Excepting Port-Orford-cedar, all timber offered for sale 
hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited 
from being used as a substitute for exported private timber.  

The BLM has revised the log export restrictions special provision to reduce the log branding and painting 
requirements.  The new requirements include branding of one end of all logs with a scaling diameter of over 10 
inches.  All loads of 11 logs or more, regardless of the diameter of the logs, will have a minimum of 10 logs 
branded on one end.  All logs will be branded on loads of 10 logs or less.  One end of all branded logs will be 
marked with yellow paint.  At the discretion of the Contracting Officer, the Purchaser may be required to brand 
and paint all logs.  The Purchaser shall bear any increased costs for log branding and painting. 

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the above 
District Office.  A copy of the timber sale contract is also available for inspection at the District Office.  This 
prospectus includes maps and tables that cannot be made Section 508 compliant.  For help with its data or 
information, please contact the Eugene District Office at 541-683-6798. 

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into 
consideration if comparisons are made with volume predictions based on other standards.  The volumes based 
on 32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the total 
purchase price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed 
or designated for taking is more or less than the estimated volume or quantity so listed. 

AN ENVIRONMENTAL ASSESSMENT was prepared for this sale, and a Finding of No Significant Impact has 
been documented.  These documents are available for inspection as background for this sale at the Eugene 
District Office. 

ACCESS to a sale may be through a locked gate (see individual sale information).  Prospective bidders may 
obtain a key from the Eugene District Office.  Any other persons interested in visiting the timber sale site should 
first contact the District Office at (541) 683-6600. 
 

Attachments: 
Form 5440-9 
Form 5430-11 
Form 5450-17 
Form 5450-22 
 



EUGENE DISTRICT  PARCEL NO.: 2 
UPPER WILLAMETTE RESOURCE AREA SALE DATE: October 23, 2014 
  
Tract No. E-14-673 Crooked Line  
Lane County and Linn County, Oregon: O&C, PD Bid Deposit Required: $  106,500.00 
   
All timber designated for cutting on  SW1/4, Section 10, S1/2SW1/4, Section 11, NE1/4, NE1/4NW1/4, S1/2NW1/4, 

NW1/4SW1/4, W1/2SE1/4, Section 15, NE1/4, N1/2NW1/4, SE1/4NW1/4, 
NE1/4SE1/4, Section 23, W1/2NE1/4, SE1/4NE1/4, E1/2NW1/4, NE1/4SW1/4, 
N1/2SE1/4, Section 24, T. 15 S., R. 2 W., Will. Mer. 

 
Estimated Volume  

32' Log (MBF)  Species  
Estimated Volume  

16’ Log (MBF)  
Appraised Price  

Per MBF  
Estimated Volume 

Times Approx. Price 
4,372  Douglas-fir  4,965  $ 176.00  $ 873,840.00 

977  Western hemlock  1,135  $ 88.00   99,880.00 
225  Western redcedar  279  $ 327.00   91,233.00 

5,574  TOTALS  6,379     $ 1,064,953.00 
 
APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes and the cubic log volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION: All species in the right-of-ways have been cruised using the 3P system to select sample trees.  
The sample trees have been cruised and the volume computed using the National Cruise Processing Program for 
estimating volume in 16 foot lengths and the volume expanded to a total right-of-way volume.  A map showing the location 
and description of these sample trees is available at the Eugene District Office. 

Volume for all Douglas-fir, western hemlock and western redcedar in the Partial Harvest Areas was variable plot cruised.  
Plot data is then used to calculate v-bar and basal area per acre using the National Cruise Processing Program.  The 
basal area was determined with a Relaskop using a 20 BAF.  This sale contains a total of 276 plots.  124 sample trees 
were randomly selected on these plots to determine v-bar.  A map showing the location of the sample trees is available at 
the Eugene District Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 12.7” DBHOB; the average log contains 41 
bd. ft.; the total gross merchantable volume is approximately 5,225 MBF; and 95% recovery is expected. 

CUTTING AREA:  Approximately 403 acres must be partial harvested and approximately 11 acres of right-of-way must be 
clear cut. 

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed; 
4. Roads covered by Right-of-Way and Road Use Agreement E-573 between Weyerhaeuser Company and the United 

States.  In the construction, renovation, improvement and use of private roads, the Purchaser shall enter into a license 
agreement with Weyerhaeuser Company.  The license agreement shall be delivered to Weyerhaeuser Company for 
execution at least 15 days prior to any use of company roads.  See the Prospectus for full terms and conditions of 
use. 

 
ROAD MAINTENANCE:  The Purchaser shall pay Weyerhaeuser Company road use fees of $4,558.00.  In addition, the 
Purchaser shall maintain the Weyerhaeuser owned roads and pay Weyerhaeuser Company rockwear fees estimated at 
$292.11.  The Purchaser shall pay maintenance and rockwear fees estimated at $26,379.10 to the BLM.  See the Exhibit 
D map for specifications of road maintenance responsibility.  Only the map page of the Exhibit D is included in the 
Prospectus.  Refer to the contract file for the full Exhibit D. 

In addition to the quantities shown below, 300 cubic yards (truck measure) of 3” minus maintenance rock is 
required.  Additional road reinforcement (rocking) may be required for wet weather haul and will be at the 
Purchaser’s expense.  Load tickets are required for maintenance rock accounting. 



Tract No. E-14-673 Crooked Line Parcel No. 2 

ROAD CONSTRUCTION: 
Spurs 10B, 10C, 14A, 14A1, 14B, 14C, 15A, 15B, 15C, 15C1, 24A, 24A1 
Length:  121.70 Stations 
Class:  SN-14 & SN-16 
Special Requirements:  Sidecast of material is prohibited on Weyerhaeuser Company lands in the construction of Spur 
14C and Spur 24A from station 6+25 to 8+50.  Culvert installation on streams shall be done between June 1 and 
October 31 (both days inclusive). 
 
ROAD RENOVATION: 
Road Nos. 15-1-19, 15-2-3.1, -10, -10.3, -15, -15.1, -15.2, -15.4, -15.5, -15.10, -23 Segs. A & B1, -23.1, -23.4, -23.5 
Length:  650.93 Stations 
Class:  SN-14’/16’/18’ 
Special Requirements:  Culvert replacement/installation on streams shall be done between June 1 and October 31 (both 
days inclusive). 
 
ROAD IMPROVEMENT: 
Road Nos. 15-2-23 Seg. B2 
Length: 7.00 Stations 
Class: SN-14 
Special Requirements:  Designs shall be followed during the improvement of the -23 Seg. B2 junction. 
 
Total Estimated Exhibit C (construction, renovation, and improvement) 
Road Costs:  $427,673.92 
 
Rock Source: BLM - Blagen Quarry,  T. 15S., R. 2W., Sec. 3 W.M. 
Surfacing:  3/4” minus / 1-1/2” minus / 3” minus / 6” minus / Pit Run 
Estimated Quantity:  709 cy / 4,173 cy / 3,145 cy / 8,639 cy / 220 cy (truck measure) 
Special Requirements:  No crushing or blasting allowed in the Blagen Quarry from November 15 to July 15, both days 
inclusive.  This restriction may be modified (reduced or extended) based on relevant survey information.  Prior to crushing 
and blasting, the existing stockpiles at Blagen Quarry shall be hauled to designated stockpile sites above the quarry.  
These sites will need to be cleared and grubbed prior to moving stockpiles.  Purchaser will be required to file a Notification 
of Operations with the Oregon Department of Forestry office responsible for the area that the road construction, 
renovation, or improvement is occurring. 
 
Rock Source: Commercial - Eugene/Springfield vicinity 
Surfacing: streambed material (50:50 mix of 3” minus & 1/2” minus river rock) 
Estimated Quantity: 20 cy (truck measure) 
 
CULVERTS: 

Diameter: Length: Number: 
18” 764’ 24 
24” 70’ 2 
30” 38’ 1 
36” 84’ 2 
42” 42’ 1 
60” 44’ 1 

 

 
OHV Trail Restoration:  
Surfacing: 310 cy (truck measure) of 3” minus 
Total Estimated Restoration Cost:  $32,908.82 
 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, road decommissioning, logging methods, prevention of erosion, logging residue 
reduction, submission of a written logging plan specifying landing locations and logging schedule. 

Under Sec. 26 of the timber sale contract, groundbased logging will be prohibited during periods of excessive soil 
moisture.  This will normally limit groundbased logging to July, August and September. 

It is estimated that 638 MBF additional timber, such as corridor and guyline trees may be removed under the contract, but 
is not included in the advertised sale volume, nor is it included in the timber sale appraisal.   



Tract No. E-14-673 Crooked Line Parcel No. 2 

OTHER SPECIAL REQUIREMENTS: 
1. Upon completion of hauling Partial Harvest Areas 2, 3, or 4 the Purchaser shall restore OHV trails in accordance with 

the specifications as shown on Exhibit K.  This includes trail brushing, trail tread repair, trail hardening, and boulder 
placement at trail and road intersections. 

2. The Purchaser shall be required to clean logging, road, and decommissioning equipment to remove dirt and plant 
debris that may contain noxious weed seeds from the under carriage, tracks and tire treads prior to entry on BLM 
lands. 

3. All orange-marked trees within 200 feet of all streams felled for safety and operational reasons shall remain on site. 
4. No felling, yarding, or loading is permitted in or through the Reserve Areas as shown on Exhibit A. 
5. No yarding shall be conducted on the Partial Harvest Areas during sap flow from April 1 to June 15 of each year, both 

days inclusive, unless otherwise approved by the Authorized Officer. 
6. Purchaser shall provide a map of requested skyline and skid trail locations a minimum of seven (7) working days in 

advance of cutting to obtain approval of the locations from the Authorized Officer. 
7. Purchaser shall pile logging slash at all landings and within 25 feet of Spurs 10B, 10C, 14B, 14C, 15C and Road 

Nos. 15-1-19, 15-2-10, 15-2-10.3, 15-2-15, 15-2-15.1, 15-2-15.10, 15-2-23, 15-2-23.1, 15-2-23.5, and 15-2-24 in the 
Partial Harvest Areas as directed by the Authorized Officer. 

8. In the Special Operating Area of Partial Harvest Area No. 4 shown on Exhibit A, no harvest activities including hauling 
shall be conducted from March 1 to July 15 of each year, both days inclusive.  This restriction may be modified 
(reduced or extended) based on BLM survey information. 

9. In the Special Yarding Areas of Partial Harvest Areas No. 3 and No. 4 shown on Exhibit A, skid trails are not permitted 
on OHV trails unless otherwise approved by Authorized Officer. 

10. Purchaser shall purchase from Weyerhaeuser Company approximately 8 MBF of right-of-way timber at fair market 
value involved with the improvement and construction of Road No. 15-2-23 Seg. B and Spur 24A. 

11. Purchaser shall give BLM 3 days’ notice prior to the installation of the stream crossing culvert on Spur 24A. 
12. Access to the upper landing on Road No. 15-2-23 Seg. B2 will need to be kept open and maintained. 
13. Sidecast material is prohibited on Weyerhaeuser Company lands in the construction of Spur 14C and Spur 24C from 

station 6+25 to 8+50.  Waste material shall be end hauled or drifted ahead to waste area locations on BLM lands and 
as approved by the Authorized Officer.  Waste shall be placed in accordance with Section 300 of Exhibit C. 

14. Prior to crushing and blasting, the existing stockpiles at Blagen Quarry must be hauled to designated stockpile sites 
above the quarry.  These sites will need to be cleared and grubbed prior to moving stockpiles. 
 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing slash pile burning or contributing Three 
Thousand One Hundred Forty-three and 78/100 dollars ($3,143.78) in lieu thereof.  The option must be declared prior to 
contract execution.  Piling and covering are not included in the Optional Contribution and will remain the responsibility of 
the Purchaser. 

The Purchaser will have the option of performing trail brushing or contributing One Thousand Eight Hundred Thirty-three 
and 21/100 dollars ($1,833.21).  The option must be declared prior to contract execution. 

The Purchaser will have the option of performing trail tread repair and hardening or contributing Nineteen Thousand One 
Hundred Thirty-two and 08/100 dollars ($19,132.08).  The option must be declared prior to contract execution.  The 
Purchaser may elect to make the payment of this contribution in installments. 

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA:  

Portions of this sale are accessed over private land.  Prospective bidders may proceed to the sale area.  Any other 
persons interested in visiting the timber sale should first contact Brian Bickford at 541-683-6164. 

To all Partial Harvest Areas:  From Springfield, proceed northeast on Marcola Road for approximately 14.5 miles to 
junction of Shotgun Creek Road.  Proceed northwest on Shotgun Creek Road for approximately 3.1 miles to junction of 
Crooked Creek Road (Road No.15-1-19). 

For Partial Harvest Area No. 4, proceed on Crooked Creek Road for approximately 1.0 miles. 

For Partial Harvest Area No. 5, proceed on Crooked Creek Road from Partial Harvest Area No. 4 for 0.4 miles to junction 
of Road No. 15-2-23.  Proceed on Road No.15-2-23 for 0.4 miles and follow timber sale location signs to Partial Harvest 
Area. 

For Partial Harvest Area No. 1, proceed on Crooked Creek Road from junction of Road No. 15-2-23 for approximately 1.4 
miles to junction of Road No. 15-2-15.2.  Travel east on Road No. 15-2-15.2 for approximately 0.2 miles and follow timber 
sale location signs to the Partial Harvest Area. 

For Partial Harvest Area No. 3, return to Crooked Creek Road and proceed northwest from junction of Road No. 15-2-15.2 
for approximately 0.1 miles. 



Tract No. E-14-673 Crooked Line Parcel No. 2 

For Partial Harvest Area No. 2, proceed northwest on Crooked Creek Road from Partial Harvest Area No. 3 for 
approximately 0.5 miles to junction of Road No. 15-2-15.1.  Travel west on Road No.15-2-15.1 for approximately 0.4 
miles. 
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United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.

Travel Route Partial Harvest Area Bureau of Land Management

Timber Sale Location Map
Sale Name: Crooked Line

T. 15 S., R. 2 W., Secs. 10, 11, 15, 23, 24 WILL. MER., EUGENE DISTRICT

4/3/2014 

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:
Portions of this sale are accessed over private land.  Prospective bidders may proceed to the sale area.
Any other persons interested in visiting the timber sale should first contact Brian Bickford at 541-683-6164.
To all Partial Harvest Areas:  From Springfield, proceed northeast on Marcola Road for approximately 14.5 miles
to junction of Shotgun Creek Road.  Proceed northwest on Shotgun Creek Road for approximately 3.1 miles
to junction of Crooked Creek Road (Road No. 15-1-19).
For Partial Harvest Area No. 4,  proceed on Crooked Creek Road for approximately 1.0 miles.
For Partial Harvest Area No. 5,  proceed on Crooked Creek Road from Partial Harvest Area No. 4  for approximately
0.4 miles to the junction of Road No. 15-2-23.  Proceed on Road No. 15-2-23  for 0.4 miles and follow timber sale location
signs to Partial Harvest Area.
For Partial Harvest Area No. 1,  proceed on Crooked Creek Road from junction of Road No. 15-2-23 for approximately
1.4 miles to junction of Road No. 15-2-15.2. Travel east on Road No. 15-2-15.2 for approximately 0.2 miles and follow 
timber sale location signs to the Partial Harvest Area.
For Partial Harvest Area No. 3,  return to Crooked Creek Road and proceed northwest from junction of Road
No. 15-2-15.2  for approximately 0.1 miles.
For Partial Harvest Area No. 2,  proceed northwest on Crooked Creek Road from Partial Harvest Area No. 3 for
approximately 0.5 miles to junction of Road No. 15-2-15.1.  Travel west on Road No. 15-2-15.1 for approximately 0.4 miles.



Tract No. E-14-673 
Crooked Line 

Seasonal Restriction Matrix 

NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and specifications.  
Subject to transient winter snow, elevation ranges from 900 – 2700 feet.  

  
Restricted Times are Shaded and X’d 

 
Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 
Road Construction 

 October 1 – June 30, may vary due to weather                          
conditions.  

Yarding (Sap flow) 
Partial Harvest Areas                         
 April 1 – June 15, both days inclusive 
 Sap flow restrictions may be conditionally 

waived at the discretion of BLM  
Culvert Installation and Removal  

 November 1 – May 31, both days                          
inclusive  

Wildlife Seasonal Restriction 

Special Operating Area of PH Area No. 4                          

Harvest Activities and Hauling  
 March 1 – July 15, both days inclusive  

Wildlife Seasonal Restriction  

Quarry Blasting and Crushing                         
 November 15 – July 15 , both days inclusive  

Ground based yarding and decommissioning  
Partial Harvest Areas                         
 October 1 – June 30, may vary due to weather 

conditions; soil moisture still overrides weather 
conditions.  
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United States Department of the Interior
Bureau of Land Management
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No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.

GRAND TOTALS FOR SECTIONS 10, 11, 15, 23  & 24
PARTIAL HARVEST AREA  
RIGHT-OF-WAY (CLEARCUT)    
RESERVE AREA           
CONTRACT AREA         

403
11
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1280 Acres

Partial Harvest Area - Cable

Partial Harvest Area -
Posted, Painted

Reserve Area

Contract Area

Right-of-Way (Clear Cut)

Stream

New Construction - Rock Surface

Existing Road

Road Renovation

91
01 0

Unit Number (Top)/
Unit Acres (Bottom)

TOTAL FOR SECTION 11
PARTIAL HARVEST AREA  
RIGHT-OF-WAY (CLEARCUT)    
RESERVE AREA           
CONTRACT AREA         
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United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
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Unit Number (Top)/
Unit Acres (Bottom)

TOTAL FOR SECTION 10
PARTIAL HARVEST AREA  
RIGHT-OF-WAY (CLEARCUT)    
RESERVE AREA           
CONTRACT AREA         
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BUREAU OF LAND MANAGEMENT 
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 EXHIBIT B 

Crooked Line  LUMP SUM SALE 
The following estimates and calculations of value of timber sold are made solely as an administrative aid for determining: (1) adjustments made or credits given in 
accordance with Secs. 6, 9, or 11; (2) when payments are due; and (3) value of timber subject to any special bonding provisions.  The value of timber will be determined 
by multiplying the value per acre as shown below, times the amount of acreage as determined by the Authorized Officer, which has been cut or removed or designated 
for taking.  Except as provided in Sec. 2, Purchaser shall be liable for total purchase price even though quantity of timber actually cut or removed or designated for 
taking is less than the estimated volume or quantity shown.  Cutting areas are shown on Exhibit A. 

SPECIES ESTIMATED VOLUME OR QUANTITY 
(Units Specified) PRICE PER UNIT AMOUNT OF ESTIMATED VOLUME OR 

QUANTITY X UNIT PRICE 

Douglas-fir 4,965 MBF      
Western hemlock 1,135 MBF      
Western redcedar 279 MBF      
        
        
        
        
        
        
        
        

TOTALS 6,379 MBF      
The apportionment of the total purchase price is as follows:      
      
Partial Harvest Area No. 1 – 26 Acres (17.1 MBF/Acre) 
Douglas-fir 308 MBF       
Western hemlock 110 MBF       
Western redcedar 27 MBF       
 445 MBF       
         
Partial Harvest Area No. 2 – 101 Acres (14.0 MBF/Acre) 
Douglas-fir 1,164 MBF       
Western hemlock 199 MBF       
Western redcedar 55 MBF       
 1,418 MBF       
         
Partial Harvest Area No. 3 – 120 Acres (17.1 MBF/Acre) 
Douglas-fir 1,420 MBF       
Western hemlock 507 MBF       
Western redcedar 125 MBF       
 2,052 MBF       
         
Partial Harvest Area No. 4 – 75 Acres (12.7 MBF/Acre) 
Douglas-fir 763 MBF       
Western hemlock 151 MBF       
Western redcedar 35 MBF       
 949 MBF       
         
Partial Harvest Area No. 5 – 81 Acres (12.6 MBF/Acre) 
Douglas-fir 824 MBF       
Western hemlock 163 MBF       
Western redcedar 37 MBF       
 1,024 MBF       
         
Right-of-Way Area No. 1 – 1 Acre (10 MBF/Acre) 
Douglas-fir 8 MBF       
Western hemlock 2 MBF       
 10 MBF       
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SPECIES ESTIMATED VOLUME OR QUANTITY 
(Units Specified) PRICE PER UNIT AMOUNT OF ESTIMATED VOLUME OR 

QUANTITY X UNIT PRICE 

        
        
        
        
        
        
        
        
        
        
        

TOTALS        
The apportionment of the total purchase price is as follows:      
      
Right-of-Way Area No. 2 – 2 Acres (57 MBF/Acre) 
Douglas-fir 114 MBF       
         
Right-of-Way Area No. 3 – 2 Acre (40 MBF/Acre) 
Douglas-fir 78 MBF       
Western hemlock 2 MBF       
 80 MBF       
         
Right-of-Way Area No. 4 – 1 Acre (43 MBF/Acre) 
Douglas-fir 42 MBF       
Western hemlock 1 MBF       
 43 MBF       
         
Right-of-Way Area No. 5 – 5 Acres (44.8 MBF/Acre) 
Douglas-fir 224 MBF       
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SPECIAL PROVISIONS FOR LOGGING RESIDUE REDUCTION 

Immediately upon completion of harvest on any individual units, logging slash at all landings, and slash 
located along designated roads, shall be treated as follows: 
 

CONSTRUCTION AND COVERING OF MACHINE PILES 
 
1. Purchaser shall pile logging slash at all landings and machine pile and cover logging slash within 25 

feet of Spurs 10B, 10C, 14B, 14C, 15C, and Road Nos. 15-1-19.0, 15-2-10.0, 15-2-10.3, 15-2-15.0, 
15-2-15.1, 15-2-15.10, 15-2-23, 15-2-23.1, 15-2-23.5, and 15-2-24 in the Partial Harvest Areas as 
directed by the Authorized Officer. 

 
2. Equipment used shall be equipped with a hydraulic thumb or a controllable, grapple head.  The machine 

shall have a minimum reach of 25 feet and shall travel on the road only. 
 
3. Prior to commencement of slash reduction work, all equipment shall meet approval of the Authorized 

Officer. 
 
4. With the approval of the Authorized Officer, the Purchaser shall have the option to hand pile. 
 
5. All logging slash more than 2 feet long and between 1 and 6 inches in diameter at the large end shall be 

piled.  In all cases, the debris after treatment shall be less than 6 inches deep. 
 
6. Slash shall be piled as directed by the Authorized Officer.  The piles shall be tight, free of mineral soil 

and free of projecting limbs or slash preventing adequate covering, and in locations suitable for burning.  
Piles shall be a minimum of 4 feet tall.  Piles shall be no closer than 10 feet to residual trees. 

 
7. Slash piles and landing piles shall be covered with polyethylene plastic film .004 inch thick.  Each pile 

shall have a 10 foot x 10 foot cover, and covering shall be anchored to the satisfaction of the Authorized 
Officer.  Covering shall be completed as directed by the Authorized Officer. 

 
PRESCRIBED BURNING 

 
8. Notwithstanding the provisions of Section 15 of this contract, the Government shall assume all 

obligations for the disposal or reduction of the fire hazards caused by slash created by the Purchaser's 
operations on Government lands, except for logging residue reduction and slash pullback operations 
listed above, and burning and fire control assistance as required herein.  Upon phone notification by the 
Authorized Officer of required performance prior to ignition, the Purchaser shall, under supervision of 
the Authorized Officer or his designated representative, assist in pile burning and fire control.  In 
addition, debris which has been buried at landings and is determined to be the source of holdover fire 
shall be excavated by the Purchaser with a tractor and/or hydraulic excavator as directed by the 
Authorized Officer. 
 

9. The Purchaser shall furnish, at his own expense, the services of personnel and equipment on all units 
requiring burning as shown below. 

 
• One (1) work leader (Firefighter Type 1 (FFT1)) to supervise crew and to serve as Purchaser's 

representative. 
• At least one (1) additional firefighter (Firefighter Type 2 (FFT2)) for ignition of piles. 
• Drip torches and slash fuel (3:1 ratio of diesel to gasoline, or biofuel equivalent). 
• Aluma-gel or other incendiary device. 
• One (1) chain saw with fuel. 
• One (1) hand tool per above listed personnel. 
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All listed personnel shall be physically fit, experienced and fully capable of functioning as required.  In 
addition, all listed personnel shall be qualified according to the National Wildfire Coordinating Group 
(NWCG) Wildland Fire Qualification System Guide, PMS-310-1 and provide documentation of these 
qualifications.  On the day of ignition all listed personnel shall be fluent in speaking and understanding 
English, clothing shall consist of long pants and long sleeved shirts, and be of approved aramid fabric 
(Nomex™ or equivalent), as well as being free of diesel fuel oil.  All personnel shall wear lug sole boots 
with minimum eight (8) inch tall uppers that provide ankle support, approved hardhats and leather 
gloves.  Personnel who do not meet these requirements or do not have proper clothing and personal 
protective equipment (PPE) will not be allowed to participate. 

 
All listed tools and equipment shall be in good usable condition.  All power-driven equipment shall be 
fully fueled and available for immediate use.  During periods of use under this subsection, the Purchaser 
shall provide fuel and maintenance for all such power-driven equipment. 

 
10. In the event of a fire escapement, the Purchaser's personnel and equipment shall, under supervision of 

the Authorized Officer or his designated representative, take action to control and mop-up the escaped 
fire until released from such service by the Government.  If it becomes necessary to suppress a fire 
which escapes from the prescribed fire area for a period beyond midnight of the day following ignition, 
then the Government shall, at its option:  (1) reimburse the Purchaser for such additional use of 
personnel and equipment at wage rates shown in the current Administratively Determined Pay Rates for 
the Western Area and at equipment rates shown in the current Oregon-Washington Interagency Fire 
Fighting Equipment Rental Rates schedule until the Purchaser is released from such service by the 
Government or (2) release the Purchaser from additional suppression work and assume responsibility for 
suppressing the escaped fire. 

 
In case of injury to personnel or damage to equipment furnished as required by this subsection, liability 
shall be borne by the Purchaser, unless such injury or damage is caused by Government negligence. 

 
11. The Purchaser may be required to burn slash on a 12 hour notice, 10 days after the initial notice is 

received.  Burning may need to be accomplished at night or on Saturday, Sunday, or holiday.  Time is of 
the essence in complying with this provision.  In the event the Purchaser fails to provide the personnel 
and equipment required herein, the Purchaser shall be responsible for all additional cost incurred by the 
Government in disposing of slash including but not limited to the wages and other costs of providing 
federal employees and others as substitute labor force, the cost of providing substitute equipment and 
appropriate additional overhead expenses.  If the Purchaser's failure results in a deferral of burning and 
new conditions necessitate additional site preparation work and/or the use of additional personnel and 
equipment to accomplish the planned burn, the Purchaser also shall be responsible for such additional 
costs. 
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OHV Trail Restoration Work List 
 

(1) The Purchaser shall restore OHV trails within ninety (90) days upon completion of hauling in 
Partial Harvest Areas 2, 3, or 4 in accordance with the specifications and trail maintenance table 
below and as shown on Sheets 3 through 8 of this exhibit. 
 
(aa)  Purchaser shall complete trail brushing by removing and scattering all woody debris, logging 

slash, and trees that extend across or into the clearing limits  as shown on Sheet 8 of  this 
exhibit.  Do not place materials in stream channels, drainage ways, ditches, culvert inlets, or 
other locations where they would prevent the free flow of water away from the trailbed as 
directed by the Authorized Officer. 

 
(bb)  Purchaser shall complete trail tread repair and hardening in all yarding corridors, skid trails, 

and landings overlapping or crossing OHV trails.  Trail tread repair will consist of restoring 
the original trail parameters, including clearing, removing slough and berm, filling ruts and 
troughs, reshaping backslopes, reshaping trail tread, restoring drainage and other trail 
structures, constructing drain dips, and removing protruding rocks, roots, and stumps as 
directed by Authorized Officer.  Trail hardening will consist of placing a 4” lift of 3” minus 
rock over the appropriate width of 24” or 60” as shown in Table 1 below.  If original trail 
location can no longer be determined, the location will be determined by the Authorized 
Officer. 

 
(cc)  Purchaser shall place 3’ to 4’ diameter boulders at OHV trailheads, incorporating a 24” or 

60” opening as shown in Table 1 below and Sheets 3 through 5 of this exhibit. 
 
(dd) If Purchaser elects to make a contribution in accordance with Section 42(e)(3) in leiu of 

completing the work described in Paragraph 1(bb) of this exhibit, Purchaser shall deliver 
rock as detailed in Paragraph (1)(bb) of this exhibit to rock stockpile locations listed in Table 
2 below and shown on Sheets 3 through 5 of this exhibit. 

 
(ee) Purchaser shall restore the portion of OHV trail No. 7 that overlaps Spur 10C in Partial 

Harvest Area No. 2 in accordance with the specifications in this exhibit.  Slash or debris shall 
be placed covering the right-of-way clearing limits that extend 6’ past the trail centerline as 
directed by the Authorized Officer. 

 
Table 1.  OHV Trail Maintenance 

 
Partial 

Harvest 
Area 

OHV 
Trail 

Width  
(Inches) 

(aa) 
Trail 

Brushing 

(bb) 
 Repair and 
Hardening 

(cc) 
Trailhead 
Boulders 

(dd) 
Rock Placement 

2 6 24 X X X X 
2 7 24 X X X X 
2 8 24 X X X  
3 6 24 X X X X 
3 8 24 X X X X 
3 10 24 X X X X 
4 12 60 X X X X 
4 13 60 X X X X 
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Table 2.  Rock Stockpiles 
 

Partial Harvest Area Stockpile CY (Truck Measure) 
2 1 40 
2 2 10 
3 3 30 
3 4 10 
4 5 50 
4 6 60 
4 7 40 
4 8 50 
4 9 20 
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removal of personal property. Any improvements remaining on land and rights-of-way at the end of this period may be removed at 
Government lands and rights-of-way at the end of the period for the expense of Purchaser and disposed of in accordance with 
removal, or any extension, shall become the property of Government. applicable law. 
Any equipment or other personal property remaining on Government 

Sec. 41. Timber Reserved from Cutting - The following timber on this contract area is hereby reserved from cutting and removal under the 
terms of this contract and is retained as the property of Government. 

Sec. 42. Special Provisions - Purchaser shall comply with the special provisions which are attached hereto and made a part hereof unless 
otherwise authorized, in writing, by the Contracting Officer. 

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the day first above written. 

If Individual or Partnership, sign here: 

(Name of Firm) 

(Signature) 

(Address) 

(Signature) 

(Address) 

(Signature) 

(Address) 

If Corporation, sign here: 

(Name of Corporation) 

(Signature) 

(Title) 

UNITED STATES OF AMERICA 

By 
(Signature) 

(Title) 

(Date) 

Title 18 U.S.C. Section 1001, makes it a crime for any person knowingly and willfully to make to any department or agency of the United States any false, fictitious, or 
fraudulent statements or representations as to any matter within its jurisdiction. 

(If Purchaser is a corporation, the following certificate must be executed by the Secretary or Assistant Secretary of the Corporation.) 

, certify that I am the Secretary of the corporation named as Purchaser 

herein; that 

I, 

, who signed the contract was then of said 

corporation, that said contract was duly signed for and in behalf of said corporation by authority of its governing body, and is within the scope of its corporate powers. 

Signature: 

(Form 5450-3, page 7) 

See Sheet 1 which is attached hereto and made a part hereof.

Tract No. E-14-673 Parcel No. 2

THIS IS A SALE PROSPECTUS ONLY. ATTACHMENTS MAY NOT
INCLUDE ALL EXHIBITS REFERRED TO IN THE CONTRACT
PROVISIONS. THE COMPLETE CONTRACT INCLUDING ALL
EXHIBITS IS AVAILABLE FOR INSPECTION AT THE EUGENE
DISTRICT OFFICE, 3106 PIERCE PARKWAY, SPRINGFIELD, OREGON.

SALE DATE: October 23, 2014



Crooked Line Timber Sale 

 

SEC. 41 - Timber Reserved From Cutting and/or Removal 

(a) All timber on the Reserve Areas shown on Exhibit A and all orange painted and posted trees which are on 
or mark the boundaries of the Reserve Areas. 

(b) All trees marked with orange paint above and below stump height in the Partial Harvest Areas shown on 
Exhibit A. 

(c) All existing decay class 3, 4, and 5 logs in the Partial Harvest Areas shown on Exhibit A.  Decay classes 
are illustrated on Exhibit I which is attached hereto and made a part hereof. 

(d) In the Partial Harvest Areas shown on Exhibit A, all Pacific yew, hardwood trees, and snags which do not 
present a safety hazard or where removal is not needed for operational activities as determined by the 
Authorized Officer.  All Pacific yew, hardwood trees, and snags that are felled for safety and operational 
reasons shall remain on site. 

SEC. 42 - Special Provisions 

(a) Logging 

(1) Before beginning operations on the contract area for the first time, entering a new Partial Harvest 
Area, or after a shutdown of 14 or more days, the Purchaser shall notify the Authorized Officer in 
writing of the date he plans to begin operations.  This written notification must be received by the 
Authorized Officer no less than 14 days prior to the date the Purchaser plans to begin or resume 
operations.  The Purchaser shall also notify the Authorized Officer in writing if he intends to cease 
operations for any period of 10 or more days. 

(2) Prior to the commencement of operations, the Purchaser shall obtain from the Authorized Officer 
written approval of a written operations and logging plan commensurate with the terms and 
conditions of the contract which shall include measures needed to assure protection of the 
environment and watershed.  A pre work conference between the Purchaser's authorized 
representative and the Authorized Officer's representative must be held at a location designated by 
the Authorized Officer before the logging plan will be approved.  All logging shall be done in 
accordance with the plan. 

(3) Prior to the commencement of operations in Partial Harvest Areas 2, 3, or 4, the Purchaser shall 
block OHV trails by using large available debris such as root wads, down logs, and boulders or as 
directed by Authorized Officer. 

(4) In the Partial Harvest Areas shown on Exhibit A, all trees designated for cutting shall be felled to the 
lead and bucked into log lengths not to exceed forty (40) feet before being yarded unless otherwise 
approved by the Authorized Officer. 

(5) In the Special Yarding Areas in Partial Harvest Areas No. 3 and No. 4 shown on Exhibit A, skid 
trails are not permitted on OHV trails unless otherwise approved by the Authorized Officer. 

(6) No felling, yarding, or loading is permitted in or through the Reserve Areas shown on Exhibit A 
unless otherwise approved by the Authorized Officer. 

(7) In the Special Operating Area in Partial Harvest Area No. 4 shown on Exhibit A, no harvest 
activities, including hauling, shall be conducted from March 1 to July 15 of each year, both days 
inclusive.  This restriction may be modified (reduced or extended) based on BLM survey 
information. 

(8) No yarding shall be conducted on the Partial Harvest Areas from April 1 to June 15 of each year, 
both days inclusive, for sap flow, unless otherwise approved in writing by the Authorized Officer. 

(9) In the Partial Harvest Areas shown on Exhibit A, felling of trees shall be to the lead of the yarding 
corridor and skid trails.  Trees shall be directionally felled away from the Reserve Areas, coarse 
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SEC. 42 – SPECIAL PROVISIONS (cont’d.)  Crooked Line Timber Sale 

woody debris, and snags except where there is a safety hazard as determined by the Authorized 
Officer. 

(10) The Purchaser shall provide signs to control traffic where it passes through the contract area. 

(11) In the Partial Harvest Areas shown on Exhibit A, yarding shall be done with a carriage equipped 
skyline system capable of laterally yarding at least 75 feet from the skyline road.  The carriage shall 
be capable of being held in position on the skyline during lateral yarding.  Skyline roads shall not be 
placed closer than 150 feet apart with parallel settings on roads if topography allows unless 
approved by the Authorized Officer.  During yarding, the lead end of the logs shall be suspended 
clear of the ground.  Intermediate supports and/or lift trees may be needed. 

(12) Before clearing any skyline road necessary for yarding in the Partial Harvest Areas shown on 
Exhibit A, the Purchaser shall: 

(aa) Mark the location of the skyline road on the ground with fluorescent pink plastic flagging.  
Such skyline roads shall be limited to the minimum width necessary for yarding of logs with 
minimum damage to reserve trees but, in any case, the width of each skyline road shall not 
exceed 12 feet, measured between trunks of reserve trees. 

(bb) Provide a map of requested skyline road locations a minimum of seven (7) working days in 
advance of cutting to obtain approval of the locations from the Authorized Officer.  Proposed 
skyline roads shall remain free from felled trees until approved. 

(cc) Skyline roads shall be placed on the landscape to avoid disturbance to snags and down logs 
where feasible. 

(13) Prior to attaching any logging equipment to a reserve tree, the Purchaser shall obtain approval from 
the Authorized Officer and shall take precautions to protect the tree from damage as directed in 
writing by the Authorized Officer. 

(14) In the Partial Harvest Areas shown on Exhibit A, felling may be done with mechanized harvesting 
equipment capable of directionally falling trees, cutting trees to length, completely delimbing the 
trees and depositing the slash in windrows between the reserve trees as approved by the 
Authorized Officer under the following conditions: 

(aa) Where slope gradients are less than 35 percent. 

(bb) When soil moisture content provides the most resistance to compaction as determined by the 
Authorized Officer, typically between July 1 and September 30. 

(cc) Mechanized harvester shall travel along the windrows of limbs and slash created by 
harvesting process and shall be kept to a single pass off designated skid trails. 

(15) In the Partial Harvest Areas-Groundbased shown on Exhibit A, yarding may be done with 
groundbased equipment on slopes of 35% or less.  The equipment used and timing of the harvest 
shall have prior approval of the Authorized Officer.  Groundbased yarding may occur when soil 
moisture content provides the most resistance to compaction as determined by the Authorized 
Officer.  Typical dates are between July 1 and September 30. 

(16) In the Partial Harvest Areas-Groundbased shown on Exhibit A, all yarding shall be done by 
equipment operated entirely on designated skid trails.  Before felling and yarding any timber in the 
Partial Harvest Area – Groundbased, the Purchaser shall locate and construct designated skid trails 
as follows: 

(aa) Mark the location of designated skid trails on the ground with fluorescent pink plastic flagging 
in consultation with the Authorized Officer. 

(bb) Provide a map of requested skid trail locations a minimum of seven (7) working days in 
advance of cutting to obtain approval of the locations from the Authorized Officer. 
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SEC. 42 – SPECIAL PROVISIONS (cont’d.)  Crooked Line Timber Sale 

(cc) Space designated skid trails at a minimum of 150 feet apart unless otherwise agreed to in 
writing by the Authorized Officer.  Use existing skid trails where possible. 

(dd) Limit the width of each skid trail to a maximum of 12 feet. 

(ee) Skid trails shall not be located within 75 feet of the Reserve Areas as shown on Exhibit A 
unless otherwise authorized by the Authorized Officer. 

(ff) Skid trails shall be placed on the landscape to avoid disturbance to snags and down logs 
where feasible. 

(17) Before cutting and removing any reserve trees necessary to facilitate logging in the Partial Harvest 
Areas shown on Exhibit A, the Purchaser shall identify the location of the skid trails in accordance 
with Section 42(a)(16) and skyline yarding roads in accordance with Section 42(a)(12), and tailhold, 
tieback, guyline, lift, intermediate support, and danger trees on the ground in a manner approved by 
the Authorized Officer at the pre-work conference and documented in the Logging Plan.  Said 
Purchaser identification of trees to be cut and removed does not constitute authority to proceed with 
cutting and removal.  In addition, before proceeding, the following conditions must be met: 

(aa) All skid trails and/or skyline yarding roads upon which timber is identified by the Purchaser to 
be cut and removed in accordance with this special provision must be necessary for the safe 
and expeditious removal of timber sold under this contract and shall be limited to the minimum 
width necessary for yarding of logs with a minimum of damage to reserve trees, however, 
unless otherwise approved in writing by the Authorized Officer, the width of each skid trail, 
and/or cable yarding road shall be limited to 12 feet. 

(bb) The Purchaser may immediately cut and remove additional timber to clear skid trails and 
skyline yarding roads; and provide tailhold, tieback, guyline, lift and intermediate support 
trees; and clear danger trees when the trees have been marked with blue paint above and 
below stump height by the Authorized Officer and thereby approved for cutting and removal 
by the Authorized Officer.  The volume of the timber to be sold will be determined by the 
Authorized Officer in accordance with Bureau of Land Management prescribed procedures.  
No timber may be cut or removed under terms of this provision unless sufficient installment 
payments have been made in accordance with Section 3(b) of the contract or sufficient 
bonding has been provided in accordance with Section 3(d) of the contract. 

(cc) The Purchaser agrees that sale of this additional timber shall be accomplished by a unilateral 
modification of the contract executed by the Contracting Officer and that such timber shall be 
sold at the unit prices shown in Exhibit B of this contract unless: the value of the timber must 
be reappraised subject to the terms for contract extension set forth in Section 9 of the 
contract; or, the Authorized Officer determines than any tree that exceeds 30 inches diameter 
at breast height shall be appraised and sold by bilateral modification of the contract at current 
fair market value in accordance with Sec. 8 of the contract. 

(dd) This authorization for the Purchaser to cut and remove additional timber prior to the execution 
of a modification may be withdrawn by the Contracting Officer if the Authorized Officer 
determines that the Purchaser has cut and removed any tree not previously marked and 
approved for cutting by the Authorized Officer, which under Section 10 of the contract 
constitutes a violation of the contract and under Section 13 of the contract may constitute a 
trespass rendering the Purchaser liable for damages under applicable law. 

(ee) If authorization is withdrawn, the Contracting Officer shall issue a written notice to the 
Purchaser that the sale of additional timber under this special provision is no longer approved.  
In this case, the Purchaser shall inform the Authorized Officer at least one (1) working day 
prior to the need for cutting and removing any additional timber, and execute a bilateral 
modification prior to cutting for such additional approved timber at the unit prices shown in 
Exhibit B of the contract or in accordance with Section 8 or Section 9 of the contract as 
determined by the Authorized Officer in accordance with this provision.  The Contracting 
Officer may issue a written order to the Purchaser to suspend, delay, or interrupt any or all 
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contract work for the period of time deemed necessary and appropriate for the Government to 
safely measure and mark additional timber. 

(ff) The Government may reserve trees previously designated for cutting and removal by applying 
orange paint above and below stump height and the letter “R” on two sides of the trees as 
replacements for additional trees cut and removed for skid trails and/or skyline yarding roads 
when the Authorized Officer determines such reservation is necessary to maintain stand 
densities consistent with objectives set forth in the management prescription.  This may 
include the replacement of trees damaged by storm events, or insects or disease.  The 
volume of this timber to be reserved will be determined by the Authorized Officer in 
accordance with Bureau of Land Management prescribed procedures and the value shall be 
based on the unit prices shown in Exhibit B of the contract.  The Purchaser agrees that the 
Total Purchase Price shall be reduced accordingly through a unilateral modification to the 
contract executed by the Contracting Officer. 

(18) In accordance with the requirements of Section 8 of the contract it has been determined that it is in 
the best interest of the Government and within the provisions of 43 CFR 5402.0-6 to sell additional 
timber located in the Partial Harvest Areas to meet all applicable State safety laws, codes or 
regulations.  This timber must be cut or removed so that the Purchaser can continue active falling 
and yarding operations.  The Purchaser is, therefore, authorized to cut and remove such additional 
timber in accordance with the provisions of Section 8 of the contract: provided, however, that: 

(aa) The Purchaser shall identify each tree sold and cut in accordance with the provision by 
marking the cut surface of the stump immediately after falling with a large “X”.  The “X” shall 
be cut with a chain saw.  The stump shall be marked by hanging flagging so that the stump 
can be visually located from a distance of not less than 50 feet.  The Purchaser shall also 
paint an identifiable “X” on the butt log.  The butt log shall remain on the contract area until 
such time as the Authorized Officer has scaled such additional timber and authorizes removal 
from the contract area. 

 
(bb) The volume and price for such timber shall be determined by the Authorized Officer in 

accordance with Bureau of Land Management prescribed procedures and paid for by the 
Purchaser in accordance with Section 3(b) or 3(d) of the contract as required by Section 8 of 
the contract. 

 
(cc) No timber may be cut or removed under the terms of this provision if all contract payments 

required by Section 3(b) or 3(d) of the contract have been made. 
 

(dd) The permission to cut and remove additional timber contained in this provision may be 
withdrawn by the Contracting Officer if the Authorized Officer determines that the Purchaser: 

(1) Failed to properly mark any stump with the “X” cut. 

(2) Failed to identify the location of any stump. 

(3) Cut any tree that was reserved for tree improvement and/or wildlife habitat. 

(4) Cut any tree in or adjacent to skyline yarding corridors that was not necessary to 
facilitate skyline yarding. 

(5) Cut any reserve tree in or adjacent to tractor skid trails that was not necessary to 
facilitate groundbased yarding. 

(6) Failed to properly segregate any pulled over tree that was yarded to the landing. 

(7) Cut any reserve tree that was not severely (as defined during the prework conference 
and documented in the approved logging plan) damaged from felling and yarding 
operations. 



SEC. 42 – SPECIAL PROVISIONS (cont’d.)  Crooked Line Timber Sale 

 

 - 5 - 

(8) Cut more than the minimum number of trees necessary to properly serve as guyline 
anchor stumps. 

(9) Cut or topped more than the minimum number of trees necessary to properly serve as 
tailhold trees. 

(10) Cut more than the minimum number of trees necessary to properly serve as tie-backs for 
topped tailhold trees. 

(11) Failed to maintain accurate and current (no more than 24 hours old) documentation of 
cut and removed timber. 

If the permission to cut and remove additional timber provision is withdrawn, the Purchaser shall 
inform the Authorized Officer at least five working days prior to the need for cutting and yarding any 
guyline tree, tailhold tree, tie-back tree, danger tree, corridor tree, pulled over tree, and severely 
damaged tree.  All sales of additional timber shall comply with Section 8 of the contract.  The 
Contracting Officer may order the Purchaser, in writing, to suspend, delay, or interrupt all or any part 
of the work of this contract for the period of time that the Contracting Officer determines appropriate 
for the Government to safely measure and mark additional timber. 

All cable-yarding and/or groundbased equipment skid trails upon which timber may be cut and 
removed in accordance with this special provision must be needed for the removal of timber sold 
under this contact and shall be limited to the narrowest width necessary for the yarding of logs with 
minimum damage to reserved trees. 

The Purchaser shall be liable for damages in accordance with Section 13 of the contract for any 
reserved timber cut or removed in violation of the terms of this special provision. 

 
(b) Road Construction, Renovation, Improvement, Use, and Maintenance 

(1) The Purchaser shall construct Spurs 10B, 10C, 14A, 14A1, 14B, 14C, 15A, 15B, 15C, 15C1, 24A, 
and 24A1; renovate Road Nos. 15-1-19, 15-2-3.1, 15-2-10, 15-2-10.3, 15-2-15, 15-2-15.1, 
15-2-15.2, 15-2-15.4, 15-2-15.5, 15-2-15.10, 15-2-23 Segs. A and B1, 15-2-23.1, 15-2-23.4, and 
15-2-23.5; and improve Road No. 15-2-23 Seg. B2 in strict accordance with the plans and 
specifications shown on Exhibit C, which is attached hereto and made a part hereof.  Exhibit C 
contains 54 sheets. 

 
(2) Prior to removal of any timber, except right-of-way timber, the required construction of the haul route 

for that timber shall be completed prior to hauling as specified in Exhibit C.  The required road 
construction shall occur during periods of dry weather as determined by the Authorized Officer 
(typically July 1 – September 30). 

 
(3) Culvert replacement/installation on streams shall be done between June 1 and October 31 (both 

days inclusive), and all removal and replacement/installation shall be completed prior to hauling and 
fall rains.  During installation of the stream culverts, dewatering of the culvert bed, silt fences and/or 
straw bales may be required as directed by the Authorized Officer.  All work shall be completed in 
accordance with the plans and specifications shown in Exhibit C. 

 
(4) Aggregate production is required at the BLM Blagen Quarry located in T. 15 S., R. 2 W., Sec. 3, 

W.M.  No crushing or blasting allowed in the Blagen Quarry from November 15 to July 15, both days 
inclusive.  This restriction may be modified (reduced or extended) based on BLM survey 
information. 

 
(5) BLM Maintenance:  The Purchaser is authorized to use the roads listed below and shown on Exhibit 

D which are under the jurisdiction of the Bureau of Land Management, for the removal of 
Government timber sold under the terms of this contract and/or the hauling of rock as required in 
the Exhibit C, provided that the Purchaser pay the required maintenance fee obligations described 
in Section 42(b)(9).  The Purchaser shall pay current Bureau of Land Management maintenance 
fees for the sale of additional timber under modification of the contract. 
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Road No. 
and Segment 

 Length Miles 
Used 

 Road 
Control 

 Road 
Surface Type 

15-1-19 Seg. A1A por.  1.15  BLM  Paved 
16-1-5  3.10  BLM  Paved 

 
(6) Purchaser Maintenance:  The Purchaser is authorized to use the roads listed below and shown on 

Exhibit D which are under the jurisdiction of the Bureau of Land Management and/or Weyerhaeuser 
Company for the removal of Government timber sold under the terms of this contract and/or the 
hauling of rock as required in Exhibit C, provided that the Purchaser comply with the conditions set 
forth in Section 42(b)(7) and pay the required rockwear obligation described in Section 42(b)(10).  
The Purchaser shall pay current Bureau of Land Management rockwear fees for the sale of 
additional timber under modification to the contract. 

 
Road No. 

and Segment  
Length  

Miles Used  
Road 

Control  
Road 

Surface Type 
Spur 10B  0.06  BLM  Rock 
Spur 10C  0.15  BLM  Rock 
Spur 14A  0.20  BLM  Rock 
Spur 14A1  0.03  BLM  Rock 
Spur 14B  0.10  BLM  Rock 
Spur 14C  0.07  BLM  Rock 
Spur 15A  0.18  BLM  Rock 
Spur 15B  0.17  BLM  Rock 
Spur 15C  0.10  BLM  Rock 
Spur 15C1  0.02  BLM  Rock 
Spur 24A  0.96  BLM  Rock 
Spur 24A1  0.27  BLM  Rock 
15-1-19 Segs. A1A por.  0.30  BLM  Paved 
15-1-19 Segs. A1B-A3  3.97  BLM  Rock 
15-2-3.1  0.16  BLM  Rock 
15-2-10   0.29  BLM  Rock 
15-2-10.3  0.46  BLM  Rock 
15-2-15 Segs. A & B  1.17  BLM  Rock 
15-2-15.1  0.89  BLM  Rock 
15-2-15.2 Seg. A  0.36  BLM  Rock 
15-2-15.2 Seg. B   0.92  WY  Rock 
15-2-15.4  0.11  BLM  Rock 
15-2-15.5  0.15  BLM  Rock 
15-2-15.10  0.21  WY  Rock 
15-2-23 Seg. A  0.36  BLM  Rock 
15-2-23 Seg. B  0.23  WY  Rock 
15-2-23.1  0.11  BLM  Rock 
15-2-23.4 Seg. A  0.35  BLM  Rock 
15-2-23.4 Seg. B1  0.04  WY  Rock 
15-2-23.5   0.29  BLM  Rock 
15-2-24  0.16  BLM  Rock 
 
WY = Weyerhaeuser Company 

 
(7) Except for the road maintenance in accordance with Section 42(b)(5), the Purchaser shall perform 

any required road repair and maintenance work on roads used by him, under the terms of Exhibit D, 
"Road Maintenance Specifications", of this contract, which is attached hereto and made a part 
hereof. 

 
(8) With the prior written approval of the Authorized Officer, the Purchaser may arrange for cooperative 

maintenance with other users of Road Nos. 15-2-15 Segs. A and B and 15-1-19 Segs. A1 and A2 
included in Section 42(b)(6) of this contract; provided, that such cooperative arrangement shall not 
relieve the Purchaser of his liability for the maintenance and repair of such roads resulting from 
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wear or damage, in accordance with this contract.  Prior to hauling, the Purchaser shall furnish the 
Authorized Officer a copy of any cooperative maintenance agreements entered into with other users 
on these roads. 

 
(9) The Purchaser shall pay the Government a road maintenance obligation in the amount of Nineteen 

Thousand Two Hundred Forty-eight and 63/100 dollars ($19,248.63) for the transportation of timber 
included in the contract price over roads listed in Section 42(b)(5). 

 
The above road maintenance amount is for the use of 4.25 miles of road, or less.  Unless the total 
maintenance amount is paid prior to commencement of operations on the contract area, payments 
shall be made in installments of not less than One Thousand and 00/100 dollars ($1,000.00) 
payable in the same manner as and together with payments required in Sec. 3 of this contract. 

 
(10) The Purchaser shall also pay to the Government a road maintenance obligation for rockwear in the 

amount of Seven Thousand One Hundred Thirty and 47/100 dollars ($7,130.47) for the 
transportation of timber included in the contract price over the roads listed in Section 42(b)(6).  The 
rockwear fee shown above shall be paid prior to removal of any timber from the contract area 
provided, however, that if the total of such amount exceeds One Thousand and 00/100 dollars 
($1,000.00), the Purchaser may elect to make the payment in installments in the same manner as 
and together with payments required in Section 3 of this contract. 

(11) In the use, renovation, and improvement of Weyerhaeuser Company Road Nos. 15-2-15.2 Seg. B, 
15-2-15.10, 15-2-23.4 Seg. B1, and 15-2-23 Seg. B, and the construction of Spurs 14A, 14B, 14C, 
and 24A, the Purchaser shall comply with the conditions of Right-of-Way and Road Use Agreement 
No. E-573 between the United States of America and Weyerhaeuser Company.  Prior to the use of 
said roads, the Purchaser shall furnish the Authorized Officer a copy of the executed License 
Agreement.  Default by the Purchaser of said Right-of-Way and Road Use Agreement, or any 
License Agreement executed pursuant thereto, for failure to pay appropriate road use fees shall be 
considered a violation of this contract.  The amount of unpaid fees shall be considered as the 
amount of damage suffered by the Government as a result of the violation of this provision.  Said 
agreement is available for inspection at the Bureau of Land Management, Eugene District Office, 
3106 Pierce Parkway Suite E, Springfield, Oregon.  Such conditions include but are not limited to 
the following actions by the Purchaser: 

(aa) Obtain a license agreement from Weyerhaeuser Company.  The license agreement, bond 
and insurance certificate shall be delivered to Weyerhaeuser Company at the Springfield 
Office at least 15 days prior to use of company roads. 

(bb) Furnish a performance bond in the amount of Ten Thousand and 00/100 dollars 
($10,000.00). 

(cc) Maintain comprehensive liability insurance covering all operations, including vehicles, in 
amounts not less than One Million and 00/100 dollars ($1,000,000.00) bodily injury for injury 
to any one person, One Million and 00/100 dollars ($1,000,000.00) for any one occurrence 
and, One Million and 00/100 dollars ($1,000,000.00) property damage for any one 
occurrence. 

(dd) Pay a lump sum road use fee ($2.00/MBF) of Four Thousand Five Hundred Fifty-eight and 
00 /100 dollars ($4,558.00) prior to log hauling. 

(ee) The Purchaser shall provide maintenance and pay monthly the appropriate rockwear fees 
as detailed in the License Agreement.  Such payment to be accompanied by a report of 
volume hauled as a proration of the volume set forth in Exhibit B of this contract.  Total 
rockwear fees payable shall be the product of the applicable rates and the estimated 
volume set forth in said Exhibit B and additional volume as sold by contract modification. 

(ff) Maintain Road Nos. 15-2-15.2 Seg. B, 15-2-15.10, 15-2-23 Seg. B, and 15-2-23.4 Seg. B1 in 
accordance with Section 42(b)(7). 
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(gg) The Purchaser shall purchase from Weyerhaeuser Company the right-of-way timber felled 
for the improvement of Road No. 15-2-23 Seg. B2 and in the construction of Spur 24A 
between stations 0+00 and 10+10, at fair market value.  The estimated volume to be 
removed is 8 MBF.  All non-merchantable timber shall be left on site. 

(12) The Purchaser also agrees that if he elects to use any private road, other than those provided for in 
this contract, which is the subject of a right of way agreement with the Government, for the removal 
of Government timber sold under the terms of this contract, he shall request and agree to the 
modification of this contract to provide for such use. 

(c) Environmental Protection 

(1) The Purchaser shall be required to clean logging, road, and decommissioning equipment to remove 
dirt and plant debris that may contain noxious weed seeds from the undercarriage, tracks and tire 
treads prior to entry on BLM lands.  The Authorized Officer shall require inspection of equipment to 
see that it was cleaned as it arrives on site. 

(2) Cable yarding corridors shall be waterbarred and covered with slash immediately after use if 
necessary to prevent erosion, as determined by the Authorized Officer. 

(3) Upon each season’s shutdown and prior to fall rains, the Purchaser shall block skid trails and shall 
place them in an erosion-resistant condition by constructing drainage dips, waterbars, and/or lead-
off ditches.  Waterbars and drainage dips shall be constructed in accordance with the specifications 
shown on Exhibit H, which is attached hereto and made a part hereof.  Exhibit H contains 2 sheets.  
Blocking shall be completed as directed by the Authorized Officer. 
 

(4) In addition to the requirements set forth in Section 26 of this contract, the Purchaser shall, upon 
completion of hauling, block Spur 10B with a barricade at station 0+75 and Spur 15A at the junction 
of Road No. 15-1-19, as directed by the Authorized Officer.  The barricade shall be constructed in 
accordance with Exhibit J, which is attached hereto and made a part hereof. 
 

(5) The Purchaser shall restore OHV trails within ninety (90) days upon completion of hauling in Partial 
Harvest Areas 2, 3, or 4 as directed by the authorized officer, in accordance with the specifications 
shown on Exhibit K, which is attached hereto and made a part hereof.  Exhibit K contains 8 sheets. 
 

(6) Upon completion of yarding, the Purchaser shall decompact skid trails to a depth of 18 inches with 
decompaction equipment such as a track mounted excavator with ripping teeth and an opposable 
thumb, during the dry season.  Minimize damage to residual tree roots.  The Purchaser shall 
decompact the entire skid trail prism.  Slash and debris shall be pulled on top of the decompacted 
skid trails as directed by the Authorized Officer.  If equipment other than an excavator is used, it 
shall be approved by the Authorized Officer. 

 
(aa) All skid trail decommissioning shall be completed during the dry season, typically between 

July 1 and October 1, as determined by the Authorized Officer. 
 

(bb) The Purchaser shall block skid trails with root wads, logs, and slash as directed by the 
Authorized Officer. 

 
(7) The Purchaser shall immediately discontinue specified construction or timber harvesting operations 

upon written notice from the Contracting Officer that: 

(aa) Threatened or endangered plants or animals protected under the Endangered Species Act of 
1973, as amended, may be affected by the operation, and a determination is made that 
consultation or reinitiation of consultation is required concerning the species prior to 
continuing operation, or; 

(bb) When, in order to comply with the Endangered Species Act, the Contracting Officer 
determines it may be necessary to modify or terminate the contract, or; 
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(cc) Federal proposed, federal candidate, Bureau sensitive, or State listed species protected 
under BLM Manual 6840 - Special Status Species Management - have been identified, and a 
determination is made that continued operations would affect the species or its habitat, or; 

(dd) Other active raptor nests have been discovered, and a determination is made that continued 
operations under this contract would adversely affect the present use of the discovered 
nesting area by the raptor, or; 

(ee) When, in order to comply with a court order which enjoins operations on the sale or otherwise 
requires the Bureau of Land Management to suspend operations, or; 

(ff) When, in order to comply with a court order, the Contracting Officer determines it may be 
necessary to modify or terminate the contract. 

(gg) Species have been discovered which were identified for protection through survey and 
manage and/or protection buffer standards and guidelines established in the ROD and RMP, 
and the Contracting Officer determines that continued operations would affect the species or 
its habitat, or; 

(hh) When, in order to protect species which were identified for protection through survey and 
manage and/or protection buffer standards and guidelines established in the ROD and RMP, 
the Contracting Officer determines it may be necessary to modify or terminate the contract. 

Those operations necessary for a safe removal of personnel and equipment from the contract area 
and those directed by the Contracting Officer which are required in order to leave the contract area 
in an acceptable condition will be permitted.  Discontinued operations may be resumed upon 
receipt of written instructions and authorization by the Contracting Officer. 

During any period of suspension, the Purchaser may withdraw performance and payment bond 
coverage aside from that deemed necessary by the Authorized Officer to secure cut and/or 
removed timber for which the Bureau of Land Management has not received payment, and/or 
unfulfilled contract requirements associated with harvest operations that have already occurred 
and associated post-harvest requirements. 

In the event of a suspension period or a combination of suspension periods that exceed a total of 
30 days, the First Installment held on deposit may be temporarily reduced upon the written 
request of the Purchaser.  For the period of suspension extending beyond 30 days, the First 
Installment on deposit may be reduced to five (5) percent of the First Installment amount listed in 
Section 3(b) of the contract.  Any First Installment amount temporarily reduced may be refunded 
or transferred to another BLM contract at the request of the Purchaser.  However, if the Purchaser 
has outstanding debt owing the United States, the Contracting Officer must first apply the amount 
of First Installment that could be refunded to the debt owed in accordance with the Debt Collection 
Improvement Act, as amended (31 USC 3710, et seq.).  Upon Purchaser’s receipt of a bill for 
collection and written notice from the Contracting Officer lifting the suspension, the Purchaser 
shall restore the First Installment to the full amount shown in Section 3(b) of the contract within 15 
days after the bill for collection is issued, subject to Section 3(j) of the contract.  The Purchaser 
shall not resume contract operations until the First Installment amount is fully restored. 

In the event of a suspension period or a combination of suspension periods that exceed a total of 
30 days, the unamortized Out-of-Pocket Expenses for road or other construction required 
pursuant to Exhibit C of the contract shall be refunded or transferred to another BLM contract at 
the request of the Purchaser.  Upon written notice from the Contracting Officer lifting the 
suspension, the Purchaser shall reimburse the Government the amounts refunded or transferred.  
The Purchaser may choose to pay this reimbursement at once or in installments payable at the 
same time as payments are due for the timber under the contract and in amounts approximately 
equal to the expenses associated with the timber for which payment is due. 

In the event that operating time is lost as a result of the incorporation of additional contract 
requirements, or delays due to Endangered Species Act consultation with the U.S. Fish and 
Wildlife Service or U.S. National Marine Fisheries Service, or court-ordered injunctions, the 
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Purchaser agrees that an extension of time, without reappraisal, will constitute a full and complete 
remedy for any claim that delays due to the suspension hindered performance of the contract or 
resulted in damages of any kind to the Purchaser. 

The Contracting Officer may determine that it is necessary to terminate the cutting and removal 
rights under the contract in order to comply with the Endangered Species Act, protect species that 
have been discovered which were identified for protection through survey and manage and/or 
protection buffer standards and guidelines established in the ROD and RMP, or comply with a 
court order.  Following the issuance of a written notice that cutting and removal rights will be 
terminated, the Purchaser will be permitted to remove timber cut under the contract, if allowed by 
the Endangered Species Act, protect species that have been discovered which were identified for 
protection through survey and manage and/or protection buffer standards and guidelines 
established in the ROD and RMP, or court order requirements necessitating the modification or 
termination. 

In the event cutting and removal rights are terminated under this subsection, the Purchaser 
agrees that the liability of the United States shall be limited to the actual costs incurred by the 
Purchaser which have not been amortized by timber removed from the contract area.  This 
calculation of liability shall utilize actual Purchaser costs and Government estimates of timber 
volumes.  At the Authorized Officer's request, the Purchaser agrees to provide documentation of 
the actual costs incurred in the performance of the contract.  In addition, the Purchaser shall be 
released from the obligation to pay the contract price for any timber which is not authorized to be 
removed from the contract area. 

The Purchaser specifically and expressly waives any right to claim damages, other than those 
described in the preceding paragraph, based on an alleged breach of any duty to the Purchaser, 
whether express or implied, in regard to the manner in which the Government defended the 
litigation which resulted in the court order affecting the operation of the contract.  This waiver also 
extends to any claims based on effects on the operation of the contract that arise from litigation 
against another agency.  Furthermore, the Purchaser specifically acknowledges and agrees that a 
court ruling that the Government violated the Administrative Procedures Act cannot be interpreted, 
in itself, to mean that the Government had not acted reasonably in regard to its duties to the 
Purchaser under this contract. 

(d) Fire Prevention, Slash Disposal, and Watershed Protection  

(1) Fire Prevention and Control.  Primarily for purposes of fire prevention and control, the Purchaser 
shall, prior to the operation of power driven equipment in construction or logging operations under 
this contract during the closed fire season or periods of fire danger, prepare a fire prevention and 
control plan to the satisfaction of the Authorized Officer. 

(2) Fire Hazard Reduction.  In addition to the requirements of Section 15 of this contract, and 
notwithstanding the Purchaser's satisfactory compliance with State laws and regulations 
regarding offsetting or abating the additional fire hazard created by this operation and the State's 
willingness to release the Purchaser from liability for such hazard, the Purchaser shall remain 
responsible to the Government for performance of the following hazard reduction measures 
required by this contract: 

(aa) Pile and cover all landing slash, and machine pile and cover slash within 25 feet of Spurs 
10B, 10C, 14B, 14C, and 15C; Road Nos. 15-1-19, 15-2-10, 15-2-10.3, 15-2-15, 15-2-15.1, 
15-2-15.10, 15-2-23, 15-2-23.1, 15-2-23.5, and 15-2-24 in the Partial Harvest Areas as 
directed by the Authorized Officer.  All work shall be completed in accordance with 
Provisions 1-7 of Exhibit F, which is attached hereto and made a part hereof.  Exhibit F 
contains 2 sheets. 

(bb) Burn all resulting slash piles.  All work shall be completed in accordance with Exhibit F, 
Provisions 8-11. 

(cc) In lieu of performing slash disposal as identified in Section 42(d)(2)(aa) and Section 
42(d)(2)(bb), the Purchaser may remove material identified for slash disposal after notifying 
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the Authorized Officer in writing.  Any material identified for slash disposal that is not 
removed in accordance with this provision shall be treated in accordance with Section 
42(e)(2)(aa) and Section 42(e)(2)(bb).  Upon completion of slash removal, the Purchaser 
shall report tonnage of slash removed in accordance with this provision. 

(e) Optional Contributions 

(1) The Purchaser shall perform all pile burning in accordance with Section 42(d)(2)(aa).  The 
Purchaser shall have the option of completing this work, or in lieu thereof, making a contribution to 
the Bureau of Land Management in the amount of Three Thousand One Hundred Forty-three and 
78/100 dollars ($3,143.78). 

(aa) The amount of contribution shown above shall be paid prior to cutting.  The Purchaser shall 
notify the Authorized Officer in writing of his intention to make this contribution prior to the 
date of execution of the contract.  Upon making such contribution, the Purchaser shall be 
relieved of obligations set out in this subsection. 

(bb) If the Purchaser has made such a contribution, and later elects to remove all material 
identified for slash disposal in accordance with Section 42(d)(2)(cc), the entire contribution 
will be refunded to the Purchaser. 

(2) The Purchaser shall perform all trail brushing in accordance with Paragraph (1)(aa) of Exhibit K.  
The Purchaser shall have the option of completing this work, or in lieu thereof, making a 
contribution to the Bureau of Land Management in the amount of One Thousand Eight Hundred 
Thirty-three and 21/100 dollars ($1,833.21). 

(aa) The amount of contribution shown above shall be paid prior to cutting.  The Purchaser shall 
notify the Authorized Officer in writing of his intention to make this contribution prior to the 
date of execution of the contract.  Upon making such contribution, the Purchaser shall be 
relieved of obligations set out in this subsection. 

(3) The Purchaser shall perform all trail tread repair and hardening in accordance with Paragraph 
(1)(bb) of Exhibit K.  The Purchaser shall have the option of completing this work, or in lieu 
thereof, making a contribution to the Bureau of Land Management in the amount of Nineteen 
Thousand One Hundred Thirty-two and 08/100 dollars ($19,132.08). 

(aa) The amount of contribution shown above shall be paid prior to cutting.  The Purchaser shall 
notify the Authorized Officer in writing of his intention to make this contribution prior to the 
date of execution of the contract.  Upon making such contribution, the Purchaser shall be 
relieved of obligations set out in this subsection.  The Purchaser may elect to make the 
payment in installments in the same manner as and together with payments required in 
Section 3 of this contract. 

(f) Miscellaneous Provisions  

(1) The Government, at its option, may administratively check scale any portion of the timber removed 
from the contract area, and if necessary, conduct check scaling of independent scalers contracted 
to BLM for administrative check scaling purposes.  The Purchaser hereby agrees to make such 
contract timber available for such scaling at a location or locations to be approved in writing by the 
Authorized Officer.  At the approved location or locations, the Purchaser shall provide an area for 
logs to be safely rolled out for scaling, to unload logs from trucks, place logs in a manner so that 
both ends and three faces of each log are visible for scaling, and to reload or remove logs after 
scaling has been completed.  In the event that BLM elects to administratively check scale and if 
such check scaling causes a delay in log transportation time, an adjustment shall be made to the 
purchase price as follows.  If the entire sale is check scaled, the purchase price of this contract shall 
be reduced by Four Thousand Seven Hundred Eighty-four and 25/100 dollars ($4,784.25).  In the 
event only a portion of the contract timber is scaled, the purchase price shall be reduced by that 
portion of Four Thousand Seven Hundred Eighty-four and 25/100 dollars ($4,784.25) which is equal 
to the percentage of timber sold which was actually scaled by the Government.  For purposes of 
computing this price reduction, the percentage of timber sold which has been scaled shall be 
determined by the Government.  Any reduction in purchase price under the terms of this provision 
shall be full compensation to the Purchaser for any expense or loss incurred as a result of such 
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scaling.  Scaling shall be conducted in accordance with the Northwest Log Rules Eastside by BLM 
scalers, and/or independent scalers contracted to BLM.  A copy of the scale report shall be made 
available to the Purchaser upon request. 

 

(g) Log Export and Substitution 

(1) All timber sold to the Purchaser under the terms under the terms of this contract, except 
exempted species, is restricted from export from the United States in the form of unprocessed 
timber, and is prohibited from being used as a substitute for exported private timber.  For the 
purpose of this contract, unprocessed timber is defined as: (1) any logs except those of utility 
grade or below, such as sawlogs, peeler logs and pulp logs; (2) cants or squares to be 
subsequently remanufactured exceeding eight and three-quarters (8-3/4) inches in thickness; (3) 
split or round bolts or other roundwood not processed to standards and specifications suitable for 
end-product uses; or (4) western red cedar lumber that does not meet lumber of American 
Lumber Standards Grades of Number 3 dimension or better, or Pacific Lumber Inspection Bureau 
R-List Grades of Number 3 Common or better.  Thus, timber manufactured into the following will 
be considered processed: (1) lumber and construction timber, regardless of size, manufactured to 
standards and specifications suitable for end-product uses; (2) chips, pulp, and pulp products; (3) 
green or dry veneer and plywood; (4) poles and piling cut or treated for use as such; (5) cants, 
squares, and lumber cut for remanufacturing of eight and three-quarters (8-3/4) inches in 
thickness or less; (6) shakes and shingles. 

(2) Substitution will be determined under the definition found in 43 CFR 5400.0-5(n).  The Purchaser 
is required to maintain and upon request to furnish the following information: 

(aa) Date of last export sale. 

(bb) Volume of timber contained in last export sale. 

(cc) Volume of timber exported in the past twelve (12) months from the date of last export sale. 

(dd) Volume of Federal timber purchased in the past twelve (12) months from the date of last 
export sale. 

(ee) Volume of timber exported in succeeding twelve (12) months from date of last export sale. 

(ff) Volume of Federal timber purchased in succeeding twelve (12) months from date of last 
export sale. 

(3) In the event the Purchaser elects to sell any or all of the timber sold under this contract in the form 
of unprocessed timber, the Purchaser shall require each party buying, exchanging, or receiving 
such timber to execute a Form 5460-16 (Certificate as to Nonsubstitution and the Domestic 
Processing of Timber).  The original of such certification shall be filed with the Authorized Officer.  
Additionally, when the other party is an affiliate of the Purchaser, the Purchaser will be required to 
update information under item (2) of Form 5450-17 (Export Determination) and file the form with 
the Authorized Officer. 

In the event an affiliate of the Purchaser has exported private timber within twelve (12) months 
prior to purchasing or otherwise acquiring Federal timber sold under this contract, the Purchaser 
shall, upon request, obtain from the affiliate information in a form specified by the Authorized 
Officer and furnish the information to the Authorized Officer. 

Prior to the termination of this contract, the Purchaser shall submit to the Authorized Officer Form 
5460-15 (Log Scale and Disposition of Timber Removed Report) that shall be executed by the 
Purchaser.  In addition, the Purchaser is required under the terms of this contract to retain for a 
three-year period from the date of termination of the contract the records of all sales or transfer of 
logs involving timber from the sale for inspection and use of the Bureau of Land Management. 
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Unless otherwise authorized in writing by the Contracting Officer, the Purchaser shall brand 
clearly and legibly one end of all logs with a scaling diameter (small end inside bark) of over 10 
inches, prior to the removal of timber from the contract area.  All loads of 11 logs or more will have 
a minimum of 10 logs clearly and legibly branded on one end regardless of the diameter of the 
logs.  All logs shall be branded on loads of 10 logs or less.  One end of all branded logs to be 
processed domestically shall be marked with a 3 square inch spot of highway yellow paint.  The 
Purchaser will stop trucks for accountability monitoring at mutually agreed upon location when 
notified by the Authorized Officer. 

If multiple trailers (mule trains) are used, each bunked load shall be considered an individual load, 
and these guidelines will apply to each bunked load.  If a flatbed stake trailer is used, each bundle 
will be treated as a separate load. 

At the discretion of the Contracting Officer, the Purchaser may be required to brand and paint all 
logs.  Any increased costs for log branding and painting shall be the responsibility of the 
Purchaser. 

In the event of the Purchaser’s noncompliance with this subsection of the contract, the Authorized 
Officer may take appropriate action as set forth in Section 10 of this contract.  In addition, the 
Purchaser may be declared ineligible to receive future awards of Government timber for a period 
of one year. 

 

 

 



OR-5420-1 
(June 1986) UNITED STATES 

DEPARTMENT OF THE INTERIOR 
Bureau of Land Management 

TIMBER SALE SUMMARY 

District  Eugene 
Sale Date  October 23, 2014 

 Parcel No.  2 
  
    Sale Name  Crooked Line  Planning Unit Upper Willamette   
 ATSP Tract No.  E-14-673  Type of Sale Advertised   
 County & State  Lane and Linn  Time for Cutting & Removal  36 Mos.  
 Master Unit   Upper Willamette  Time for Removal of Personal Property 1 Mos.  
   

O&C CBWR P.D. Township Range Section Subdivision 
X  X 15 S. 2 W. 10 SW1/4 
X   15 S. 2 W. 11 S1/2SW1/4 
X   15 S. 2 W. 15 NE1/4, NE1/4NW1/4, S1/2NW1/4, NW1/4SW1/4, W1/2SE1/4 
X   15 S. 2 W. 23 NE1/4, N1/2NW1/4, SE1/4NW1/4, NE1/4SE1/4 
X   15 S. 2 W. 24 W1/2NE1/4, SE1/4NE1/4, E1/2NW1/4, NE1/4SW1/4, N1/2SE1/4 
       
       
       

   Subdivisions 
or 

Cutting Areas 

Cutting Volumes by Species by MBF Total 
Cutting 
Volume 

Cutting Area 
Acres 

DF WH WRC       Partial Clear 
PH #1 308 110 27       445 26  
PH #2 1,164 199 55       1,418 101  
PH #3 1,420 507 125       2,052 120  
PH #4 763 151 35       949 75  
PH #5 824 163 37       1,024 81  
R/W #1 8 2        10  1 
R/W #2 114         114  2 
R/W #3 78 2        80  2 
R/W #4 42 1        43  1 
R/W #5 244         244  5 

             
TOTAL 4,965 1,135 279       6,379 403 11 

   COSTS   Profit & Risk Allowance 
Falling & Bucking . . . . . . . . . . . . . . . . $ Included With Yarding  Basic Profit & Risk. . . . . . . . . . . . . . . . . . . . . . . . .  11 % 
Yard, Load, etc. . . . . . . . . . . . . . . . . .   187.15   Additional Risk    
Transportation . . . . . . . . . . . . . . . . . .  27.00   Low 1% . . . . . . . . . . . . . . . . . . . . .   % 
Road Construction . . . . . . . . . . . . . . .  67.04   Medium 2% . . . . . . . . . . . . . . . . . . . . .  2 % 
Road Amortization . . . . . . . . . . . . . . .  0.71   High 3% . . . . . . . . . . . . . . . . . . . . .   % 
Road Maintenance . . . . . . . . . . . . . . .  8.11   Total Profit & Risk . . . . . . . . . . . . . . . . . . . . . .  13 % 
  Tract Features 
Other Allowances*  Ave Log (Bd. Ft.): D-fir 41  42 DBH: 12.8 
*Specify Costs  Recovery D-fir 95 %  All 91   % 
Falling and Decking Private RW $ 0.16   Salvage D-fir  0 %  All 0   % 
Skid Trail Decommissioning  0.50  Ave Volume per Acre 15   MBF 
OHV Trail Blocking  0.25  Ave Yarding Slope  35   % 
Trail Restoration  5.16  Ave Yarding Distance 400   Ft. 
Lift Trees  0.06  Ave Age  60   Years 
Slash Disposal  1.67  Volume Highlead     % 
    Volume Skyline   74   % 
    Volume Cat   26   % 
    Volume Aerial     % 
    Road Construction / Improvements (100’ Sta) 
     Class SN-14 and SN-16 No. Sta. 121.70 Const 
     Class SN-14, -16, and -18 No. Sta 650.93 Renov 
     Class  No. Sta  
     Cruise 
  Cruised by  Crammer, Dotson, Zimmerlee 
Total Other Allowances $ 7.80  Date  March 2014 
  Type of Cruise 3P, V-Plot, and 100% (R/W) 
Total Cost to Utilization Center $ 297.81  Volume (MBF-Net Merch) 
Utilization Center (Peelers)  NA  Green 6,379 Salvage 0 
 Miles to Utilization Center  NA  D-fir Sawlog 4,965 Peeler 0 
Utilization Center (Sawlogs)  Eugene / Springfield  Export Volume 0/  
 Miles to Utilization Center  25  Purchaser   
Weighted Miles to Utilization Center  25  Address  
    
  Contract No.  
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STUMPAGE COMPUTATION 
MBF 

Sale Name Crooked Line 
  

Species 
Realization 

Value 
Mfg. 

Costs (-) 
Pond 
Value 

Logging 
Costs (-) 

Profit & 
Risk (-) 

Marg. * 
Logs (-/) Stumpage 

Douglas-fir --- --- 544.61 297.81 70.80  176.00 
Western hemlock   443.83 297.81 57.70  88.32 
Western redcedar   717.79 297.81 93.31  326.67 
        
        

        
        
         
Wt. Average   534.29    167.02 
 
*Marginal Log Volume 

 
N/A 

 
MBF 

 
X 

 
 

 
$/MBF 

 
 

 
Marg. Log Value  

Marginal Log Value 
 
$ 

 
 

 
= 

 
$ 

 
 

 
Marginal Log Value/MBF 

 
 

(D-fir Net Volume)    MBF     
 
 

APPRAISED PRICE SUMMARY  
 

 
 

 
TEA 

 
 

 
RVA 

 
X 

 
Market Value 

 
 

 
 

 
 

 
  

(Check one) 
 

Number Trees  
Species 

 
Volume 

 
Appraised Price 

 
Bid Price  

Un-Merch 
 

Merch 
 

$/M 
 

Value 
 

$/M 
 

Value 
--- 31,103 Douglas-fir 4,965 176.00 $873,840.00   
--- 5,968 W. hemlock 1,135 88.00 99,880.00   
--- 4,021 W. redcedar 279 327.00 91,233.00   
        
        
        
        

--- 41,092 TOTALS 6,379  1,064,953.00   
 

     
 

LOG GRADES (By Percent) 
    2 Saw 3 Saw 4 Saw 

Species Code #1 #2 #3 #4 #5 #6 
Douglas-fir    25 64 11 
Western hemlock    34 58 8 
Western redcedar      100 
       
       
       
       

 

Appraised By: Zimmerlee  Date: April 2014 

Appraisal Reviewed By: Ray  Date: April 2014 
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