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Parcel No. 1 – Major Nelson 
Parcel No. 2 – Wild Badger 
Parcel No. 3 – Doe Hollow 
Parcel No. 4 – Bear Ridge* 

*SBA SALE 
 

TIMBER SALE NOTICE 

NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein for 
oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9 and subject to Notice of 
Requirement for Certification of Nonsegregated Facilities, Form No. 1140-4, attached.  Written and oral bids will be 
received by the District Manager, or her representative, at the EUGENE DISTRICT OFFICE, 3106 PIERCE 
PARKWAY, SPRINGFIELD, OREGON.  The timber sale will commence at 10:00 a.m. on Thursday, March 28, 
2013.This Timber Sale Notice does not constitute the decision document for purposes of protest and appeal of a 
forest management decision.  Consistent with 43 CFR Subpart 5003 - Administrative Remedies, the notice of a 
timber sale, when published as a legal ad in a newspaper of general circulation shall constitute the decision 
document for purposes of protest and appeal.  Protests may be filed with the Contracting Officer within 15 days of 
the publication of the aforementioned decision document in the newspaper.  It is anticipated that the decision 
document will be published in The Register-Guard newspaper on or about February 27, 2013.  BLM does not 
warrant publication on this exact date.  All parties considering protest of the timber sale decision document are 
encouraged to review the aforementioned newspaper to ensure accurate knowledge of the exact publication date. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the required 
minimum bid deposit shall be required to participate in oral bidding for each tract. 

FOR SET-ASIDE TRACTS, the bidder must not have been determined by the Small Business Administration to be 
ineligible for preferential award of set-aside sales and must accompany his deposit with a self-certification 
statement that he is qualified as a small business concern as defined by the Small Business Administration in its 
regulations, Title 13, Chapter I, Part 121 as amended, of the Code of Federal Regulations.  The Form 5430-1, Self 
Certification Statement, is attached hereto.  The successful bidder will be required to sign SBA Form 723 ASmall 
Business Certification Required on all Preferential Sales of Set-Aside Timber@ at the time he signs the timber sale 
contract.  A copy of SBA Form 723 is attached.   

Section 2(a) of Form 723 requires that successful bidders of SBA set-aside tracts must comply with 
delivery requirements pertaining to sawtimber volume.  No more than 30% of the advertised sawtimber 
volume from a set-aside sale may be delivered for manufacturing to a business that is not a small 
business, as defined by the SBA (13 CFR 121.507 (a).   

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following forms: 

1. Form 5430-11, a certification that the bid was arrived at by the bidder or offerer independently, and was 
tendered without collusion with any other bidder or offerer. 

2. Form 5450-17, Export Determination. 

PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability 
to perform the obligations of the contract.  If the high bidder is determined not qualified, not responsible or refuses 
to respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and 
awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to 
accept the contract. 



 

 
 -2- 

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for all 
contracts of $2,500 or more, but the amount of the bond shall not be in excess of $500,000, except when the 
Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2.  A minimum performance bond of not 
less than $500 will be required for all installment contracts less than $2,500. 

INSTALLMENT PAYMENTS may be authorized for sales of $500 or more.  Required installments will be 
determined by BLM.  For sales under $500,000, installments will not be less than 10% of the total purchase price.  
For sales of $500,000 or more, installment payments shall be $50,000. 

LOG EXPORT AND SUBSTITUTION. All timber sales, including timber from Federal rights-of-ways, shall be 
subject to the restrictions relating to the export and substitution of unprocessed timber from the United States in 
accordance with P.L. 94-165 and 43 CFR 5400 and 5424, as amended.  

LOG EXPORT AND SUBSTITUTION RESTRICTIONS.  Excepting Port-Orford-cedar, all timber offered for sale 
hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited from 
being used as a substitute for exported private timber.  

The BLM has revised the log export restrictions special provision to reduce the log branding and painting 
requirements. The new requirements include branding of one end of all logs with a scaling diameter of over 10 
inches. All loads of 11 logs or more, regardless of the diameter of the logs, will have a minimum of 10 logs branded 
on one end. All logs will be branded on loads of 10 logs or less. One end of all branded logs will be marked with 
yellow paint. At the discretion of the Contracting Officer, the Purchaser may be required to brand and paint all logs. 
The Purchaser shall bear any increased costs for log branding and painting. 

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the above District 
Office.  A copy of the timber sale contract is also available for inspection at the District Office.  This prospectus 
includes maps and tables that cannot be made Section 508 compliant. For help with its data or information, please 
contact the Eugene District Office at 541-683-6798. 

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into 
consideration if comparisons are made with volume predictions based on other standards.  The volumes based on 
32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the total purchase 
price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed or 
designated for taking is more or less than the estimated volume or quantity so listed. 

AN ENVIRONMENTAL ANALYSIS (EA) was prepared for the Long Tom Landscape Plan Project, which includes 
the Major Nelson and Wild Badger sale areas.  A Finding of No Significant Impact and Decision Record for the EA 
have been documented.  A Determination of NEPA Adequacy (DNA) has been documented for each of these 
sales. These documents are available for inspection as background for these sales at the Eugene District Office.  

AN ENVIRONMENTAL IMPACT STATEMENT (EIS) was prepared for the Upper Siuslaw Late-Successional 
Reserve Restoration Plan, which includes the Doe Hollow sale area.  A Finding of No Significant Impact and 
Decision Record for the EIS have been documented.  A Determination of NEPA Adequacy (DNA) has been 
documented for this sale. These documents are available for inspection as background for this sale at the Eugene 
District Office. 

AN ENVIRONMENTAL ASSESSMENT was prepared for the Bear Ridge sale, and a Finding of No Significant 
Impact has been documented. These documents are available for inspection as background for this sale at the 
Eugene District Office. 

ACCESS to a sale may be through a locked gate (see individual sale information).  Prospective bidders may obtain 
a key from the Eugene District Office.  Any other persons interested in visiting the timber sale site should first 
contact the District Office at 683-6600. 

Attachments: 
Form 5440-9 
Form 5450-22 
Form 5430-1 
SBA Form 723 



EUGENE DISTRICT  PARCEL NO.: 1 
SIUSLAW RESOURCE AREA SALE DATE: March 28, 2013 
  
Tract No. E- 13-509 Major Nelson  
Lane County, Oregon: O&C    Bid Deposit Required: $  13,300.00 
   
All timber designated for cutting on:  SE1/4SW1/4; SE1/4, Section 33, T. 16 S., R. 7 W., Will. Mer. 
 

Estimated 
Volume 

32' Log (MBF)  

 

Species  

Estimated 
Volume 

16’ Log (MBF)  

Appraised 
Price 

Per MBF  

Estimated 
Volume Times 
Approx. Price 

829  Douglas-fir  934  $ 140.00  $ 130,760.00 
22  Western hemlock  26  $   39.00   1,014.00 
2  Western redcedar  2  $ 358.00   716.00 

853  TOTALS  962     $ 132,490.00 
 
           

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION:  Volume for all species has been cruised using the 3P system to select sample trees.  A portion 
of the sample trees has been cruised and the volume computed using the National Cruise Processing Program for 
estimating volume in 16-foot lengths and the volume expanded to a total sale volume.  A map showing the location and 
description of these sample trees is available at the Eugene District Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 13.1" DBHOB; the average log contains 43 
bd. ft.; the total gross merchantable volume is approximately 1,009 MBF; and 92% recovery is expected. 

CUTTING AREA:  One area totaling approximately 55 acres must be partial harvested and approximately 2.0 acres of 
right-of-way must be clear cut. 

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed. 

ROAD MAINTENANCE:  The Purchaser shall pay BLM a road maintenance fee of $3,558.92 and a rockwear fee of 
$3,017.64.  See Exhibit D map for specification of road maintenance responsibility.  Only the map page of Exhibit D is 
included in the Prospectus.  Refer to the contract file for the full Exhibit D. 

ROAD CONSTRUCTION:  Required Suggested Rock Source: Commercial, Noti Vicinity 
Road Nos.16-7-33.8, 16-7-33.9, 16-7-33.10  
Class: SN-14  Culverts: 
Length: 22.81 Stations  Diameter: Length: Number: 
Surfacing: 1-1/2” minus/3” minus  18” 30’ 1 
   Width: 12’    
   Estimated Quantity:  108 CY/ 950 CY (truck measure)      
Total estimated excavation:  44 hours of tractor time.    
Total estimated construction cost:  $49,916.21, including $28,114.29 surfacing, and $531.60 for culverts. 
Special Requirements in Road Construction:  Operations limited to periods of dry weather.  Seasonal restriction on Road 
No. 16-7-33.10. 
 



Tract No. E-13-509 Major Nelson Parcel No. 1 

 
DRAINAGE RENOVATION:  Required Suggested Rock Source: Commercial, Noti Vicinity 
Road No:  17-7-22  
Class: SN-16  Culverts: 
Length: 1.20 Stations   Diameter: Length: Number: 
Surfacing: 3/4” minus/1-1/2” minus 18” 128’ 4 
   Width: 18’    
   Compacted Depth: 8”    

Estimated Quantity:  106 CY/72 CY (truck measure) 
Total estimated drainage renovation cost: $6,396.25, including $3,759.96 for surfacing, and $2,268.16 for culverts. 
Special Requirements in Drainage Renovation:  Operations limited to periods of dry weather. 
 
ROAD RENOVATION:  Required  
Road No:  16-7-33.1  
Class: SN-14     
Length: 15.84 Stations      
Surfacing: N/A     
Total estimated renovation cost: $190.99 
Special Requirements in Road Renovation:  Operations limited to periods of dry weather.   
 
DURATION OF CONTRACT:  Duration of the contract will be 24 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
maintenance, logging methods, prevention of erosion, falling of snags, logging residue reduction, and submission of a 
written logging plan specifying spur road locations, landing locations, logging methods, and logging schedule. 

Under Sec. 26 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  This 
will normally limit tractor logging to July, August and September. 

It is estimated that approximately 84 MBF of additional timber, such as corridor and guyline trees, may be removed under 
the contract, but it is not included in the advertised sale volume, nor is it included in the timber sale appraisal. 

OTHER SPECIAL REQUIREMENTS: 

• Approximately 19 trees are marked for cutting with blue paint above and below stump height in the Approximate 
Area In Which Trees Are Marked For Cutting in the Reserve Area. 
 

• In the Special Tailhold Area, approval from the Authorized Officer shall be obtained prior to attaching logging 
equipment to any tree. 
 

• With the exception of hauling, operations within the Special Operating Area shall not begin until at least 2 hours 
after sunrise and shall cease at least 2 hours prior to sunset from April 1 through September 15 of each year, both 
days inclusive. 
 

• During the use of Road No. 17-7-22 (IP Deeded Road) shown on Exhibit A, the road shall not be blocked for more 
than 20 minutes at a time.  At close of business each day, the road shall be cleared. 
 

• The Purchaser shall rock Road Nos. 16-7-33.8, 16-7-33.9 and 16-7-33.10 for wet weather haul.   If the Purchaser 
exercises the option to not rock any of these roads, the purchase price will be increased by the cost of surfacing 
as appraised at the time of sale. 
 

• No yarding or hauling shall be conducted on natural surfaced roads during periods of wet weather as determined 
by the Authorized Officer. 
 

• Yarding shall be done with a carriage equipped skyline capable of yarding 1,500 feet slope distance in the Partial 
Harvest Area and in the Approximate Area in Which Trees Are Marked for Cutting in the Reserve Area on slopes 
greater than 35%. 
 

• The Purchaser shall clean yarding, logging, road construction, renovation, decommissioning, and slash disposal 
equipment, using a water pressure hose, prior to entry on BLM lands. 

 



Tract No. E-13-509 Major Nelson Parcel No. 1 

• Upon completion of hauling, all decommissioning shall be completed during the dry season and as directed by the 
Authorized Officer.  Decommissioning measures include: 
 

o Decompact skid trails and natural surfaced roads with decompaction equipment, such as a track mounted 
excavator. 

o Construct drainage dips, waterbars and/or lead-off ditches. 
o Place logging slash, where available, on decompacted skid trails and road prisms. 
o Block at entry points using stumps, slash and/or cull logs. 

 
• The Exhibit F contains explicit instruction on requirements for equipment and personnel involved in pile burning. 

 
OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $580.91 in lieu 
thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in the Optional 
Contribution and will remain the responsibility of the purchaser. 

If the Purchaser has made a contribution and later elects to remove all of the slash required to be piled, covered, 
and burned, the contribution will be refunded. 

OTHER INFORMATION:  This contract contains an updated and revised contract form.  Please contact Debra 
Wilson at 541-683-6798 if you have questions. 

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  From Veneta proceed west on Highway 
126 for approximately 8.5 miles.  Turn north onto Road No. 17-7-22 (I.P. Deeded Road) and proceed for approximately 6 
miles.  Follow the Timber Sale Area signs to the sale area. 

For further information please contact Christopher Finn at (541) 683-6421. 
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NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 
 

Tract No. E-13-509 
Major Nelson 

Seasonal Restriction Matrix 
Restricted Periods are Shaded and X’d; 2-hour daily timing restrictions are X’d only. 

 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

All operations except hauling 
                        

Special Operating Area 
                        

 April 1  – September 15, both days inclusive: 
operations shall not begin until 2 hours after sunrise 
and shall cease 2 hours prior to sunset   

                        

Felling, yarding or loading 
                        

Partial Harvest Area 
                        

 April 15 – June 15, both days inclusive 
 Sap flow seasonal restriction may be conditionally 

waived 

                        

Ground-based yarding 
                        

Partial Harvest Area 
                        

 Typically October 1 – June 30; may vary due to weather 
conditions 

                        

Right-of-way logging and clearing  
                       

Right-of-Way Areas 
                        

 Typically October 1 – May 31; may vary due to weather 
conditions 

                        

Hauling on natural-surfaced roads 
                        

Partial Harvest Area 
                        

 Typically October 15 – May 31; may vary due to 
weather conditions 
 

                        

 





EUGENE DISTRICT  PARCEL NO.: 3 
SIUSLAW RESOURCE AREA SALE DATE: March 28, 2013 
  
Tract No. E- 13-524 Doe Hollow  
Lane County, Oregon: O&C    Bid Deposit Required: $  4,200.00 
   
All timber designated for cutting on   NE1/4; NW1/4/SE1/4, Section 7, T. 20 S., R. 6 W., Will. Mer. 
 

Estimated Volume 
32' Log (MBF)  Species  

Estimated Volume 
16’ Log (MBF)  

Appraised Price 
Per MBF  

Estimated Volume 
Times Approx. Price 

331  Douglas-fir  365  $ 115.00  $ 41,975.00 
           

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION:  Volume for all species has been cruised using the 3P system to select sample trees.  A portion 
of the sample trees have been cruised and the volume computed using the National Cruise Processing Program for 
estimating volume in 16-foot lengths and the volume expanded to a total sale volume.  A map showing the location and 
description of these sample trees is available at the Eugene District Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 11.2" DBHOB; the average log contains 31 
bd. ft.; the total gross merchantable volume is approximately 381 MBF; and 96% recovery is expected. 

CUTTING AREA:  One area totaling approximately 31 acres must be partial harvested and approximately 1 acre of 
right-of-way must be clear cut.   

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. Roads covered by Right-of-Way and Road Use Agreement E-51 between Oxbow Timber 1, LLC and the United 

States.  In the use of private roads, the Purchaser shall enter into a license agreement with Oxbow Timber 1, LLC.  
The license agreement shall be delivered to Oxbow Timber 1, LLC for execution at least 15 days prior to any use of 
company roads.  See the Prospectus for full terms and conditions of use. 

 
ROAD MAINTENANCE:  The Purchaser shall pay road use fees of $3,102.50 and rockwear fees estimated at $359.27 to 
Oxbow Timber 1, LLC.  The Purchaser shall pay BLM a road maintenance fee of $1,720.98 and a rockwear fee of 
$601.27.  See Exhibit D map for specification of road maintenance responsibility.  Only the map page of Exhibit D is 
included in the Prospectus.  Refer to the contract file for the full Exhibit D. 

ROAD RENOVATION:  Required  
Road No:  20-6-18.4  
Class: SN-14     
Length: 11.09 stations     
Surfacing: Natural    
Total estimated renovation cost:  $417.05    
Special Requirements in Road Renovation:  Operations limited to periods of dry weather. 
 



Tract No. E-13-524 Doe Hollow Parcel No. 3 

 
ROAD IMPROVEMENT:  Required Suggested Rock Source: Lorane Area 
Road No. 20-6-7.71   
Class: SN-14  
Length: 1.70 stations     
Surfacing:  3” minus           
  Width: 14’     
  Compacted Depth:  6”     
Estimated Quantity:  65 CY (truck measure)    
Total estimated excavation:  1 hour of tractor time    
Total estimated improvement cost:  $10,212.17 including $4,580.95 surfacing    
Special Requirements in Road Improvement:  Operations limited to periods of dry weather. 
 
DURATION OF CONTRACT:  Duration of the contract will be 12 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road renovation, road improvement, road 
maintenance, logging methods, prevention of erosion, falling of snags, logging residue reduction, and submission of a 
written logging plan specifying spur road locations, landing locations, logging methods, and logging schedule. 

Under Sec. 25 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  This 
will normally limit tractor logging to July, August and September. 

It is estimated that approximately 35 MBF of additional timber, such as corridor and guyline trees, may be removed under 
the contract, but it is not included in the advertised sale volume, nor is it included in the timber sale appraisal.   

OTHER SPECIAL REQUIREMENTS: 

• The Purchaser shall rock Road No. 20-6-7.71 for wet weather haul.  The Purchaser shall have the option to not 
rock this road.  If the Purchaser exercises this option, the purchase price will be increased by the cost of surfacing 
as appraised at the time of the sale. No yarding or hauling shall be conducted during periods of wet weather if 
Purchaser opts to not rock this road. 

• With the exception of hauling, no operations shall occur within the Special Operating Area between March 1 and 
July 7 of each year, both days inclusive.   

• Operations shall not begin within the Special Operating Area until at least 2 hours after sunrise and shall cease at 
least 2 hours prior to sunset from July 8 through September 15 of each year, both days inclusive.  A waiver will not 
be granted. 

• All coniferous trees greater than 20.0” in diameter at breast height are reserved.  Trees greater than 20.0” dbh 
felled for safety purposes shall be retained on site. 

• All coniferous trees 32.0” or larger in diameter at breast height within the Partial Harvest Area may not be cut or 
damaged during operations. This includes using these trees for guyline, lift and/or tail trees. 

• Yarding shall be done with a carriage equipped skyline capable of yarding 1,100 feet slope distance in the Partial 
Harvest Area on slopes greater than 35%.  When yarding over streams, full suspension shall be required. 

• In the Partial Harvest Area where slopes are less than 35%, yarding may be done either by a skyline system or by 
equipment operated entirely on designated skid roads during periods of low soil moisture.  Within 210 feet of any 
stream, new skid trails must be located at least 75 feet from the boundary of the Reserve Area. 

• There are requirements for blocking and waterbarring roads between logging seasons. 

• Upon completion of hauling, all decommissioning shall be completed during the dry season and as directed by the 
Authorized Officer.  Decommissioning measures include: 
 

o Decompact skid trails and natural surfaced roads with decompaction equipment, such as a track mounted 
excavator.  

o Construct drainage dips, waterbars and/or lead-off ditches. 
o Place logging slash, where available, on decompacted skid trails and on road prisms. 
o Block Road No. 20-6-7.71 at its entry point using stumps, slash and/or cull logs. 

 
• The Exhibit F contains explicit instruction on requirements for equipment and personnel involved in pile burning. 



Tract No. E-13-524 Doe Hollow Parcel No. 3 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $316.51 in lieu 
thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in the Optional 
Contribution and will remain the responsibility of the purchaser. 

If the Purchaser has made a contribution and later elects to remove all of the slash required to be piled, covered, 
and burned, the contribution will be refunded.  

OTHER INFORMATION:  This contract contains an updated and revised contract form.  Please contact Debra 
Wilson at 541-683-6798 if you have questions. 
 
NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  From Lorane, proceed west on Siuslaw 
Road for approximately 11 miles to Road No. 20-6-10.3.  Turn south onto Road No. 20-6-10.3 and follow the Timber Sale 
Area signs to the sale area. 

For further information please contact Christopher Finn at (541) 683-6421. 
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NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 
 

Tract No. E-13-524 
Doe Hollow 

Seasonal Restriction Matrix 
Restricted Periods are Shaded and X’d; 2-hour daily timing restrictions are X’d only. 

 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

All operations except hauling 
                        

Special Operating Area 
                         

 March 1  – July 7, both days inclusive: 
operations shall not occur   

 July 8  – September 15, both days inclusive: 
operations shall not begin until 2 hours after sunrise 
and shall cease 2 hours prior to sunset   

                        

Felling, yarding or loading 
                        

Partial Harvest Area 
                        

 April 15 – June 15, both days inclusive 
 Sap flow seasonal restriction may be conditionally 

waived 

                        

Ground-based yarding 
                        

Partial Harvest Area 
                        

 Typically October 1 – June 30; may vary due to weather 
conditions 

                        

Right-of-way logging and clearing  
                       

Right-of-Way Area 
                        

 Typically October 1 – May 31; may vary due to weather 
conditions 

                        

Hauling on natural-surfaced roads 
                        

Contract Area 
                        

 Typically October 15 – May 31; may vary due to 
weather conditions 
 

                        

 



EUGENE DISTRICT  PARCEL NO.: 2 
SIUSLAW RESOURCE AREA SALE DATE: March 28, 2013 
  
Tract No. E- 13-586 Wild Badger  
Lane County, Oregon: O&C    Bid Deposit Required: $  179,900.00 
   
All timber designated for cutting on:  Lots 2, 3, 5-7, Section 27; Lots 1-9, 12,13, Section 35, T. 17S., R7W;  

Lots 1, 2, Section 1, T. 18 S., R. 7 W., Will. Mer. 
 

Estimated 
Volume 

32' Log (MBF)  Species  

Estimated 
Volume 

16’ Log (MBF)  

Appraised 
Price 

Per MBF  

Estimated 
Volume Times 
Approx. Price 

7,736  Douglas-fir  8,815  $ 195.00  $ 1,718,925.00 
636  Western hemlock  730  $ 106.00   77,380.00 

6  Western redcedar  7  $ 324.00   2,268.00 
3  Bigleaf maple  4  $ 81.00   324.00 

8,381  TOTALS  9,556     $ 1,798,897.00 
           

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION:  Volume for all coniferous species in the right-of-ways has been cruised using the 3P system to 
select sample trees.  The sample trees have been cruised and the volume computed using the National Cruise 
Processing Program for estimating volume in 16-foot lengths and the volume expanded to a total right-of-way volume.  
Volume for the hardwood species in the right-of-ways was based on a 100% cruise using the National Cruise Processing 
Program for estimating board foot volume of trees in 16-foot logs.  A map showing the location and description of these 
sample trees is available at the Eugene District Office. 

Volume for all coniferous species in the Partial Harvest Areas was variable plot cruised.  The Partial Harvest Areas contain 
a total of 254 plots and 132 randomly selected sample trees.  The tree count was determined with a Relaskop using a 20 
BAF.  Sample trees were randomly selected and volume expanded to a total Partial Harvest Area volume in 16-foot 
lengths using the National Cruise Processing Program.  A map showing the location of the sample trees is available at 
the Eugene District Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 15.1" DBHOB; the average log contains 59 
bd. ft.; the total gross merchantable volume is approximately 9,231 MBF; and 95% recovery is expected. 

CUTTING AREA:  Three areas totaling approximately 361 acres must be partial harvested and approximately 13 acres of 
right-of-way must be clear cut. 

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed; 
4. Roads covered by Right-of-Way and Road Use Agreement E-310 between Oxbow Timber 1, LLC and the United 

States.  In the use of private roads, the Purchaser shall enter into a license agreement with Oxbow Timber 1, LLC.  
The license agreement shall be delivered to Oxbow Timber 1, LLC for execution at least 15 days prior to any use of 
company roads.  See the Prospectus for full terms and conditions of use. 

ROAD MAINTENANCE:  The Purchaser shall pay road use fees of $12,833.55 and road maintenance and rockwear fees 
estimated at $19,995.69 to Oxbow Timber 1, LLC.  The Purchaser shall pay BLM a rockwear fee of $2,377.83.  See 
Exhibit D map for specification of road maintenance responsibility.  Only the map page of Exhibit D is included in the 
Prospectus.  Refer to the contract file for the full Exhibit D. 

 



Tract No. E-13-586 Wild Badger Parcel No. 2 

ROAD CONSTRUCTION:  Required Suggested Rock Source: Commercial, Noti Vicinity 
Spurs A & B; Road Nos. 17-7-35.3 Ext., -35.5, -35.6, -35.7  
Class:  SN-14  Culverts: 
Length:  94.59 Stations Diameter: Length: Number: 
Surfacing:  6” minus and Natural Surface  18” 120’ 5 

Width:  14’     
Compacted Depth:  8”     
Estimated Quantity:  4,199 cy (truck measure)      

Total estimated excavation:  87 hours of tractor time.    
Total estimated construction cost:  $131,325.85, including $86,085.85 for surfacing, and $2,126.40 for culverts. 
Special Requirements in Road Construction:  Operations limited to periods of dry weather.  Prior to falling operations, 
notify Emerald People’s Utility District (EPUD). 
 
ROAD RENOVATION:  Required  
Road Nos.: 17-7-35 Ren, -36  
Class:  SN-14   
Length:  52.28 Stations    
Surfacing:  N/A      
Total estimated renovation cost:  $2,044.70 
Special Requirements in Road Renovation:  Operations limited to periods of dry weather.   
 
ROAD IMPROVEMENT:  Required Suggested Rock Source: Commercial, Noti Vicinity 
Road Nos: 17-7-35 Imp, -35.2, -35.3  
Class:  SN-14  Culverts: 
Length:  58.60 Stations Diameter: Length: Number: 
Surfacing:  6” minus   18” 150’ 5 

Width:  14’     
Compacted Depth:  8”     
Estimated Quantity:  2,716 cy (truck measure)      

Total estimated excavation:  1 hour of tractor time.    
Total estimated improvement cost:  $62,799.28, including $54,879.57 for surfacing, and $2,658.00 for culverts 
Special Requirements in Road Improvement:  Operations limited to periods of dry weather.   
 

 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, logging methods, prevention of erosion, falling of snags, logging residue reduction, and 
submission of a written logging plan specifying spur road locations, landing locations, logging methods, and logging 
schedule. 

Under Sec. 26 of the timber sale contract, tractor logging will be prohibited during periods of excessive soil moisture.  This 
will normally limit tractor logging to July, August and September. 

It is estimated that approximately 813 MBF of additional timber, such as corridor and guyline trees, may be removed under 
the contract, but it is not included in the advertised sale volume, nor is it included in the timber sale appraisal. 

OTHER SPECIAL REQUIREMENTS: 

• Approximately 271 trees are marked with yellow paint above and below breast height in the Approximate Location 
of Special Habitat Trees.  These trees shall not be felled or damaged during logging operations. 
 

• In the Special Operating Area shown on Exhibit A, no operations shall occur from April 1 through August 5, due to 
wildlife concerns.  Within the Special Operating Area, from August 6 through September 30, both days inclusive, 
daily operations shall not begin until at least 2 hours after sunrise and shall cease at least 2 hours prior to sunset.  
This restriction shall not be waived. 
 

• The Purchaser shall rock Spur B and Road Nos. 17-7-35 (Imp), 17-7-35.2, 17-7-35.3, 17-7-35.3 Ext., 17-7-35.5, 
17-7-35.6, and 17-7-35.7 for wet weather haul.   If the Purchaser exercises the option to not rock any of these 
roads, the purchase price will be increased by the cost of surfacing as appraised at the time of sale. 
 



Tract No. E-13-586 Wild Badger Parcel No. 2 

• The Purchaser shall have the option to rock Spur A and Road Nos. 17-7-35 (Ren) and 17-7-36 at Purchaser’s 
expense. 
 

• No yarding or hauling shall be conducted on natural surfaced roads during periods of wet weather as determined 
by the Authorized Officer. 
 

• Trees within 100 feet of the Powerline Right-of-Way shall be directionally felled away from the powerlines.  Prior to 
beginning falling operations, the Purchaser shall contact EPUD. 
 

• During logging operations, the Purchaser shall keep Road No. 17-7-34 clear of trees, rock, dirt, and other debris 
so far as practicable.  The road shall not be blocked for more than 15 minutes and equipment shall be moved off 
of the road at close of business each day. 
 

• Yarding shall be done with a carriage equipped skyline capable of yarding 2,900 feet slope distance in the Partial 
Harvest Areas on slopes greater than 35%. 
 

• The Purchaser shall clean yarding, logging, road construction, road renovation, decommissioning, and slash 
disposal equipment, using a water pressure hose, prior to entry on BLM lands. 
 

• Upon completion of hauling, all decommissioning shall be completed during the dry season and as directed by the 
Authorized Officer.  Decommissioning measures include: 
 

o Decompact skid trails and natural surfaced roads with decompaction equipment, such as a track mounted 
excavator. 

o Construct drainage dips, waterbars and/or lead-off ditches. 
o Place logging slash, where available, on decompacted skid trails and road prisms. 
o Block at entry points using stumps, slash and/or cull logs. 

 
• The Exhibit F contains explicit instruction on requirements for equipment and personnel involved in pile burning. 

 
OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $597.62 in lieu 
thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in the Optional 
Contribution and will remain the responsibility of the purchaser. 

If the Purchaser has made a contribution and later elects to remove all of the slash required to be piled, covered, 
and burned, the contribution will be refunded. 

OTHER INFORMATION:  This contract contains an updated and revised contract form.  Please contact Debra 
Wilson at 541-683-6798 if you have questions. 
 
NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  Access to the sale is through a locked 
gate over private roads.  Prospective bidders may obtain a key from the Eugene District Office.  Any other persons 
interested in visiting the timber sale site should first contact Christopher Finn at (541) 683-6421. 

To access Partial Harvest Areas 1 & 2:  From Veneta, travel west on Highway 126 for approximately 11 miles.  Turn 
southeast onto Road 17-7-34.  Proceed through the gate and follow the timber sale signs to the sale area. 

To access Partial Harvest Area No. 3:  From Veneta, travel west on Highway 126 for approximately 6 miles.  Turn south 
onto Torrence Road.  Travel south for approximately 0.25 mile.  Turn south onto Road No. 17-6-30.1.  Proceed through 
the gate and follow the timber sale signs to the sale area.  THIS IS NOT THE HAUL ROUTE. 
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NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and stipulations. 
 

Tract No. E-13-586 
Wild Badger 

Seasonal Restriction Matrix 
Restricted Periods are Shaded and X’d; 2-hour daily timing restrictions are X’d only. 

 

Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

All operations  
                        

Special Operating Area 
                         

 April 1  – August 5, both days inclusive 
 August 6 – September 30, both days inclusive: 

operations shall not begin until 2 hours after sunrise 
and shall cease 2 hours prior to sunset   

                        

Felling, yarding or loading 
                        

Partial Harvest Areas 
                        

 April 15 – June 15, both days inclusive 
 Sap flow seasonal restriction may be conditionally 

waived 

                        

Ground-based yarding 
                        

Partial Harvest Areas 
                        

 Typically October 1 – June 30; may vary due to weather 
conditions 

                        

Right-of-way logging and clearing  
                       

Right-of-Way Areas 
                        

 Typically October 1 – May 31; may vary due to weather 
conditions 

                        

Hauling on natural-surfaced roads 
                        

Partial Harvest Areas 
                        

 Typically October 15 – May 31; may vary due to 
weather conditions 

 Purchaser option rocking of some roads will be 
permitted 

                        

 











EUGENE DISTRICT SBA 
Set-Aside Sale 

PARCEL NO.: 4 
UPPER WILLAMETTE RESOURCE AREA SALE DATE: MARCH 28, 2013 
  
Tract No. E- 13-661 Bear Ridge  
Lane County, Oregon: O&C Bid Deposit Required: $  76,400.00 
   
All timber designated for cutting on  E1/2SW1/4, S1/2SE1/4, Section 15, T. 20 S. R. 2 W.,  

SW1/4NW1/4, W1/2SW1/4, E1/2SE1/4 Section 21, T. 20 S., R. 2 W., 
Lot 4 , NE1/4, N1/2NW1/4, SW1/4NW1/4 Section 23, T. 20 S., R. 2 W., 
N1/2, N1/2SW1/4, N1/2SE1/4 Section 29, T. 20 S., R. 2 W., Will. Mer. 

         
Estimated Volume 

32' Log (MBF)  Species  
Estimated Volume 

16’ Log (MBF)  
Appraised Price 

Per MBF  
Estimated Volume 

Times Approx. Price 
3,992  Douglas-fir  4,560  $ 158.00  $ 720,480.00 

65  Grand fir  91  $ 30.30   2,757.30 
316  Western hemlock  373  $ 58.00   21,261.00 
53  Western redcedar  59  $ 315.00   18,585.00 

4,426  TOTALS  5,083     $ 763,083.30 
           

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 
LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 
NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 
CRUISE INFORMATION:  Volume for Douglas-fir in the right-of-ways has been cruised using the 3P system to select 
sample trees.  The sample trees have been cruised and the volume computed using the National Cruise Processing 
Program for estimating volume in 16 foot lengths and the volume expanded to a total right-of-way volume.  A map 
showing the location and description of these sample trees is available at the Eugene District Office.  The timber volumes 
for all other conifers and hardwoods in the right-of-ways were based on a 100% cruise using the National Cruise 
Processing Program for estimating board foot volume of trees in 16 foot logs. 
Volume for all Douglas-fir, grand fir, western hemlock, and western redcedar in the partial harvest area was variable plot 
cruised.  Plot data is then used to calculate v-bar and basal area per acre using the National Cruise Processing 
Program.  The basal area was determined with a Relaskop using a 20 BAF.  This sale contains a total of 154 plots.  109 
sample trees were randomly selected on these plots to determine v-bar.  A map showing the location of the sample trees 
is available at the Eugene District Office. 
With respect to merchantable Douglas-fir (sample) trees:  The average tree is 13.0’’ DBHOB; the average log contains 42 
bd. ft.; the total gross merchantable volume is approximately 4,856 MBF; and 94% recovery is expected. 
CUTTING AREA: Four areas totaling approximately 359 acres must be partial harvested and approximately 6 acres of 
right-of-way must be clear cut. 
ACCESS:  Access to the sale is provided by: 
1. Public roads; 
2. BLM existing roads; 
3. BLM roads to be constructed; 
4. Roads covered by a Right-of-Way and Road Use Agreement No. E-387 between Weyerhaeuser Company and the 

United States.  In the use or renovation of private roads, the Purchaser shall enter into a license agreement with 
Weyerhaeuser Company.  The license agreement shall be delivered to Weyerhaeuser Company for execution at least 
15 days prior to any use of company roads.  See the Prospectus for full terms and conditions of use. 

5. Roads covered by a Right-of-Way and Road Use Agreement No. E-1002 between the United States of America and 
Cerro Gordo Silviculture, LLC.  In the use or renovation of private roads, the Purchaser shall enter into a license 
agreement with Cerro Gordo Silviculture, LLC.  The license agreement shall be delivered to Cerro Gordo Silviculture, 
LLC for execution at least 15 days prior to any use of company roads.  See the Prospectus for full terms and 
conditions of use. 



Tract No. E-13-661 Parcel No. 4 
ROAD MAINTENANCE:  The Purchaser shall pay Weyerhaeuser Company road use fees estimated at $436.50.  The 
Purchaser shall pay a lump sum road maintenance and rockwear fee estimated at $201.68 to Weyerhaeuser Company.  If 
Weyerhaeuser elects to have the BLM Purchaser maintain their roads then the Purchaser will maintain the roads and pay 
Weyerhaeuser a rockwear fee estimated at $62.72.  The Purchaser shall pay BLM a road maintenance fee of $6,059.71 
and a rockwear fee of $6,592.82.  See the Exhibit D map for specifications of road maintenance responsibility.  Only the 
map page of the Exhibit D is included in the Prospectus.  Refer to the contract file for the full Exhibit D. 
In addition to the quantities shown above, 500 cubic yards (truck measure) of surface maintenance rock is 
required. 
ROAD CONSTRUCTION: Required Suggested Rock Source: 

Commercial; Cottage Grove Vicinity Spurs 15A, 15C, 15E, 21A, 21B, 23A, 29B, and 29D 
Class:  SN-14     
Length:  45.91 Stations   Culverts:  
Surfacing:  3” minus Diameter: Length: Number: 

Width:  14’ 18” CPP 182 ft. 6 
Compacted Depth:  8”    

Estimated Quantities: 3/4” minus: 156 cy (truck measure) 
3” minus:  796 cy (truck measure) 
Pit Run:  2 cy (truck measure) 

   
   

Total estimated construction cost:  $34,114.75    
Special Requirements in Road Construction:  Operations limited to periods of dry weather.  Culvert removal and 
replacement/installation on streams shall be done between May 15 and November 30 (both days inclusive).  The 
Purchaser shall have the option to rock Spurs 15E and 23A.  Any additional cost for the rocking of these roads will be at 
the Purchaser’s expense. 
  
ROAD RENOVATION: Required Suggested Rock Source: 

Commercial; Cottage Grove Vicinity Road Nos. 20-2-15.2, 20-2-15.3, 20-2-21.1, 20-2-23, 20-2-23.1, 20-2-23.9, 
20-2-23.13, 20-2-27, 20-2-28, 20-2-28.1, 20-2-29, 20-2-29.3, 20-2-29.5, and 
20-2-32 Seg. A-D 
Class:  SN-14 and SN-16  Culverts:  
Length:  707.82 Stations  Diameter: Length: Number: 
Surfacing:  1-1/2” minus, 3” minus 18” CPP 578 ft. 18 

Width:  12’-16’ 24” CPP 40 ft. 1 
Compacted Depth:  3” 30” CPP 80 ft. 2 

Estimated Quantities: 3/4” minus: 640 cy (truck measure) 
1-1/2” minus:  2,955 cy (truck measure) 
3” minus:  110 cy (truck measure) 
Pit Run:  28 cy (truck measure) 

36” CPP 46 ft. 1 
60” CMP 44 ft. 1 

 
Total estimated renovation cost:  $129,824.68    
Special Requirements in Road Renovation:  Operations limited to periods of dry weather on native surfaced roads.  Culvert 
removal and replacement/installation on streams shall be done between May 15 and November 30 (both days inclusive). 
 
ROAD IMPROVEMENT: Required  
Spur 29C, Road Nos. 20-2-29.6 and 20-2-32 Seg.E  Suggested Rock Source: 

Commercial; Cottage Grove Vicinity Class:  SN-14 and SN-16 
Length:  14.30 Stations   Culverts:  
Surfacing:  3” minus Diameter: Length: Number: 
Width:  14’ - 16’ 18” CPP 60 ft. 2 

Compacted Depth:  8”    
Estimated Quantities: 3/4” minus:  40 cy (truck measure) 

3” minus:  809 cy (truck measure) 
Pit Run:  80 cy (truck measure) 

   
   

Total estimated improvement cost:  $24,246.38    
Special Requirements in Road Improvement:  The Purchaser shall have the option to rock Road No. 20-2-29 Seg. G.  Any 
additional cost for the rocking of this road will be at the Purchaser’s expense. 
 
 
 
 



Tract No. E-13-661 Parcel No. 4 
ROAD DECOMMISSIONING: Required   
Decompact: 10.9 Stations; Spurs: 15A, 15E, 21A, 21B, 23A, 29B, 29D; and Road No. 20-2-23.13 
Earthen Barricades:  3 
Culvert Removals:  3 
Estimated Cost of Decommissioning:  $6,071.65 
Special Requirements in Road Decommissioning:  If the Purchaser elects to optionally rock Spurs 15E and 23A, the roads 
shall only be partially decommissioned when logging is completed. 
 
Total estimated cost of construction, renovation, improvement, and decommissioning: $194,257.46 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 
SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, road decommissioning, optional surfacing, logging methods, prevention of erosion, 
logging residue reduction, submission of a written logging plan specifying landing locations, logging methods, and logging 
schedule. 
Under Sec. 25 of the timber sale contract, groundbased logging will be prohibited during periods of excessive soil 
moisture.  This will normally limit groundbased logging to July, August and September. 
It is estimated that 305 MBF additional timber, such as corridor, guyline trees, may be removed under the contract, but is 
not included in the advertised sale volume, nor is it included in the timber sale appraisal. 
A revised Special Provision, Sec. 42(d)(2)(cc), has been added to the contract which enables the Contracting 
Officer to allow the Purchaser to remove material from the Contract Area instead of disposing of slash by piling, 
covering and burning. 
OTHER SPECIAL REQUIREMENTS: 
1. Four trees banded and marked with an “X” with orange paint in the Right-of-Way Areas (Clear Cut Areas), will 

be felled, limbed, and placed adjacent to the right-of-way and will remain on site. 
2. The Purchaser shall be required to clean logging, road construction, renovation, improvement, and decommissioning 

equipment to remove dirt and plant debris that may contain noxious weed seeds from the under carriage, tracks and 
tire treads prior to entry on BLM lands. 

3. Notification and coordination with Lane Electric Cooperative shall be required prior to any renovation and/or landing 
location on Road Nos. 20-2-23 and 20-2-27 (Rat Creek Road). 

4. Corridors may need to be adjusted to avoid cutting trees 22 inches or greater DBH.  All orange marked trees greater 
than 22 inches DBH felled for safety and operational reasons shall remain on site. 

5. No felling, yarding or loading is permitted in or through the Reserve Area shown on Exhibit A, except in the 
Approximate Area Where Designated Skid Trail is located in the Reserve Area and the Approximate Area Where 
Yarding Corridors are Permitted in Reserve Area in Partial Harvest Area No. 4, or unless otherwise approved by the 
Authorized Officer. 

6. In the Approximate Area Where Designated Skid Trail is located in the Reserve Area shown on Exhibit A, the 
Purchaser shall keep equipment within the width of the designated skid trail. 

7. In Partial Harvest Area No. 3, along Road No. 20-2-23, approximately two corridors may be necessary across 
Weyerhauser property to accommodate logging systems.  

8. Hauling operations on native surface roads shall be restricted to dry periods (typically July 1 to September 30). 
9. No yarding shall be conducted on the Partial Harvest Areas during sap flow from April 1 to June 15 of each year, both 

days inclusive, unless otherwise approved by the Authorized Officer. 
10. The Purchaser shall provide a map of requested skyline and skid road locations a minimum of seven (7) working days 

in advance of cutting to obtain approval of the locations from the Authorized Officer. 
11. Skyline corridors shall be a minimum of 150 feet apart, with parallel settings on roads if topography allows unless 

otherwise approved by the Authorized Officer. 
12. Piling, covering and burning of slash is required on all landings and within 25 feet of Road Nos. 20-2-15.2, 20-2-23, 

20-2-27, 20-2-29, and 20-2-32 within the Partial Harvest Areas. 



Tract No. E-13-661 Parcel No. 4 
 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing slash pile burning or contributing 
$1,308.70 in lieu thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in 
the Optional Contribution and will remain the responsibility of the Purchaser. 
If Purchaser elects to remove material instead of performing burning, and any pile burning is needed, there will 
be no refund of the optional contribution. 

OTHER INFORMATION:  This contract contains an updated and revised contract form.  Please contact Debra 
Wilson at 541-683-6798 if you have questions. 
NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  Access to the sale is through a locked 
gate over private roads.  Prospective bidders may obtain a key from the Eugene District Office and proceed to the sale 
area.  Any persons interested in visiting the timber sale should first contact Brian Bickford at 541-683-6164. 
To Partial Harvest Area Nos. 1, 2 and 4:  From Cottage Grove, proceed east onto Row River Road (County Road No. 
2400) for approximately six miles to the junction with Road No. 20-2-32 (Cerro Gordo Road).  Turn North on Cerro Gordo 
Road and follow signs to the sale area located in T. 20 S., R. 2 W., Sections 15, 21 and 29. 
To Partial Harvest Area No. 3:  Return to Row River Road (County Road No. 2400) and proceed east for approximately 
one and a half miles to Road No. 20-2-27 (Rat Creek Road).  Turn northeast onto Rat Creek Road and follow signs to 
sale area located in T. 20 S., R. 2 W., Sections 15 and 23. 
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NOTE:  This chart is for informational purposes only.  Refer to Section 42 Special Provisions of the timber sale contract for exact date restrictions and specifications.  
Subject to transient winter snow, elevation ranges from 1000 – 2500 feet. 

Tract No. E-13-661 
Bear Ridge 

Seasonal Restriction Matrix 
 

Restricted Times are Shaded and X’d 

 
Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec 

1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 1 15 

Road Construction, Renovation of Native Surface Roads and Improvement 
Soil moisture seasonal restriction                         
 October 1 – June 30, may vary due to weather 

conditions; soil moisture still overrides weather 
conditions.  

Yarding (Sap flow) 
Partial Harvest Area                         
 April 1 – June 15, both days inclusive 
 Sap flow restrictions may be conditionally waived at 

the discretion of BLM  
Ground based yarding and decompacting 

Partial Harvest Area                         
 October 1 – June 30, may vary due to weather 

conditions; soil moisture still overrides weather 
conditions.  

Hauling on native-surfaced roads 
Soil moisture seasonal restriction                         
 Typically October 1 –June 30   

Culvert Installation and Removal  
 December 1 through May 14                         
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SALE NAME: BEAR RIDGE TIMBER SALE CONTRACT NO.:  ORE06-TS13-661
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GRAND TOTAL FOR SECTIONS 15, 21, 23 & 29
PARTIAL HARVEST AREA 
RIGHT-OF-WAY (CLEARCUT)
RESERVE AREA 
CONTRACT AREA 

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
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No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
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TOTAL FOR SECTION 23
PARTIAL HARVEST AREA              93
RIGHT-OF-WAY (CLEARCUT)          2
RESERVE AREA                          224.02
CONTRACT AREA                       319.02  Acres

rranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
ividual or aggregate use with other data.  Original data were compiled from various sources. This information may
et National Map Accuracy Standards.  This product was developed through digital means and may be updated 
t notification.
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TOTAL FOR SECTION 29
PARTIAL HARVEST AREA               124
RIGHT-OF-WAY (CLEARCUT)             1
RESERVE AREA                              355
CONTRACT AREA                           480  Acres

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
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