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Please send the following information for the timber sales to be sold on September 
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14, 2017. 

Parcel 
No. Sale Name Prospectus 

EXHIBITS AND APPRAISALS 
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Slash 
Disposal 

Other 
(indicate) Construction Maintenance 

Decom- 
missioning 

1 Wild and Woolly       

2 Mid Indian       

3 Layne Creek       

4        
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 August 16, 2017 
This advertisement includes: 
 
Parcel No. 1 – Wild and Woolly 
Parcel No. 2 – Mid Indian 
Parcel No. 3 – Layne Creek 
 
 

TIMBER SALE NOTICE 
 
NOTICE IS HEREBY GIVEN that the Bureau of Land Management will offer for sale timber as described herein 
for oral auction, pursuant to Instructions to Bidders, as stated on Form No. 5440-9, attached.  Written and oral 
bids will be received by the District Manager, or her representative, at the NORTHWEST OREGON DISTRICT’S 
SPRINGFIELD INTERAGENCY OFFICE, 3106 PIERCE PARKWAY, SPRINGFIELD, OREGON.  The timber 
sale will commence at 10:00 a.m. on Thursday, September 14, 2017. 

This Timber Sale Notice does not constitute the decision document for purposes of protest and appeal of a forest 
management decision.  Consistent with 43 CFR Subpart 5003 - Administrative Remedies, the notice of a timber 
sale, when published as a legal ad in a newspaper of general circulation shall constitute the decision document 
for purposes of protest and appeal.  Protests may be filed with the Contracting Officer within 15 days of the 
publication of the aforementioned decision document in the newspaper.  It is anticipated that the decision 
document will be published in The Register-Guard newspaper on or about August 16, 2017.  BLM does not 
warrant publication on this exact date.  All parties considering protest of the timber sale decision document are 
encouraged to review the aforementioned newspaper to ensure accurate knowledge of the exact publication date. 

A WRITTEN BID on Form 5440-9 at not less than the appraised price on a unit basis per species and the 
required minimum bid deposit shall be required to participate in oral bidding for each tract. 

THE SUCCESSFUL BIDDER, as a condition of award, will be required to complete and/or sign the following 
forms: 

1. Form 5430-11, a certification that the bid was arrived at by the bidder or offerer independently, and was 
tendered without collusion with any other bidder or offerer. 

2. Form 5450-17, Export Determination. 

PRE-AWARD QUALIFICATIONS.  The high bidder may be required to furnish information to determine the ability 
to perform the obligations of the contract.  If the high bidder is determined not qualified, not responsible or refuses 
to respond within 15 days of a request for information pertaining to qualifications, the contract may be offered and 
awarded for the amount of the high bid to the highest of the bidders who is qualified, responsible, and willing to 
accept the contract. 

A PERFORMANCE BOND in an amount not less than 20 percent of the total purchase price will be required for 
all contracts of $2,500 or more, but the amount of the bond shall not be in excess of $500,000, except when the 
Purchaser opts to increase the minimum bond as provided in 43 CFR 5451.2.  A minimum performance bond of 
not less than $500 will be required for all installment contracts less than $2,500. 

INSTALLMENT PAYMENTS may be authorized for sales of $500 or more.  Required installments will be 
determined by BLM.  For sales under $500,000, installments will not be less than 10% of the total purchase price.  
For sales of $500,000 or more, installment payments shall be $50,000. 

LOG EXPORT AND SUBSTITUTION. All timber sales, including timber from Federal rights-of-ways, shall be 
subject to the restrictions relating to the export and substitution of unprocessed timber from the United States in 
accordance with P.L. 94-165 and 43 CFR 5400 and 5424, as amended.  
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LOG EXPORT AND SUBSTITUTION RESTRICTIONS.  Excepting Port-Orford-cedar, all timber offered for sale 
hereunder is restricted from export from the United States in the form of unprocessed timber and is prohibited 
from being used as a substitute for exported private timber.  The BLM has revised the log export restrictions 
special provision to reduce the log branding and painting requirements. The new requirements include branding of 
one end of all logs with a scaling diameter of over 10 inches. All loads of 11 logs or more, regardless of the 
diameter of the logs, will have a minimum of 10 logs branded on one end. All logs will be branded on loads of 10 
logs or less. One end of all branded logs will be marked with yellow paint. At the discretion of the Contracting 
Officer, the Purchaser may be required to brand and paint all logs. The Purchaser shall bear any increased costs 
for log branding and painting. 

ADDITIONAL INFORMATION concerning each timber sale tract described herein is available at the above 
District Office.  A copy of the timber sale contract is also available for inspection at the District Office.  This 
prospectus includes maps and tables that cannot be made Section 508 compliant. For help with its data or 
information, please contact the Northwest Oregon District’s Springfield Interagency Office at 541-683-6798. 

THE VOLUMES LISTED herein are estimates only, based on 16-foot taper breaks, which must be taken into 
consideration if comparisons are made with volume predictions based on other standards.  The volumes based 
on 32-foot taper breaks are shown for comparison purposes.  No sale shall be made for less than the total 
purchase price, without regard to the amount bid per unit, even though quantity of timber actually cut or removed 
or designated for taking is more or less than the estimated volume or quantity so listed. 

ENVIRONMENTAL ASSESSMENTS were prepared for these sales, and Findings of No Significant Impact have 
been documented. These documents are available for inspection as background for these sales at the Northwest 
Oregon District’s Springfield Interagency Office. 

AN ENVIRONMENTAL ANALYSIS (EA) was prepared for the Upper Siuslaw Landscape Level Project, which 
includes the Layne Creek timber sale.  A Finding of No Significant Impact and Decision Record for the EA have 
been documented.  A Determination of NEPA Adequacy (DNA) has been documented for this sale. These 
documents are available for inspection as background for this sale at the Northwest Oregon District’s Springfield 
Interagency Office. 

ACCESS to a sale may be through a locked gate (see individual sale information).  Prospective bidders may 
obtain a key from the Northwest Oregon District’s Springfield Interagency Office.  Any other persons interested in 
visiting the timber sale site should first contact the District Office at 683-6600. 
 

Attachments: 
Form 5440-9 
Form 5430-11 
Form 5450-17 
Form 5450-22 
 



 
 

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION: The timber volumes for Douglas-fir in the Partial Harvest Area and right-of-ways have been 
cruised using the 3P system to select sample trees and the volume expanded to a total sale volume using the National 
Cruise Processing Program. The timber volumes for western hemlock in the Partial Harvest Areas and right-of-ways 
were based on a 100% cruise using the National Cruise Processing Program for estimating board foot volume of trees 
in 16 foot logs.  Sample trees have been cruised and the volume computed using the National Cruise Processing 
Program for estimating volume in 16-foot lengths and the volume expanded to a total sale volume.  A map showing the 
location and description of these sample trees is available at the Springfield Interagency Office.   

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 14.7” DBHOB; the average log contains 
56 bd. ft.; the total gross merchantable volume is approximately 1,624 MBF; and 96% recovery is expected. 

CUTTING AREA:  Approximately 58 acres must be partial harvested and approximately 1 acre of right-of-way must be 
clear cut. 

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed; 
4. Roads covered by Right-of-Way and Road Use Agreement E-662 between Weyerhaeuser Company and the United 

States.  In the use of private roads, the Purchaser shall enter into a license agreement with Weyerhaeuser Company.  
The license agreement shall be delivered to Weyerhaeuser Company for execution at least 15 days prior to any use 
of company roads or lands.  See the Prospectus for full terms and conditions of use. 

5. Roads covered by Right-of-Way and Road Use Agreement E-662B between Giustina Land and Timber Company and 
the United States.  In the use of private roads, the Purchaser shall enter into a license agreement with Giustina Land 
and Timber Company.  The license agreement shall be delivered to Giustina Land and Timber Company for execution 
at least 15 days prior to any use of company roads or lands.  See the Prospectus for full terms and conditions of use. 
 

ROAD MAINTENANCE:  The Purchaser shall pay road use fees of $2,718.00 and maintenance and rockwear fees 
estimated at $1,433.29 to Weyerhaeuser Company. The Purchaser shall pay road use fees of $1,992.00 and 
maintenance and rockwear fees estimated at $843.95 to Giustina Land and Timber Company. The Purchaser shall pay to 
the BLM a rockwear fee of $771.88. See the Exhibit D map for specifications of road maintenance responsibility.  Only the 
map page of the Exhibit D is included in the Prospectus.  Refer to the contract file for the full Exhibit D. 

NORTHWEST OREGON DISTRICT TIMBER SALE NOTICE 
LUMP SUM 

EUGENE MASTER UNIT 
PARCEL NO.: 1 

UPPER WILLAMETTE FIELD OFFICE SALE DATE: September 14, 2017 
  
Wild and Woolly 
Contract Number:   ORN05-TS17-507 

 

Lane County, Oregon:  O&C:   Oral Auction  Bid Deposit Required: $  36,100.00 
   
All timber designated for cutting on  Lots 2-4, 6, 7, 9, 10,  Section 23,  T.16 S., R.2 E., Will. Mer. 
 

Estimated Volume  
32' Log (MBF)  Species  

Estimated Volume  
16’ Log (MBF)  

Appraised Price  
Per MBF  

Estimated Volume 
Times Approx. Price 

1,397  Douglas-fir  1,568  $ 230.00  $ 360,640.00 
2  Western hemlock  2  $ 55.60  $ 111.20 

1,399  TOTALS  1,570     $ 360,751.20 



Wild and Woolly Parcel No. 1 

In addition to the quantities shown below, 100 cubic yards (truck measure) of maintenance rock (gradation to be 
determined by Authorized Officer) is required.  Additional road reinforcement (rocking) may be required for wet 
weather haul and will be at the Purchaser’s expense. 

ROAD CONSTRUCTION: 
Spur 23A 
Length:  5 Stations 
Class:  SN-14  
Special Requirements:  Operations limited to periods of dry weather.  

ROAD RENOVATION: 
Road Nos. 16-2E-23.1, 16-2E-23.5, and 16-2E-26 Seg. B2 
Length:  88.18 Stations 
Class:  SN-16 
Special Requirements:  Culvert replacements on streams shall be done between July 1 and August 15 (both days 
inclusive). 
 
Suggested Rock Source: Commercial – Blue River Vicinity  
Estimated Rock Quantities (CY truck measure) 

3/4” Minus 1-1/2” Minus 3” Minus 6” Minus 
40 802 1,604 10 

 
CULVERTS: 
Diameter: Length: Number: 

18” 70’ 2 
30” 30’ 1 

 
Total Estimated Exhibit C (construction and renovation) 
Road Costs:  $94,934.57 
 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
maintenance, logging methods, prevention of erosion, logging residue reduction, and submission of a written logging plan 
specifying landing locations and logging schedule. 

Under Sec. 26 of the timber sale contract, ground-based logging will be prohibited during periods of excessive soil 
moisture.  This will normally limit ground-based logging to July, August, and September. 

Is is estimated that 188 MBF of additional timber, such as corridor and guyline trees may be removed under the contract, 
but it is not included in the advertised sale volume, nor is it included in the timber sale appraisal. 

A Special Provision has been added that expands on safety and temporary traffic control measures required 
under the contract. 
 
A revised Special Provision has been added to the contract which enables the Contracting Officer to suspend the 
contract to facilitate protection of certain plant or animal species, and/or to modify or terminate the contract 
when necessary to: (1) Comply with the Endangered Species Act or to prevent incidental take of northern spotted 
owls in accordance with management direction in the Record of Decision (ROD) and Resource Management Plan 
(RMP), or; (2) Comply with a court order, or; (3) Protect species which were identified for protection through 
survey and manage and/or protection buffer standards and guidelines or management direction established in 
the ROD and RMP.  
 
OTHER SPECIAL REQUIREMENTS: 
1. No felling, yarding, or loading is permitted in or through the Reserve Area shown on Exhibit A. 
2. In the Special Yarding Area, avoid or minimize the number of yarding corridors. 
3. Full suspension is required over the stream in the Special Operating Area. 
4. No harvest activities, road construction, renovation, maintenance, decommissioning, and other mechanized 

equipment use shall occur in the Partial Harvest Area between March 1 and July 31, both days inclusive. 
5. No harvest activities shall be conducted on the Partial Harvest Area during sap flow from April 1 to June 15 of each 

year, unless otherwise approved by the Authorized Officer. 



Wild and Woolly Parcel No. 1 

6. The Purchaser shall be required to clean logging, road, decommissioning, and slash piling equipment prior to entry on 
BLM lands.   

7. Use of native surface roads shall be restricted to dry periods (typically July 1 to September 30). 
8. The Purchaser shall provide a map of requested skyline and skid trail locations a minimum of seven (7) working days 

in advance of cutting to obtain approval of the locations from the Authorized Officer. 
9. Purchaser shall pile logging slash at all landings and within 25 feet of Road Nos. 16-2E-23.1, -23.5, and -26. 
10. Feller buncher operations may be permitted in ground based areas with a written waiver request by Purchaser and 

approval by Authorized Officer.  If approved, whole tree yarding, or yarding with tops attached will be authorized. 
11. The Purchaser shall be required to spread BLM-provided seed and mulch at culverts and designated areas. 
12. The Purchaser will be required to file a Notification of Operations with the Oregon Department of Forestry office for all 

harvest operations and road construction and renovation on BLM and private. 
 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of performing pile burning or contributing $1,462.29 in 
lieu thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in the Optional 
Contribution and will remain the responsibility of the Purchaser. 

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA: 

This sale is accessed through locked gates over private land.  Prospective bidders may obtain a key from the Springfield 
Interagency Office and proceed to the sale area.  Any other persons interested in visiting the timber sale should first 
contact Brian Bickford at 541-683-6164. 

To Partial Harvest Areas:  From Springfield, proceed northeast on McKenzie Highway (Route 126) for approximately 18.5 
miles to junction of Gate Creek Road.  Proceed northeast on Gate Creek Road for approximately 2.2 miles to the 
junctions of Road No. 16-2E-26 and Road No. 16-2E-26.1.  

For Partial Harvest Area (north), proceed on Road No. 16-2E-26 for approximately 1.1 miles to the Partial Harvest Area. 

For Partial Harvest Area (south), proceed on Road No. 16-2E-26.1 for 0.4 mile to junction of Road No. 16-2E-26.3.  
Continue on Road No. 16-2E-26.1 for 0.4 mile to junction of Road No. 16-2E-23.1.  Proceed on Road No. 16-2E-23.1 for 
0.1 mile to the Partial Harvest Area. 
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NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA:
This sale is accessed through locked gates over private land.  Prospective bidders
may obtain a key from the Springfield Interagency Office and proceed to the sale area.  Any other persons
interested in visiting the timber sale should first contact Brian Bickford at 541-683-6164.
To Partial Harvest Areas:  From Springfield, proceed northeast on McKenzie Highway (Route 126)
 for approximately 18.5 miles to junction of Gate Creek Road.  Proceed northeast on Gate Creek
Road for approximately 2.2 miles to the junctions of Road No. 16-2E-26 and Road No. 16-2E-26.1.
For Partial Harvest Area (north), proceed on Road No. 16-2E-26 for approximately 1.1 miles to the Partial
Harvest Area.
For Partial Harvest Area (south), proceed on Road No. 16-2E-26.1 for 0.4 mile to junction of Road No.
16-2E-26.3.  Continue on Road No. 16-2E-26.1 for 0.4 mile to junction of Road No. 16-2E-23.1.  Proceed
on Road No. 16-2E-23.1 for 0.1 mile to the Partial Harvest Area.
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United States Department of the Interior
Bureau of Land Management

Oregon State Office
P.O. Box 2965

Portland, Oregon 97208-2965

No warranty is made by the Bureau of Land Management as to the accuracy, reliability, or completeness of these data 
for individual or aggregate use with other data.  Original data were compiled from various sources. This information may
not meet National Map Accuracy Standards.  This product was developed through digital means and may be updated 
without notification.
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Timber Sale Location Map
Sale Name: Wild and Woolly

T. 16 S., R. 2 E., SEC. 23 WILL. MER., NORTHWEST OREGON DISTRICT, UPPER WILLAMETTE FIELD OFFICE
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TIMBER SALE NOTICE 
LUMP SUM 

EUGENE MASTER UNIT 

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION: Volume for Douglas-fir in the Regeneration Harvest Area was variable plot cruised.  Plot data is 
then used to calculate v-bar and basal area per acre using the National Cruise Processing Program.  The basal area 
was determined with a Relaskop using a 40 BAF.  This sale contains a total of 237 plots. 111 sample trees were randomly 
selected on these plots to determine v-bar.  A map showing the location of the sample trees is available at the Springfield 
Interagency Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 18.6” DBHOB; the average log contains 
88 bd. ft.; the total gross merchantable volume is approximately 8,427 MBF; and 94% recovery is expected. 

CUTTING AREA:  Approximately 156 acres must be regeneration harvested. 

ACCESS:  Access to the sale is provided by: 
1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed; 
4. Roads covered by Right-of-Way and Road Use Agreement E-662 between Weyerhaeuser Company and the United 

States.  In the renovation, use, and maintenance of private roads, the construction and improvement of BLM roads, 
quarry development and stockpiling, and the use of tailholds and guybacks, the Purchaser shall enter into a license 
agreement with Weyerhaeuser Company.  The license agreement shall be delivered to Weyerhaeuser Company for 
execution at least 15 days prior to any use of company roads or lands.  See the Prospectus for full terms and 
conditions of use. 

5. Roads covered by Right-of-Way and Road Use Agreement E-1016 between the Smith’s and the United States.  In the 
construction and improvement of roads, the Purchaser shall enter into a license agreement with the Smith’s.  The 
license agreement shall be delivered to the Smith’s for execution at least 15 days prior to any use of roads or lands 
owned by the Smith’s.  See the Prospectus for full terms and conditions of use. 

6. Roads covered by Right-of-Way and Road Use Agreement E-1017 between Giddings Trust and the United States.  In 
the renovation, use, and maintenance of private roads, the Purchaser shall enter into a license agreement with 
Giddings Trust.  The license agreement shall be delivered to Giddings Trust for execution at least 15 days prior to any 
use of Giddings Trust roads or lands.  See the Prospectus for full terms and conditions of use. 

7. Roads covered by Right-of-Way and Road Use Agreement E-1022 between Mark E. Miller Revocable Living Trust 
and Dawn Daniels Living Trust and the United States.  In the renovation, use, and maintenance of private roads, the 
Purchaser shall enter into a license agreement with Mark E. Miller Revocable Living Trust and Dawn Daniels Living 
Trust.  The license agreement shall be delivered to Mark E. Miller Revocable Living Trust and Dawn Daniels Living 
Trust for execution at least 15 days prior to any use of Mark E. Miller Revocable Living Trust and Dawn Daniels Living 
Trust roads or lands.  See the Prospectus for full terms and conditions of use. 
 

NORTHWEST OREGON DISTRICT  PARCEL NO.: 2 
UPPER WILLAMETTE FIELD OFFICE SALE DATE: September 14, 2017 
  
Mid Indian 
Contract Number:   ORN05-TS17-503 

 

Lane County, Oregon:  O&C:   Oral Auction  Bid Deposit Required: $  205,100.00 
   
All timber designated for cutting on SE1/4NE1/4, Section 20, SW1/4NE1/4, W1/2, NW1/4SE1/4, Section 21, T. 16 S., 

R. 2 E. Will. Mer. 
 

Estimated Volume  
32' Log (MBF)  Species  

Estimated Volume  
16’ Log (MBF)  

Appraised Price  
Per MBF  

Estimated Volume 
Times Approx. Price 

6,953  Douglas-fir  8,012  $ 255.90  $ 2,050,270.80 



Mid Indian Parcel No. 3 

ROAD MAINTENANCE:  The Purchaser shall pay road use fees of $24,036.00 and maintenance and rockwear fees 
estimated at $36,146.92 to Weyerhaeuser Company.  The Purchaser shall pay road use fees of $9,428.40 to the Smith’s. 
The Purchaser shall pay to the BLM a rockwear fee of $3,148.74.  The Purchaser shall pay road use fees of $18,018.72 
and rockwear fees estimated at $982.93 to Giddings Trust. The Purchaser shall pay road use fees of $18,018.72 and 
rockwear fees estimated at $1,660.81 to Mark E. Miller Revocable Living Trust and Dawn Daniels Living Trust.  See the 
Exhibit D map for specifications of road maintenance responsibility.  Only the map page of the Exhibit D is included in the 
Prospectus.  Refer to the contract file for the full Exhibit D 

In addition to the quantities shown below, 400 cubic yards (truck measure) of maintenance rock (gradation to be 
determined by AO) is required.  Additional road reinforcement (rocking) may be required for wet weather haul 
and will be at the Purchaser’s expense. 

ROAD CONSTRUCTION: 
Spur 16A, 21A por., 21A1, 21B and 21C, and Road No. 16-2E-23.6 Jct. 
Length:  56.57 Stations 
Class:  SN-14 / SN-16 
Special Requirements:  Operations limited to periods of dry weather.  Culvert installations in streams shall be done 
between July 1 and August 15 (both days inclusive). 

ROAD RENOVATION: 
Road Nos. 16-2E-21.1, -21.2, -21.5, -22.2, -23.3, -23.6 (por.), and -29 
Length:  291.97 Stations 
Class:  SN-14 / SN-16 
Special Requirements:  Culvert replacement/installation in streams shall be done between July 1 and August 15 (both 
days inclusive). 

ROAD IMPROVEMENT: 
Spur 21A por., Road No. 16-2E-23.6 (por.) 
Length:  18.60 Stations 
Class:  SN-16 
Special Requirements:  Culvert installations in streams shall be done between July 1 and August 15 (both days 
inclusive). 
 
Rock Source: Weyerhaeuser Company’s Finn Creek Mainline Quarry 
Special Requirements: The use of Weyerhaeuser’s Quarry will require the Purchaser to enter into a Lease 
Agreement in combination with the standard License Agreement. 
Estimated Quantities (CY truck measure)  

3/4” Minus 1-1/2” Minus 3” Minus 6” Minus 
370 809 3,952 2,491 

 
CULVERTS: 
Diameter: Length: Number: 

18” 440’ 14 
24” 30’ 1 
30” 190’ 5 

 
Total Estimated Exhibit C (construction, renovation, and improvement) 
Road Costs:  $276,784.38 
 
DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
improvement, road maintenance, gate fabrication and installation, logging methods, prevention of erosion, logging residue 
reduction, and submission of a written logging plan specifying landing locations and logging schedule. 

Under Sec. 26 of the timber sale contract, ground-based logging will be prohibited during periods of excessive soil 
moisture.  This will normally limit ground-based logging to July, August, and September. 

A Special Provision has been added that expands on safety and temporary traffic control measures required 
under the contract. 
 



Mid Indian Parcel No. 3 

A revised Special Provision has been added to the contract which enables the Contracting Officer to suspend the 
contract to facilitate protection of certain plant or animal species, and/or to modify or terminate the contract 
when necessary to: (1) Comply with the Endangered Species Act or to prevent incidental take of northern spotted 
owls in accordance with management direction in the Record of Decision (ROD) and Resource Management Plan 
(RMP), or; (2) Comply with a court order, or; (3) Protect species which were identified for protection through 
survey and manage and/or protection buffer standards and guidelines or management direction established in 
the ROD and RMP.  
 
OTHER SPECIAL REQUIREMENTS: 
1. No felling, yarding, or loading is permitted in or through the Reserve Area shown on Exhibit A. 
2. No guylines trees, tailhold trees, or tieback trees shall be located in or felled into the Special Operating Area shown on 

Exhibit A. 
3. No harvest activities, road construction, mechanized equipment use, or quarry development shall occur between 

March 1 and July 15, both days inclusive. 
4. The Purchaser shall be required to develop the quarry within one year from the effective date of the License 

Agreement with Weyerhaueser Company. 
5. Prior to removal of any timber over Road No. 16-2E-23.6, except right-of-way timber, the installation of a gate is 

required. 
6. The Purchaser shall determine the location of helicopter landings on Spurs 16A, 21A, and 21B. The final landing 

locations and clearing limits shall be identified with flagging and shall be approved by the Authorized Officer in writing 
before construction begins. The landings shall be rocked with 60 CY of 3 inch minus.  

7. All reserve trees within the Regeneration Harvest Area felled for safety and operational reasons shall remain on site. 
8. At the completion of yarding, Purchaser shall decompact entire skid trail prism and native portion of helicopter 

landings to a depth of 18 inches with decompaction equipment. 
9. The Purchaser shall be required to clean logging, road, decommissioning, and slash piling equipment prior to entry on 

BLM lands.  
10. The Purchaser shall provide a map of requested skyline, skid trail, and helicopter landing locations a minimum of 

seven (7) working days in advance of cutting to obtain approval of the locations from the Authorized Officer. 
11. Purchaser shall pile logging slash at all landings and all ground within 25 feet of Spurs 16A, 21A, 21A1, and 21B.  
12. Within the Potential Logging Residue Reduction areas, the Purchaser shall perform logging residue reduction, site 

preparation work, and apply prescribed fire. 
13. Feller Buncher operations may be permitted in ground based areas with a written waiver request by Purchaser and 

approval by Authorized Officer. 
14. The Purchaser shall be required to spread BLM-provided seed and mulch at culverts and designated areas. 
15. The Purchaser will be required to file a Notification of Operations with the Oregon Department of Forestry office for all 

harvest operations and road construction and renovation on BLM and private. 
 

OPTIONAL CONTRIBUTION:  The Purchaser will have the option of constructing fire trails or contributing $5,978.73 in 
lieu thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in the Optional 
Contribution and will remain the responsibility of the Purchaser. 

The Purchaser will have the option of conducting prescribe burn and mop-up or contributing $19,003.60 in lieu thereof.  
The option must be declared prior to contract execution. 

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA: 

This sale is accessed through locked gates over private land.  Prospective bidders may obtain a key from the Springfield 
Interagency Office and proceed to the sale area.  Any other persons interested in visiting the timber sale should first 
contact Brian Bickford at 541-683-6164. 

To Regeneration Harvest Area (North):  From Springfield, proceed northeast on McKenzie Highway (Route 126) for 
approximately 17 miles (approximately 500 ft. past Angels Flight Road) and turn north onto Road No. 16-2E-29.  Proceed 
north for approximately 7.5 miles and turn south on Road No. 16-2E-16.1.  Proceed south on Road No. 16-2E-16.1 for 
approximately 0.7 mile.  Proceed west on Road No. 16-2E-16 for approximately 0.7 mile to the sale area. 

To Regeneration Harvest Area (South):  Return to Highway 126 and continue east for approximately 1.5 miles to junction 
of Gate Creek Road.  Proceed northeast on Gate Creek Road for approximately 2.2 miles.  Proceed north on Road No. 
16-2E-26 for approximately 0.5 mile.  Proceed west on Road No. 16-2E-23.6 for approximately 2 miles.  Continue west on 
Road No. 16-2E-22.2 for approximately 0.75 mile to the sale area. 
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Timber Sale Location Map
Sale Name: Mid Indian

T. 16 S., R. 2 E., Sec. 20 and 21 WILL. MER., NORTHWEST OREGON DISTRICT, UPPER WILLAMETTE FIELD OFFICE

Travel Route Harvest Area Bureau of Land Management Ç Ç¯ Gate B Quarry

NARRATIVE DESCRIPTION OF HOW TO GET TO SALE AREA:
This sale is accessed through locked gates over private land.  Prospective bidders may obtain a key from the Springfield
Interagency Office and proceed to the sale area.  Any other persons interested in visiting the timber sale should first contact Brian
Bickford at 541-683-6164.
To Regen Harvest Area North:
From Springfield, proceed northeast on McKenzie Highway (Route 126) for approximately 17 miles (approximately 500 ft. past
Angels Flight Road) and turn north onto Road No. 16-2E-29.  Proceed north for approximately 7.5 miles and turn south on Road
No. 16-2E-16.1.  Proceed south on Road No. 16-2E-16.1  for approximately 0.7 mile.  Continue south on Road No. 16-2E-16  for
approximately 0.7 mile.
To Regen Harvest Area South:
Return to Highway 126 and continue east for approximately 1.5 miles to junction of Gate Creek Road.  Proceed northeast on Gate
Creek Road for approximately 2.2 miles.  Proceed north on Road No. 16-2E-26 for approximately 0.5 mile.  Proceed west on Road
No. 16-2E-23.6 for approximately 2 miles.  Continue west on Road No. 16-2E-22.2 for approximately 0.75 mile to the sale area.

Document Path: P:\eug\UW\TimberSales\McKenzieLandscape_IDT\Exhibits\GISMaps\MidIndian_LocationMap.mxd
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NORTHWEST OREGON DISTRICT TIMBER SALE NOTICE 
LUMP SUM 

EUGENE MASTER UNIT 
 

PARCEL NO.: 3 
SIUSLAW FIELD OFFICE SALE DATE: September 14, 2017 
  

Contract No.:  ORN03-TS17-311,  Layne Creek 
Lane County, Oregon:  O&C:  Oral Auction Bid Deposit Required: $  56,600.00 
   
All timber designated for cutting on  NW1/4NE1/4, N1/2NW1/4, SE1/4NW1/4, W1/2SW1/4, SE1/4SW1/4 Section 15; 

W1/2NE1/4, NW1/4, W1/2SW1/4, NW1/4SE1/4 Section 23, T. 19 S., R. 7 W., Will. 
Mer.  

         
Estimated Volume 

32' Log (MBF)  Species  
Estimated Volume 

16’ Log (MBF)  
Appraised Price 

Per MBF  
Estimated Volume 

Times Approx. Price 
2,189  Douglas-fir  2,514  $ 220.70  $ 554,839.80 

103  Western hemlock  124  $ 77.90   9,659.60 
2  Western redcedar  3  $ 319.50   958.50 

2,294  TOTALS  2,641     $ 565,457.90 
 

APPRAISED PRICES are calculated by determining market value through the analytical appraisal method.  The minimum 
bid increment will be $0.10 per MBF or multiples thereof. 

LOG EXPORT RESTRICTIONS:  All timber offered for sale hereunder is restricted from export from the United States in 
the form of unprocessed timber and is prohibited from being used as a substitute for exported private timber. 

NOTE:  The volume for this timber sale has been calculated using 16 foot eastside Scribner rules, and the 32 foot log 
volumes are estimates derived from the 16 foot volumes. 

CRUISE INFORMATION: Volume for all Douglas-fir, Western hemlock, and Western redcedar in the Partial Harvest 
Areas was variable plot cruised.  Plot data is then used to calculate v-bar and basal area per acre using the National 
Cruise Processing Program.  The basal area was determined with a Relaskop using a 20 BAF.  This sale contains a total 
of 199 plots.  90 sample trees were randomly selected on these plots to determine v-bar.  All Douglas-fir in the right-of-
ways have been cruised using the 3P system to select sample trees.  The sample trees have been cruised and the 
volume computed using the National Cruise Processing Program for estimating volume in 16 foot lengths and the volume 
expanded to a total right-of-way volume.  A map showing the location and description of these sample trees is available at 
the Northwest Oregon District’s Springfield Interagency Office. 

With respect to merchantable Douglas-fir (sample) trees:  The average tree is 12.9” DBHOB; the average log contains 41 
bd. ft.; the total gross merchantable volume is approximately 2,611 MBF; and 96% recovery is expected. 

CUTTING AREA:  Two areas totaling approximately 120 acres must be partial harvested and approximately 4 acres of 
right-of-way must be clear cut. 

ACCESS:  Access to the sale is provided by: 

1. A public road; 
2. BLM existing roads; 
3. BLM roads to be constructed; 
4. Roads covered by a Right-of-Way and Road Use Agreement E-142 between Oxbow Timber 1, LLC and the 

United States.  In the use of private roads, the Purchaser shall enter into a license agreement with  
Oxbow Timber 1, LLC.  The license agreement shall be delivered to Oxbow Timber 1, LLC for execution at least 
15 days prior to any use of company roads.  See the Prospectus for full terms and conditions of uses; 

 
ROAD MAINTENANCE: The Purchaser shall pay Oxbow Timber 1, LLC a road use fee of $8,015.00, and a road 
maintenance and rockwear fee estimated at $5,037.83.  The Purchaser shall pay BLM a road maintenance and rockwear 
fee of $7,226.03.  In addition to the quantities shown below, 820 cubic yards (truck measure) of maintenance rock and 
roadside landing rock is required.  Additional road reinforcement (rocking) may be required for wet weather haul and will 
be at the Purchaser’s expense.  Load tickets are required for maintenance rock accounting.  See Exhibit D map for 
specification of road maintenance responsibility.  Only the map page of Exhibit D is included in the Prospectus.  Refer to 
the contract file for the full Exhibit D. 

 

 



Contract No. ORN03-TS17-311 Layne Creek Parcel No. 3 

 

DURATION OF CONTRACT:  Duration of the contract will be 36 months for cutting and removal of timber. 

SPECIAL PROVISIONS:  The contract will contain special provisions regarding road construction, road renovation, road 
maintenance, road decommissioning, logging methods, prevention of erosion, falling of snags, falling of all trees 
designated for cutting, logging residue reduction, and submission of a written logging plan specifying landing locations, 
spur road locations, logging methods and logging schedule. 

Under Sec. 26 of the timber sale contract, ground based logging will be prohibited during periods of excessive soil 
moisture.  This will normally limit ground based logging to July, August, and September. 

It is estimated that 396 MBF of additional timber, such as corridor and guyline trees may be removed under the contract, 
but it is not included in the advertised sale volume, nor is it included in the timber sale appraisal. 

A Special Provision has been added that expands on safety and temporary traffic control measures required 
under the contract. 
 
A revised Special Provision has been added to the contract which enables the Contracting Officer to suspend the 
contract to facilitate protection of certain plant or animal species, and/or to modify or terminate the contract 
when necessary to:  (1) Comply with the Endangered Species Act or to prevent incidental take of northern 
spotted owls in accordance with management direction in the Record of Decision (ROD) and Resource 
Management Plan (RMP), or; (2) Comply with a court order, or; (3) Protect species which were identified for 
protection through survey and manage and/or protection buffer standards and guidelines or management 
direction established in the ROD and RMP. 
 
OTHER SPECIAL REQUIREMENTS: 

• No yarding or hauling shall be conducted on the above roads prior to rocking, or natural surfaced roads, during 
periods of wet weather as determined by the Authorized Officer. 

• During logging operations, the Purchaser shall keep Road Nos. 19-7-12.1, 19-7-14.1, 19-7-23, 19-7-23.1, and  
19-7-26, where they pass through the contract area, clear of trees, rock, dirt, and other debris so far as is practicable.  

ROAD CONSTRUCTION:   
Road Nos. 19-7-22.2 and 19-7-23.3 Ext. 
Length:  7.76 Stations 
Class:  SN-14  
Special Requirements in Road Construction:  Operations limited to periods of dry weather.   

ROAD RENOVATION:   
Spurs A and B, and Road Nos. 19-7-12.1, 19-7-14.1, 19-7-15.3, 19-7-15.5, 19-7-16, 19-7-22.1, 19-7-23, 19-7-23.1, 
19-7-23.3, and 19-7-26  
Length:  424.93 Stations 
Class:  SN-14 
Special Requirements in Road Renovation:  In stream work shall be completed between July 1 and September 15, both 
days inclusive. 
 
Culverts    

Diameter: Length: Number:  
18” 100’ 3  
24” 60’ 1  

 

 
Suggested Rock Source:  Commercial, Lorane and Noti Vicinity 
 
Estimated Rock Quantities (truck measure) 

3/4” minus 1-1/2” minus 3” minus 6” minus Pit Run   
130 cy 2,162 cy 1,319 cy 2,213 cy          10 cy   

Total Estimated Exhibit C Road Costs (construction and renovation):  $192,954.82 

• The Purchaser shall rock Spurs A and B and Road Nos. 19-7-16, 19-7-22.1, 19-7-22.2, 19-7-23, 19-7-23.1, 19-7-23.3, 
19-7-23.3 Ext., and 19-7-26 for wet weather haul. 

• The Purchaser shall have the option to rock Road No. 19-7-15.5 for wet weather haul.  Rocking shall be at the 
Purchaser’s expense and shall be completed in accordance with Exhibit C. 



Contract No. ORN03-TS17-311 Layne Creek Parcel No. 3 

The road shall not be blocked for more than 20 minutes at a time.  At the close of business each day this road shall be 
cleared. 

• The construction of Road No. 19-7-23.3 Ext. requires the purchase of approximately 0.4 MBF of private timber. 
• Yarding shall be done with a carriage equipped skyline capable of yarding 1,000 feet slope distance in the Partial 

Harvest Areas on slopes greater than 35%. 
• Approximately 28 trees marked with yellow paint above and below breast height in the Approximate Location of 

Special Habitat Trees shown on Exhibit A shall not be felled or damaged during logging operations. 
• With the exception of hauling, daily operations within the Special Operating Area shall not be permitted from  

April 1 through August 5 of each year, both days inclusive; and shall not begin until at least 2 hours after sunrise and 
shall cease at least 2 hours prior to sunset from August 6 through September 15 of each year, both days inclusive.  
These restrictions shall not be waived. 

• In the Special Tailhold Area, approval from the Authorized Officer shall be obtained prior to attaching logging 
equipment to any tree. 

• Upon completion of haul, all decommissioning shall be completed during the dry season and as directed by the 
Authorized Officer.  Decommissioning measures may include: 
o Decompact skid trails and natural surfaced roads with decompaction equipment, such as a track mounted 

excavator. 
o Waterbars and drainage dips shall be constructed in accordance with the specifications shown on Exhibit H. 
o Place logging slash greater than 6 inches in diameter, where available, on surfaces in a discontinuous pattern. 
o Purchaser shall block roads with root wads, logs and slash. 

• Section 41(e) contains explicit instruction on requirements for equipment and personnel involved in pile burning. 

Optional Contributions:  The Purchaser will have the option of performing pile burning or contributing $5,284.61 in lieu 
thereof.  The option must be declared prior to contract execution.  Piling and covering are not included in the Optional 
Contribution and will remain the responsibility of the Purchaser. 

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA:  Access to the sale is through a locked 
gate over private roads.  Prospective bidders may obtain a key at the Northwest Oregon District, Springfield Interagency 
Office and proceed to the sale area.  Any other persons interested in visiting the timber sale site should first contact 
Christopher Finn at (541) 683-6421. 

To Access Partial Harvest Area 2: From the intersection of Territorial Highway and Wolf Creek Road (approximately 1.2 
miles south of Crow), travel west on Wolf Creek Road 11.6 miles to the junction with Siuslaw Road.  Turn west onto 
Siuslaw Road and continue approximately 1.7 miles to the junction of paved Roads No. 19-7-25.1 (East Oxbow Road) 
and 19-7-25 (Upper Siuslaw Road).  Continue traveling west (right at the junction) on Upper Siuslaw Road for 
approximately 1.6 miles to Road No. 19-7-26.  Turn onto Road No. 19-7-26 and follow the timber sale signs to the sale 
area. 

To Access Partial Harvest Area 1: From the junction of Road No. 19-7-14.1 and Road No. 19-7-23.1, proceed north.  
Follow the timber sale signs to the sale area. 
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