
*Revised* 
P  R  O  S  P  E  C  T  U  S 

 
THIS IS A SCALE SALE 

 
ASHLAND RESOURCE AREA     Medford Sale #ORM06-TS15-04 
JACKSON MASTER UNIT               July 9, 2015 (DN) 
 

#1         Fall N Grizzly Salvage, Jackson County, O&C. BID DEPOSIT REQUIRED:  $84,100.00 
  

All timber designated for cutting in S ½, Section 25, NE ¼, N ½ NW ¼, SE ¼ NW ¼, SE ¼, 
Section 35, T. 40 S., R. 4 E.; E ½  NE ¼, NW ¼ NW ¼ , Section 1, T. 41 S., R. 4 E.; Willamette 
Meridian.   

 

Approx. 
Number 
Merch. 
Trees 

Est. 
Volume 
MBF 32' 

Log 

Est. 
Volume 

CCF 

 
 
 

Species 

Est. 
Volume 
MBF 16’ 

Log 

 
Appr. 

Price Per 
MBF* 

Est. Volume 
Times 

Appraised 
Price 

28,249 3,875 9,335 Douglas-fir 4,844 $162.20 $785,696.80 

3,780 464 1,179 Ponderosa pine 638 $19.60 $12,504.80 

2,951 257 690 White fir 336 $62.10 $20,865.60 

1,033 225 500 Sugar pine 290 $20.90 $6,061.00 

1,897 160 472 Incense cedar 231 $65,30 $15,084.30 

37,910 4,981 12,176 Totals 6,339  $840,212.50 
 
 *Stumpage values have been determined by market value estimates and analytical appraisal 

methods were used to compute the appraised price.  Additional information concerning the 
appraised price is available at the Medford Interagency Office. 

 
       **Minimum stumpage values were used to compute the appraised price (10% of pond value). 

 
TIMBER AUCTION LOCATION – The timber auction will be held at the Medford Inter-
agency Office, located at 3040 Biddle Road, Medford, Oregon, at 9:00 a.m. on Thursday, 
July 9, 2015. 
 
Bidders will be restricted to bidding on a unit (MBF) rate of the Douglas-fir volume.  All 
other species will be sold at appraised price per unit (MBF).  The minimum bid increment 
will be $0.10 per MBF. 

 
 CRUISE INFORMATION – All tree species have been cruised using the Variable Plot Cruise 

method.  The sample trees have been measured, and the volume expanded to a total sale 
volume.  With respect to merchantable trees of all conifer species:  the average tree is 15.9 
inches DBHOB; the average gross merchantable log contains 57 bd. ft.; the total gross volume is 
approximately 7,144 M bd. ft.; and 87% recovery is expected.  (Average DF is 15.9 inches 
DBHOB; average gross merchantable log DF contains 57 bd. ft.). 

 
 Bidders will be restricted to bidding on a unit (MBF) rate of the Douglas-fir volume.  All other 

species will be sold at appraised price per unit (MBF).  The minimum bid increment will be $0.10 
per MBF. 

 
 LOG EXPORT AND SUBSTITUTION RESTRICTIONS - All timber sold to the Purchaser under 



the terms of the contract, except exempted species, is restricted from export from the United 
States in the form of unprocessed timber and is prohibited from use as a substitute for exported 
private timber. 

 
The requirements include branding of one end of all logs with a scaling diameter of over 10 
inches.  All loads of 11 logs or more, regardless of the diameter of the logs, will have a minimum 
of 10 logs branded on one end.  All logs will be branded on loads of 10 logs or less.  One end of 
all branded logs will be marked with yellow paint.  At the discretion of the Contracting Officer, the 
Purchaser may be required to brand and paint all logs.  The Purchaser shall bear any increased 
costs for log branding and painting. 
 

 CUTTING AREA – 11 unit(s) containing 619 acres may be cut. 
 
 CUTTING TIME - Contract duration will be twenty-four (24) months for cutting and removal of 

timber. 
 
 ACCESS - Access to the sale area is available via State, County, BLM and private roads. The 

private roads are used under the Road Use Agreement No. M-690 dated June 14, 1963 between 
the United States of America and EPC Green Diamond LLC. 

 
ROAD MAINTENANCE - BLM will maintain 20.85 miles of roads listed in Section 42(C)(3). The 
Purchaser will be required to pay a maintenance fee of $0.97 per MBF per mile.  The Purchaser 
will be required to pay a rockwear fee of $0.49 per MBF per mile for the use of roads as shown in 
Section 42(C)(4). The Purchaser will be required to maintain 1.09 miles of road prior to timber 
haul and upon completion of timber haul under the terms of Exhibit D, "Road Maintenance 
Specifications." 

 
 SOIL DAMAGE PREVENTION - Pursuant to Section 26 of Form 5450-3, Timber Sale Contract, 

the Purchaser shall not operate or cause to have operated on the contract area any tractor-type 
logging equipment when soil moisture content is high as determined by the Authorized Officer.  
The Purchaser shall construct motor vehicle barricades on all primary skid roads which intersect 
any haul roads; water bar and decommission all skid roads; and mulch and seed fill slopes on the 
newly constructed landings fill slope. 

 
 EQUIPMENT REQUIREMENTS - LOGGING:  A yarding tractor equipped with an integral arch 

and a winch for lining logs seventy-five (75) feet.  A skyline yarder capable of one-end 
suspension with a minimum lateral yarding capability of seventy-five (75) feet while maintaining a 
fixed position during inhaul.   

 
 SLASH DISPOSAL - Slash disposal will consist of covering landing piles. 
 
 CONTRACT TERMINATION - A Special Provision has been added to the contract which enables 

the Contracting Officer to suspend the contract to facilitate protection of certain plant or animal 
species, and/or to modify or terminate the contract when necessary to comply with the 
Endangered Species Act, or comply with a court order, or protection through survey and manage 
and/or protection buffers in accordance with the Standards and Guidelines of the Medford District 
Record of Decision (ROD) and Resource Management Plan (RMP).  This contract provision limits 
the liability of the Government to the actual costs incurred by the Purchaser which have not been 
amortized by timber removed from the contract area. 

 
 PERFORMANCE BOND - A performance bond in the amount of 20% of the total purchase price 

will be required. 
 
 OTHER - 

1. No extension of time beyond the normal 30 days will be granted for completing bonding 
and contract signing requirements.   



2. BLM haul roads and harvest operations are seasonally restricted. Some variations of the 
restricted dates are possible depending on weather conditions.   

3. The purchaser shall be required to maintain 0.56 miles of BLM road and 0.53 miles of 
EPC Green Diamond LLC road as shown in Section 42(C)(4) prior to any timber haul. 
Required Maintenance is specified under the terms of Exhibit D-2, "Road Maintenance 
Specifications – Operational Maintenance - Section 3100". 

4. Forest management activities would be prohibited within a 1.0 mile radius of active gray 
wolf dens and rendezvous sites from April 15

th
 through August 31

st
.  Prior to the spring, 

communication between U.S. Fish and Wildlife Service, Oregon Department of Fish and 
Wildlife, and the BLM will occur to determine if any wolf activity has expanded or moved 
into the Project Area. 

5. Black-backed woodpeckers have been determined to be present in the project area; 
operational restrictions will be in place until May 31

st
, 2015 to determine if black-backed 

wood peckers are nesting in the sale area.  If nest trees are discovered, operations will 
be restricted until July 31

st
 within 0.4 of any black-backed woodpecker nest tree. 

6. Utilization of ground based mechanized harvester/forwarder or feller/buncher systems will 
be limited to designated skid roads.  

 
 
 NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA – From Ashland 

Oregon, proceed east on Highway 66 (Green Springs Highway) for approximately 23 miles to 
Copco Road.  Turn south on Copco Road and proceed for approximately 2.5 miles to road 40S-
5E-3.0 (Weyco 106).  Turn left and continue 2.5 miles to 40S-4E-23.0 (Weyco Hookup). Turn 
right and travel 0.6 miles to the 40S-5E-19.0 (West Grizzly Rd). Stay east another 0.3 miles to 
junction of 40S-4E-24.0. Turn south to majority of contract area accessed from the 24.0 road. 

 
 ENVIRONMENTAL ASSESSMENT - An environmental assessment (DOI-BLM-OR-2015-0004-

EA) was prepared for this sale, and a Finding of No Significant Impact has been documented.  
This document is available for inspection as background for this sale at the Medford Interagency 
Office. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
OR110-5409-11 (2008) 
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SPECIAL PROVISIONS 

1 

 

Section 41.   

 

TIMBER RESERVED FROM CUTTING - The following timber on the contract area is hereby 

reserved from cutting and removal under the terms of this contract and is retained as the property 

of Government. 

 

(A) AR-1 All timber on the Reserve Area(s) as shown on Exhibit A and all orange painted 

and/or posted trees which are on or mark the boundaries of the Reserve Area(s). 

 

(B) IR-1 Approximately three thousand four hundred twenty seven (3,427) trees marked with 

orange paint above and below stump height in all units as shown on Exhibit A. 

 

(C) IR-3 All snags which are smaller than eight (8) inches D.B.H.O.B. which will not yield a 

twelve (12) foot log with a five (5) inch scaling diameter in all units as shown on Exhibit 

A.  If determined to be a safety hazard during operations, as determined by the Sale 

Administrator, hazard trees may be cut and will be retained on site as coarse woody 

debris (CWD). 

 

(D) IR-5 All young growth less than eight (8) inches D.B.H.O.B. not damaged in the normal 

course of logging in all units as shown on Exhibit A.  If determined to be a safety hazard 

during operations as determined by the Authorized Officer, hazard trees may be cut and 

will be retained on site as coarse woody debris (CWD). 

 

(E) IR-6 All trees with a healthy green crown of 30% or greater crown ratio, except when 

determined to be a safety hazard during operations as determined by the Authorized 

Officer in all units as shown on Exhibit A. 

 

(F) IR-6 All hardwoods, except when determined to be a safety hazard during operations as 

determined by the Authorized Officer in all units as shown on Exhibit A.  Trees felled for 

safety will be retained on site as coarse woody debris (CWD). 

 

(G) IR-6 All coarse woody debris (CWD), cull logs and portions of trees accidently felled in 

riparian reserves, except when determined to be a hazard during operations as determined 

by the Authorized Officer in all units as shown on Exhibit A.  Safety trees will be 

retained on site as coarse woody debris (CWD). 

 

(H) IR-10M Genetically superior trees marked with orange paint and seed tree tags in the 

contract area, which were not severely damaged or deceased due to wildfire.  These trees 

are selected, genetically superior trees and are specially valued as a component of the tree 

improvement program.  Any damage to such reserve trees caused by Purchaser shall be 

charged for on the basis of the resulting total loss to the Government including any loss in 

value as a superior seed source. 
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Section 42 

 

(A) Log Exports 

 

(1) LE-1 All timber sold to the Purchaser under the terms of this contract is restricted 

from export from the United States in the form of unprocessed timber, and is 

prohibited from being used as a substitute for exported private timber.  For the 

purpose of this contract, unprocessed timber is defined as:  (1) any logs except 

those of utility grade or below, such as sawlogs, peeler logs and pulp logs; (2) 

cants or squares to be subsequently remanufactured exceeding eight and three-

quarters (8¾) inches in thickness; (3) split or round bolts or other roundwood not 

processed to standards and specifications suitable for end-product uses; or (4) 

western red cedar lumber which does not meet lumber of American Lumber 

Standards Grades of Number 3 dimension or better, or Pacific Lumber Inspection 

Bureau R-List Grades of Number 3 Common or better.  Thus, timber 

manufactured into the following will be considered processed:  (1) lumber and 

construction timber, regardless of size, manufactured to standards and 

specifications suitable for end-product uses; (2) chips, pulp, and pulp products; 

(3) green or dry veneer and plywood; (4) poles and piling cut or treated for use as 

such; (5) cants, squares, and lumber cut for remanufacturing of eight and three-

quarters (8¾) inches in thickness or less; (6) shakes and shingles. 

 

Substitution will be determined under the definition found in 43 CFR 5400.0-5(n). 

 

The Purchaser is required to maintain and upon request to furnish the following 

information: 

 

(a) Date of last export sale. 

 

(b) Volume of timber contained in last export sale. 

 

(c) Volume of timber exported in the past twelve (12) months from the date of 

last export sale. 

 

(d) Volume of Federal timber purchased in the past twelve (12) months from 

the date of last export sale. 

 

(e) Volume of timber exported in succeeding twelve (12) months from date of 

last export sale. 

 

(f) Volume of Federal timber purchased in succeeding twelve (12) months 

from date of last export sale. 
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In the event the Purchaser elects to sell any or all of the timber sold under this 

contract in the form of unprocessed timber, the Purchaser shall require each party 

buying, exchanging, or receiving such timber to execute a Form 5460-16 

(Certificate as to Nonsubstitution and the Domestic Processing of Timber).  The 

original of such certification shall be filed with the Authorized Officer.  

Additionally, when the other party is an affiliate of the Purchaser, the Purchaser 

will be required to update information under item (2) of Form 5450-17 (Export 

Determination) and file the form with the Authorized Officer. 

 

In the event an affiliate of the Purchaser has exported private timber within twelve 

(12) months prior to purchasing or otherwise acquiring Federal timber sold under 

this contract, the Purchaser shall, upon request, obtain from the affiliate 

information in a form specified by the Authorized Officer and furnish the 

information to the Authorized Officer. 

 

Prior to the termination of this contract, the Purchaser shall submit to the 

Authorized Officer Form 5460-15 (Log Scale and Disposition of Timber 

Removed Report) which shall be executed by the Purchaser.  In addition, the 

Purchaser is required under the terms of this contract to retain for a three-year 

period from the date of termination of the contract the records of all sales or 

transfer of logs involving timber from the sale for inspection and use of the 

Bureau of Land Management. 

 

Unless otherwise authorized in writing by the Contracting Officer, the Purchaser 

shall brand clearly and legibly one end of all logs with a scaling diameter (small 

end inside bark) of over 10 inches, prior to the removal of timber from the 

contract area.  All loads of 11 logs or more will have a minimum of 10 logs 

clearly and legibly branded on one end regardless of the diameter of the logs.  All 

logs will be branded on loads of 10 logs or less.  One end of all branded logs to be 

processed domestically will be marked with a 3 square inch spot of highway 

yellow paint.  The purchaser will stop trucks for accountability monitoring at 

mutually agreed upon locations when notified by the Authorized Officer. 

 

If multiple trailers (mule trains) are used, each bunked load shall be considered an 

individual load, and these guidelines will apply to each bunked load.  If a flatbed 

stake trailer is used, each bundle will be treated as a separate load. 

 

At the discretion of the Contracting Officer, the Purchaser may be required to 

brand and paint all logs.  Any increased costs for log branding and painting shall 

be the responsibility of the Purchaser. 
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In the event of the Purchaser’s noncompliance with this subsection of the 

contract, the Authorized Officer may take appropriate action as set forth in 

Section 10 of this contract.  In addition, the Purchaser may be declared ineligible 

to receive future awards of Government timber for a period of one year. 

  

(B) Logging 

 

(1) L-1 Before beginning operations on the contract area for the first time or after a 

shutdown of seven (7) or more days, the Purchaser shall notify the Authorized 

Officer in writing of the date they plan to begin operations.  The Purchaser shall 

also notify the Authorized Officer in writing if they intend to cease operations for 

any period of seven (7) or more days. 

 

(2) L-7MC Yarding on the areas designated herein and shown on Exhibit A shall be 

done in accordance with the yarding requirements or limitations for the 

designated area. 

 

 

Designated Area Yarding Requirements or Limitations 

Tractor Units: 

1-1, 1-2, 25-1, 25-2, 

25-3, 25-4, 35-1, 35-

2 and 35-5. 

 

The location of the tractor skid roads must be clearly 

designated on the ground, spaced at approximately 150 

foot intervals, and approved by the Authorized Officer 

prior to felling of timber to be yarded over that tractor skid 

trail.  Skid trail width, including turning points would 

average 12 feet. 

 

Yarding tractors will be equipped with integral arches to 

obtain one end suspension during log skidding. 

 

Yarding tractors will be equipped with a winch system 

capable of lining logs at least 75 feet. 

 

Yarding tractors will operate only on tractor skid roads 

approved by the Authorized Officer. 

 

Use of blades would not occur while tractor yarding to 

minimize soil disturbance and to retain organics on site.  

Restrict tractor operations and skid road locations to 

slopes less than 35%. 

Locate designated skid roads on the contour, near the 

contour, or on a slope diagonal on topography greater than 

20%. 
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Tractor yarding would be avoided up and down dry draws 

and steep headwalls. Trees would be directionally felled 

away from riparian reserves, dry draws, cultural sites, 

irrigation ditches, fences, cattle guards, livestock watering 

developments and any other improvements. Trees would 

be felled to the lead in relation to skid roads. 

 

Tractor yarding on designated skid roads would be 

allowed when the average four (4) gravimetric water 

content samples using oven dry method determines soil 

moisture content is 25% or less at a depth of 4-6 inches to 

ensure that soil rutting or displacement beyond the trail 

does not occur. 

 

Landing size shall not exceed one-quarter (¼) acre. 

 

Front end loaders shall not be used in units or on landings. 

 

Yarding of cull material is not permitted unless 

determined to be a safety hazard.  All cull material shall 

be retained onsite as coarse woody debris (CWD). 

 

Where skid trails encounter coarse woody debris (CWD) 

sixteen (16) inches and larger at the small end, a section of 

the CWD is to be bucked out for equipment access.  The 

bucked portion shall be as narrow as operationally 

feasible, (maximum of fourteen feet (14) feet). The 

remainder of the CWD shall be left in place and not 

disturbed.  

 

 

 

Designated Area Yarding Requirements or Limitations 

Cable Units: 

25-5 and 35-4. 

Yarding will be done with a cable yarding system which 

will suspend one end of the log clear of the ground during 

inhaul on the yarding corridor. 

 

A carriage is required which will maintain a fixed position 

on the skyline during lateral yarding and has a minimum 

lateral yarding capability of 75 feet. 

 

The carriage will be a minimum of 15 feet above the 

ground during lateral yarding. 
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Yarding corridors will be perpendicular to the contours. 

 

Prior to falling any timber in the unit, all tail/lift trees 

and/or intermediate support trees shall be identified and 

approved by the Authorized Officer. 

 

All cable yarding corridor locations would be approved by 

the BLM Contract Administrator prior to tree felling and 

use.  Landings would be required to be about 150 feet 

apart. Convergent yarding corridors would be minimized 

to the greatest extent possible; no more than three 

converging yarding corridors would occur per landing. 

 

Trees would be directionally felled away from riparian 

reserves, dry draws, cultural sites, irrigation ditches, 

fences, cattle guards livestock watering developments and 

any other improvements. Trees would be felled to the lead 

in relation to yarding corridors. 

 

Landing size shall not exceed one-quarter (¼) acre. 

 

Skyline yarding would be avoided up and down dry draws 

and steep headwalls. 

 

For all cable yarding, maximum operational suspension 

would be maintained on slopes greater than 50%.  

Minimum corridor widths (generally less than 15 feet in 

width) would be utilized to reduce soil productivity loss. 

 

Yarding of cull material is not permitted unless 

determined to be a safety hazard.  All cull material shall 

be retained onsite as coarse woody debris (CWD). 

 

 

(3) L-9 No ground disturbing activities are permitted in or through the reserve areas, 

except for one (1) temporary spur road to access unit 25-4 as shown on Exhibit A. 

 

(4) L-11 No new construction of landings or expansion of old landings shall be 

located within the riparian reserve of any stream as shown on Exhibit A. 

 

(5) L-18 No ground-based operations shall be conducted on the contract area between 

October 15
th

 of one calendar year and May 15
th

 of the following calendar year, 
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both days inclusive. The purchaser may request in writing, a conditional waiver of 

this restriction.  If soil moisture conditions are 25% or less at a depth of 4-6 

inches averaged over four (4) gravimetric water content samples using oven dry 

method, the Contracting Officer may approve a conditional waiver.  Landings 

used during dry conditions within the wet season would have silt fencing or other 

sediment control measures in place during periods of non-use if they are 

hydrologically connected to streams, directly or indirectly via ditchlines. Any 

captured sediment would be disposed of outside of RRs.  If off-site erosion and 

sedimentation to local waterways has the potential to occur as a result from said 

conditional waiver as determined by the Authorized Officer, the waiver will be 

revoked. 

 

(6) L-18 No road construction, landing construction, or road maintenance shall be 

conducted on the contract area between October 15
th

 of one calendar year and 

May 15
th

 of the following calendar year, both days inclusive. The purchaser may 

request in writing, a conditional waiver of this restriction. If soil moisture 

conditions are 25% or less at a depth of 4-6 inches averaged over four (4) 

gravimetric water content samples using oven dry method and a specific erosion 

control plan is prepared and accepted (e.g. rocking, water barring, seeding, 

mulching, barricading), the Contracting Officer may approve a conditional 

waiver.  Landings used during dry conditions within the wet season would have 

silt fencing or other sediment control measures in place during periods of non-use 

if they are hydrologically connected to streams, directly or indirectly via 

ditchlines. Any captured sediment would be disposed of outside of RRs. 

Construction work will be stopped if a rain event of 0.2 inches or more within a 

24-hour period occurs or resource damage occurs due to soil moisture conditions 

or rain events.  If on-site information is inadequate, measurements from the 

nearest Remote Automated Weather Station (RAWS) would be used.  

Construction work may be allowed to resume after the authorized officer 

determines that construction activities will not result in road damage or transport 

of sediment due to soil moisture conditions or rain events.  If road damage or 

transportation of sediment resulting from said conditional waiver is not acceptable 

as determined by the Authorized Officer, the waiver will be revoked. 

 

(7) L-18 No hauling shall be conducted on natural surface roads between October 

15
th

 of one calendar year and May 15
th

 of the following calendar year, both days 

inclusive. See table below: 

 

Road No. and 

Segment 

Length Miles 

Used 

 

Road Control 

Road Surface 

Type 

41-4E-02.00 0.25 PVT NAT 

40-4E-25.02 0.16 BLM NAT 
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40-4E-35.01 0.06 BLM NAT 

40-4E-35.03 0.34 BLM NAT 

40-5E-19.00 B 0.28 PVT NAT 

 

(8) L-18 No hauling shall be conducted on roads surfaced with pit-run rock or 

crushed rock between November 15
th

 of one calendar year and May 15
th

 of the 

following calendar year, both days inclusive. The purchaser may request in 

writing, a conditional waiver of this restriction if dry or frozen conditions occur.  

If water is flowing in the ditchlines, or during any conditions that would result in 

any of the following: fines being pumped through road surfacing from the 

subgrade; road drainage causing a visible increase in stream turbidities, or any 

condition that would result in water being chronically routed into tire tracks or 

away from designed road drainage during precipitation events.  Hauling on rock 

surface roads would not resume following any storm event that results in 0.2 inch 

or more precipitation within a 24 hour period until the road surface is sufficiently 

dry or frozen to prevent any of the above conditions from reoccurring as 

determined by the Authorized Officer.  If road damage or transportation of 

sediment resulting from said conditional waiver is not acceptable as determined 

by the Authorized Officer, the waiver will be revoked.  The following rock 

surface roads may be considered for extended season hauling.  See table below:   

 

Road No. and 

Segment 

Length Miles 

Used 

 

Road Control 

Road Surface 

Type 

40-4E-03.01 A1-C1 4.69 PVT AGG 

40-4E-03.01 D 0.11 BLM AGG 

40-4E-03.01 E 0.29 PVT AGG 

40-4E-03.01 F 0.55 BLM AGG 

40-4E-03.01 G-H 0.78 PVT AGG 

40-4E-23.00 0.64 PVT AGG 

40-4E-24.00 A1-A2 1.61 PVT AGG 

40-4E-24.00 B1-B2 1.16 BLM AGG 

40-4E-24.00 C 0.20 PVT AGG 

40-4E-25.01 3.51 BLM AGG 

40-4E-25.04 0.31 BLM AGG 

40-4E-26.00 A 0.03 PVT AGG 

40-4E-26.00 B 0.27 BLM AGG 

40-4E-26.01 A 0.27 BLM AGG 
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40-4E-26.01 B 0.19 PVT AGG 

40-4E-26.02 A 0.38 PVT AGG 

40-4E-26.02 B 0.52 BLM AGG 

40-4E-35.00 0.86 BLM AGG 

40-4E-35.04 0.07 BLM AGG 

40-5E-03.00 G  2.59 PVT AGG 

40-5E-19.00 D 0.80 BLM AGG 

40-5E-19.00 E 0.15 PVT AGG 

40-5E-19.02 B 0.87 BLM AGG 

 

(9) L-18 No decommissioning of roads shall be conducted between October 15 of one 

calendar year and May 15
th

 of the following year, both days inclusive. The 

purchaser may request in writing, a conditional waiver of this restriction if dry 

conditions occur. 

 

(10) L-18a No disturbance from management activities within all units as shown on 

Exhibit A shall be conducted between March 15
th

 and July 31
st
 the same calendar 

year, both days inclusive.  This restriction will not apply if it can be shown from 

Black-Backed Woodpecker protocol surveys conducted by the Bureau of Land 

Management that Black-Backed Woodpecker presence is not confirmed by May 

15
th

 or no nesting is confirmed by May 31
st
.  If nesting is confirmed, the nest tree 

will receive a 0.40 mile radius buffer until fledging is confirmed (approximately 

July 31
st 

) or nesting failure has occurred.  Known nests would be monitored 

weekly to determine fledging status.  

 

(11) L-21 The Purchaser shall provide sufficient warning signs to control traffic on all 

major haul roads where they pass through the contract area whenever harvest 

operations are occurring.  Signs must meet Manual on Uniform Traffic Control 

Devices (MUTCD) standards for traffic signs.   

  

(12) L-23 Prior to the commencement of operations, the Purchaser shall obtain from 

the Contracting Officer written approval of a written operations and logging plan 

commensurate with the terms and conditions of the contract, which shall include 

measures needed to ensure protection of the environment and watershed.  Any 

requested changes to the terms and conditions of this contract (such as a change in 

logging systems) must be authorized by the Contracting Officer through bilateral 

modification of the contract.  A pre-work conference between the Purchasers 

authorized representative and the Authorized Officer must be held at a location 

designated by the Contracting Officer before the logging plan will be approved. 
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(13) L-25 Before cutting and removing any trees necessary to facilitate logging in the 

all units as shown on Exhibit A, the Purchaser shall identify the location of the 

skid roads, cable yarding roads, and tailhold, tieback, guyline, lift and 

intermediate support trees on the ground in a manner approved by the Authorized 

Officer at the pre-work conference and documented in the Logging Plan.  Said 

Purchaser identification of trees to be cut and removed does not constitute 

authority to proceed with cutting and removal.  In addition, before proceeding the 

following conditions must be met: 

 

(a) All skid roads, cable yarding roads, and tailhold, tieback, guyline, lift and 

intermediate support trees upon which timber is identified by the 

Purchaser to be cut and removed in accordance with this special provision 

must be necessary for the safe and expeditious removal of timber sold 

under this contact and shall be limited to the minimum width necessary for 

yarding of logs with a minimum of damage to reserve trees; however, 

unless otherwise approved in writing by the Authorized Officer, the width 

of each skid road shall be limited to 12 feet and cable yarding roads shall 

be limited to 15 feet. 

 

(b) The Purchaser may immediately cut and remove additional timber to clear 

skid roads and cable yarding roads; and provide tailhold, tieback, guyline, 

lift and intermediate support trees; and clear danger trees when the trees 

have been marked with pink paint above and below stump height by the 

Authorized Officer and thereby approved for cutting and removal by the 

Authorized Officer.  The volume of the timber to be sold will be 

determined by the Authorized Officer in accordance with Bureau of Land 

Management prescribed procedures.  No timber may be cut or removed 

under terms of this provision unless sufficient installment payments have 

been made in accordance with Sec. 3.(b). of the contract or sufficient 

bonding has been provided in accordance with Sec. 3.(d). of the contract. 

 

(c) The Purchaser agrees that sale of this additional timber shall be 

accomplished by a unilateral modification of the contract executed by the 

Contracting Officer and that such timber shall be sold at the unit prices 

shown in Exhibit B of this contract unless: the value of the timber must be 

reappraised subject to the terms for contract extension set forth in Sec. 9 of 

the contract; or, the Authorized Officer determines that all trees otherwise 

reserved in Section 41 of the contract or any tree that exceeds 28 inches 

diameter at breast height shall be appraised and sold by bilateral 

modification of the contract at current fair market value in accordance 

with Sec. 8 of the contract. 
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(d) This authorization for the Purchaser to cut and remove additional timber 

prior to the execution of a modification may be withdrawn by the 

Contracting Officer if the Authorized Officer determines that the 

Purchaser has cut and removed any tree not previously marked and 

approved for cutting by the Authorized Officer, which under Section 10 of 

the contract constitutes a violation of the contract and under Section 13 of 

the contract may constitute a trespass rendering the Purchaser liable for 

damages under applicable law. 

 

(e) If authorization is withdrawn, the Contracting Officer shall issue a written 

notice to the Purchaser that the sale of additional timber under this special 

provision is no longer approved.  In this case, the Purchaser shall inform 

the Authorized Officer at least one (1) working day prior to the need for 

cutting and removing any additional timber, and execute a bilateral 

modification prior to cutting for such additional approved timber at the 

unit prices shown in Exhibit B of the contract or in accordance with Sec. 8 

or Sec. 9 of the contract as determined by the Authorized Officer in 

accordance with this provision.  The Contracting Officer may issue a 

written order to the Purchaser to suspend, delay, or interrupt any or all 

contract work for the period of time deemed necessary and appropriate for 

the Government to safely measure and mark additional timber. 

 

(f) The Government may reserve trees previously designated for cutting and 

removal by applying orange paint as replacements for additional trees cut 

and removed for skid roads and/or cable yarding roads when the 

Authorized Officer determines such reservation is necessary to maintain 

stand densities consistent with objectives set forth in the management 

prescription(s).  The volume of this timber to be reserved will be 

determined by the Authorized Officer in accordance with Bureau of Land 

Management prescribed procedures and the value shall be based on the 

unit prices shown in Exhibit B of the contract.  The Purchaser agrees that 

the Total Purchase Price shall be reduced accordingly through a unilateral 

modification to the contract executed by the Contracting Officer. 

 

(14) L-26 In all units shown on Exhibit A, all trees designated for cutting shall be 

felled away from unit boundaries, property lines, fences, streams, dry draws, steep 

headwalls, irrigation ditches, seed trees, cultural areas and reserve areas.  The 

Purchaser shall notify the Authorized Officer three (3) days before beginning 

felling operations in the above area(s). 

 

(C) Road Construction - Maintenance – Use 

 



FALL N GRIZZLY SALVAGE 

SPECIAL PROVISIONS 

12 

 

(1) RC-1a The Purchaser shall renovate one (1) closed road, number 40-4E-25.02. 

This work will include opening roads, brushing, blading, and improving drainage 

as directed by BLM engineer. 

 

(2)  RC-1f Upon completion of harvest, the roads listed in Exhibit C Section 2601 

shall be decommissioned. In addition, all temporary roads constructed for the 

harvest shall be decommissioned. All decommissioning shall be done to the 

standard described in Exhibit C Section 2601. 

 

(3) RC-2 The Purchaser is authorized to use the roads listed below and shown on 

Exhibit D-2 which are under the jurisdiction of the Bureau of Land Management 

or EPC Green Diamond LLC, for the removal of Government timber sold under 

the terms of this contract, provided that the Purchaser pay the required 

maintenance obligations described in Section 42 C-6. The Purchaser shall pay 

current Bureau of Land Management maintenance fees for the sale of additional 

timber under modification to the contract. 

 

Road No. and 

Segment 

Length Miles 

Used 

 

Road Control 

Road Surface 

Type 

40-4E-03.01 A1-C1 4.69 PVT AGG 

40-4E-03.01 D 0.11 BLM AGG 

40-4E-03.01 E 0.29 PVT AGG 

40-4E-03.01 F 0.55 BLM AGG 

40-4E-03.01 G-H 0.78 PVT AGG 

40-4E-23.00 0.64 PVT AGG 

40-4E-24.00 A1-A2 1.61 PVT AGG 

40-4E-24.00 B1-B2 1.16 BLM AGG 

40-4E-24.00 C 0.20 PVT AGG 

40-4E-25.01 3.51 BLM AGG 

40-4E-25.04 0.31 BLM AGG 

40-4E-26.00 A 0.03 PVT AGG 

40-4E-26.00 B 0.27 BLM AGG 

40-4E-26.01 A 0.27 BLM AGG 

40-4E-26.01 B 0.19 PVT AGG 

40-4E-26.02 A 0.38 PVT AGG 

40-4E-26.02 B 0.52 BLM AGG 

40-4E-35.00 0.86 BLM AGG 
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40-4E-35.04 0.07 BLM AGG 

40-5E-03.00 G 2.59 PVT AGG 

40-5E-19.00 D 0.80 BLM AGG 

40-5E-19.00 E 0.15 PVT AGG 

40-5E-19.02 B 0.87 BLM AGG 

 

(4) RC-2a The Purchaser is authorized to use the roads listed below and shown on 

Exhibit D-2 which are under the jurisdiction of the Bureau of Land Management 

or EPC Green Diamond LLC, for the removal of Government timber sold under 

the terms of this contract, provided that the Purchaser comply with the conditions 

set forth in Section 42 C-10. The Purchaser shall pay current Bureau of Land 

Management rockwear fees for the sale of additional timber under modification to 

the contract. 

 

Road No. and 

Segment 

Length Miles 

Used 

 

Road Control 

Road Surface 

Type 

40-4E-02.00 0.25 PVT NAT 

40-4E-25.02 0.16 BLM NAT 

40-4E-35.01 0.06 BLM NAT 

40-4E-35.03 0.34 BLM NAT 

40-5E-19.00 B 0.28 PVT NAT 

 

(5) RC-2d The Purchaser shall be authorized to use other roads not included in 

Section 42 C-3   and or section 42 C-4 provided, that in the use of such roads, the 

Purchaser shall pay the Government or EPC Green Diamond LLC (whichever 

controls said road segments) current Bureau of Land Management road 

maintenance and/or rockwear fees for the particular surface type of the roads 

used. 

 

For administrative purposes the total maintenance and rockwear obligation due 

shall be based upon the estimated volume set forth in Exhibit B of this contract 

and mileage of roads used as determined by the Authorized Officer. 

 

In the event logs are hauled over more than one route, the estimated volume set 

forth in Exhibit B shall be proportioned on the basis of actual volume removed.  

Prior to the use of such roads, the Purchaser shall give written notice to the 

Authorized Officer of the roads intended for use in the removal of the timber 

purchased under this contract, together with an estimate of the volume to be 

hauled over such roads. 
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Section 42 C-10 and Section 42 C-11 of this contract shall be amended to include 

adjustments of fee obligations. 

 

(6) RC-2e Provided, that the Purchaser shall pay a road maintenance fee of $0.97 per 

thousand board feet log scale per mile for the use of all non-allocated aggregate 

and native surface roads.  The total maintenance fee due shall be based upon 

volumes determined pursuant to Section (2 and 3) of this contract and mileage of 

roads used as determined by the Authorized Officer.  Prior to the use of such 

roads, the Purchaser shall give written notice to the Authorized Officer of the 

roads intended for use in the removal of timber purchased under this contract, 

together with an estimate of the volume to be hauled over such roads.  The 

Purchaser will be required to label, with a permanent ink marker, each load 

ticket with the corresponding unit number as directed by the Authorized 

Officer.  The Authorized Officer shall establish an installment schedule of 

payment of the maintenance obligation.  If it is determined by the Authorized 

Officer, after all merchantable timber has been cut and scaled, that the total 

maintenance payments made under this contract exceed the total maintenance 

payment due, such excess shall be returned to the Purchaser within sixty (60) days 

after such determination is made. 

 

(7) RC-2e(rw) Provided, that the Purchaser shall pay a road rockwear fee of $0.49 per 

thousand board feet log scale per mile for the use of BLM controlled roads with 

rocked surfaces.  The total rockwear fee due shall be based upon volumes 

determined pursuant to Section (2 and 3) of this contract and mileage of roads 

used as determined by the Authorized Officer.  Prior to the use of such roads, the 

Purchaser shall give written notice to the Authorized Officer of the roads intended 

for use in the removal of timber purchased under this contract, together with an 

estimate of the volume to be hauled over such roads.  The Purchaser will be 

required to label, with a permanent ink marker, each load ticket with the 

corresponding unit number as directed by the Authorized Officer.  The 

Authorized Officer shall establish an installment schedule of payment of the 

rockwear obligation.  If it is determined by the Authorized Officer, after all 

merchantable timber has been cut and scaled, that the total rockwear payments 

made under this contract exceed the total rockwear payment due, such excess 

shall be returned to the Purchaser within sixty (60) days after such determination 

is made. 

 

(8) RC-2f The Authorized Officer may at any time by written notice, terminate the 

Purchaser’s operator road maintenance obligations and require instead payment of 

current Bureau of Land Management road maintenance fees for the particular 

surface type of the road(s) involved.  These fees will be applied to the remaining 

contract volume on the sale area to be transported over road or roads listed in 

Section 42 C-4.  The Purchaser shall pay the total maintenance amount for said 
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road(s) within thirty (30) days following receipt of written notice; provided, 

however, that if the total amount exceeds five hundred and no/100 dollars 

($500.00), the Purchaser may elect to make payment in installments in the same 

manner as and together with payments required in Section 3 of this contract. 

 

(9) RC-2h  The Purchaser shall perform any required road repair and maintenance 

work on roads used by him, under the terms of Exhibit D, "Road Maintenance 

Specifications," of this contract, which is attached hereto and made a part hereof. 

 

(10) RC-3 In the use of aggregate surfaced roads listed in the table below, the 

Purchaser shall comply with the conditions of Road Use Agreement No. M-690 

dated June 14, 1963 between the United States of America and EPC Green 

Diamond LLC.  There are no road use fees and the BLM will be performing the 

maintenance of these roads. The rockwear obligation is $0.49 per thousand 

board feet log scale per mile, payable at the time indicated in the license 

agreement.  This document is available for inspection at the Bureau of Land 

Management, Medford Interagency Office, 3040 Biddle Road, Medford, Oregon 

97504.  Prior to the use of said roads, the Purchaser shall furnish the Authorized 

Officer a copy of the executed License Agreement.  Default by the Purchaser of 

said Right-of-Way and Road Use Agreement, or any License Agreement executed 

pursuant thereto, for failure to pay appropriate road use fees shall be considered a 

violation of this contract.  The amount of unpaid fees shall be considered as the 

amount of damage suffered by the Government as a result of the violation of this 

provision.  

 
Road No. Seg. No. 
41-4E-02.00  

40-4E-03.01 A1 

40-4E-03.01 A2 

40-4E-03.01 B 

40-4E-03.01 C 

40-4E-03.01 E 

40-4E-03.01 G 

40-4E-03.01 H 

40-4E-23.00  

40-4E-24.00 A1 

40-4E-24.00 A2 

40-4E-24.00 C 

40-4E-26.00 A 

40-4E-26.01 A 

40-4E-26.02 A 

40-5E-03.00 G 

40-5E-19.00 B 

40-5E-19.00 E 
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(11) RC-3d The Purchaser agrees that if they elect to use any other private road which 

is the subject of a right-of-way agreement with the Government for the removal of 

Government timber sold under the terms of this contract, the Purchaser shall 

request and agree to the modification of this contract to provide for such use and 

for allowances for amortization of the Government’s share of the capital 

investment of any such road. 

 

(12) RC-5 In the construction of the temporary road in T41S R4E Section 1, as shown 

on Exhibit C, the Purchaser shall comply with the conditions of the Right-of-Way 

and Road Use Agreement No. M-690 dated June 14, 1963 between the United 

States and EPC Green Diamond LLC. This document is available for inspection at 

the Bureau of Land Management, Medford Interagency Office, 3040 Biddle 

Road, Medford, Oregon 97504. 

 

(13) RC-8 The Purchaser shall be required to secure written approval to use vehicles or 

haul equipment over Government owned or controlled roads and/or structures 

when that vehicle or equipment exceeds the maximum allowable weights or 

dimensions established by the State for vehicles operating without a permit. 

 

Details of such equipment shall be furnished to the Authorized Officer for 

evaluation of load characteristics, at least fifteen (15) days prior to proposed 

move-in. 

 

Details shall include: 

 

(a) Axle weights when fully loaded. 

(b) Axle spacing. 

(c) Transverse wheel spacing. 

(d) Tire size. 

(e) Outside width of vehicle. 

(f) Operating speed. 

(g) Frequency of use. 

(h) Special features (e.g., running tracks, overhang loads, etc.) 

 

The Purchaser shall be responsible for repair of any damage to roads or structures 

caused by the use of overweight or over-dimension vehicles (1) without written 

approval, (2) in violation of the conditions of a written approval, or (3) in a 

negligent manner.  The amount of actual damage shall be determined by the 

Authorized Officer following a technical inspection and evaluation. 

 

(D) Environmental Protection 
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(1) E-1 In addition to the requirement set forth in Sec. 26 of this contract, the 

Purchaser shall:  

 

(a) Subsoil pre-existing roads identified for full decommissioning, all 

temporary roads, all tractor skid roads and landings outside of existing 

road prisms in all units as shown on Exhibit A. 

(b) Equipment used for subsoiling must be able to avoid rocky areas and adapt 

to changes in rock depths to fulfill subsoiling requirements of this 

provision. 

(c) Subsoil during the period of May 15th to October 15
th

, both dates 

inclusive
 
of the year of harvest.  Subsoiling will not occur unless soil 

moisture content is 25 percent or less at a 4-6 inch depth averaged over 

four (4) gravimetric water content samples using oven dry method.  The 

purchaser may request in writing, a conditional waiver of this restriction if 

dry conditions occur. 

(d) Subsoil to a depth of 12-18 inches or to a point where 10 inch diameter 

stones are the dominant substrate (whichever is shallower).  Where it is 

determined by the Authorized Officer that subsoiling would cause 

unacceptable damage to the root systems of residual trees, subsoiling may 

be intermittent, or scarification or waterbars may be used instead. 

(e) Water bars shall be installed in accordance with specifications shown on 

Exhibit W. 

(f) Construct earth and log motor vehicle barricades on all decommissioned 

roads and skid roads which intersect any haul road to prevent OHV use.  

Camouflage by placing logs, slash, boulders, berms and other material for 

a minimum distance of 100 feet to preclude vehicle access.  

(g) Construct, use and decommission temporary roads, skid roads, new 

landings during the dry season of the year.  Temporary roads and skid 

roads shall be decommissioned the same year they are constructed. 

(h) Temporary roads, skid roads and landings needed to complete harvest the 

following season shall be winterized prior to fall rains by constructing 

water bars and applying mulch to exposed soil. 

(i) Bare soil due to subsoiling roads, skid roads and landings would be 

protected and stabilized by placing slash, boulders, and other debris as 

determined by availability of material to provide ground cover.  Seed and 

mulch as per Section 42(D) (6) of this contract prior to wet season to 

reduce soil erosion and sediment potential. 

(j) Yarding corridors shall be waterbarred.  Where soil erosion is not 

expected to occur (flat ground), waterbars would not be necessary.  Cover 

yarder corridors with slash as available or straw/mulch would be applied 
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for erosion control as per Section 42(D) (6) of this contract prior to wet 

season.  

(k) Long term closure of road 40-4E-35.03 will require purchaser to construct 

barricade at the location staked.  This barricade will not have a trench but 

only use logs or boulders to close the road. 

(l) Abate dust created from hauling in accordance with Exhibit D. 

(m) Roads that shall not have Lignin applied due to proximity to streams and 

springs are 40-4E-26.01, 40-4E-35.03 and 40-5E-19.00. 

 

(2) E-1 In addition to the requirement set forth in Sec. 26 of this contract, the 

Purchaser shall prepare a Spill Prevention, Control, and Countermeasure Plan for 

all hazardous substances to be used in the contract area, as directed by the 

Authorized Officer. Such plan shall include identification of Purchaser’s 

representatives responsible for supervising initial containment action for releases 

and subsequent cleanup. Such plans must comply with the State of Oregon DEQ 

OAR 340-142, Oil and Hazardous Materials Emergency Response Requirements. 

 

(3) E-1 In addition to the requirement set forth in Sec. 26 of this contract, the 

Purchaser shall not refuel equipment, store, or cause to have stored, any fuel or 

other petroleum products inside any riparian management or wet areas.  All 

Petroleum products shall be stored in durable containers and located so that any 

accidental releases will be contained and not drain into any stream system. 

Hydraulic fluid and fuel lines on heavy mechanized equipment would be in proper 

working condition in order to minimize potential for leakage into streams. 

 

(4) E-1 In addition to the requirement set forth in Section 26 of this contract, the 

Purchaser shall implement the following noxious weed control measures: 

 

(a) In order to prevent the potential spread of noxious weeds into the Medford 

District BLM, the operator would be required to clean all logging, 

construction, chipping, grinding, shredding, rock crushing, and 

transportation equipment prior to entry on BLM lands.  

(b) Cleaning shall be defined as removal of dirt, grease, plant parts, and 

material that may carry noxious weed seeds into BLM lands.  Cleaning 

prior to entry onto BLM lands may be accomplished by using a pressure 

hose. 

(c) Only equipment inspected by the BLM would be allowed to operate 

within the Analysis Area.  All subsequent move-ins of equipment as 

described above shall be treated the same as the initial move-in. 

(d) Prior to initial move-in of any equipment, and all subsequent move-ins, 

the operator shall make the equipment available for BLM inspection at an 

agreed upon location off Federal lands. 
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(e) Equipment would be visually inspected by the Authorized Officer to 

verify that the equipment has been reasonably cleaned. 

 

 

(5) E-1 Subsoil and contour landings to provide for adequate drainage.  Bare soil due 

to landing construction/renovation would be protected and stabilized prior to fall 

rains to reduce soil erosion and sediment potential. Straw mulch and seed exposed 

earth on temporary logging spurs and tractor landings with certified weed free 

straw and seed mixture as directed and approved by the Authorized Officer.  

Selected landings may be left “as is” where natural rock occurs or where 

vegetation/topography prevents movement of sediment, as determined by the 

Authorized Officer.  The seed mix and straw shall be provided by the purchaser 

from an approved commercial source, or may be provided by the BLM if the 

purchaser is unable to locate and buy the certified seed and straw.  The purchaser 

shall reimburse the government for the cost of seed and straw if provided by the 

government. 

  

The Purchaser shall furnish and apply to acres designated for treatment as 

directed by the Authorized Officer, a mixture of grass seed and mulch 

material at the following rate of application:   

 

Grass seed            20 lbs./acre 

Straw mulch            1000 lbs./acre (approx. 2 inches in depth) 

 

The Purchaser shall furnish the following species of grass seed meeting 

corresponding germination, purity, and weed content requirements:   

              Germination  Purity  Weed Content 

Species         Min. %  Min. % Max. %    

California Brome 85  95  0.2 

Blue Wild Rye 85  95  0.2 

 

The grass seed furnished shall meet the minimum requirement for Blue 

Tag Seed as set forth in the latest edition of Oregon Certification 

Standards published by Oregon State University. Seed source shall be 

approved by the Authorized Officer and shall be from the general region 

where the project occurs.  Straw mulch shall be from native grass or other 

approved grain crops which are certified weed free, and free of mold or 

other objectionable materials.  Straw mulch shall be in an air-dry condition 

and suitable for placing in a uniform manner.   

 

The Purchaser shall mix grass seed in the following proportions:   

Percent of 

Species  Total by Wt.  Lbs. per Acre  
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California Brome 50%    10 

Blue Wild Rye 50%    10 

         TOTALS 100%        20 lbs./ac. 

 

The Purchaser shall furnish the Authorized Officer a Seed Test result from 

a certified seed testing lab (i.e. Oregon State University), which shall 

include:  date of test; lot number of each kind of seed; seed source; and 

results of tests as to name, percentages of purity and of germination, weed 

species and percentage of weed content, for each kind of seed furnished 

and, in case of mixture, the proportions of each kind of seed.  The seed 

must have been tested within the last year to be accepted for use on this 

contract. The seed and straw mulch shall be applied between August 1 and 

October 15. The Purchaser shall notify the Authorized Officer at least 5 

days in advance of the date he intends to commence the specified soil 

stabilization work. 

 

(6) E-2 The water bars to be constructed as required by Sec. 26(c) shall be 

constructed in accordance with the specifications shown on Exhibit W or section 

C-9, which is attached hereto and made a part hereof. 

 

(7) E-4 The Purchaser shall immediately discontinue specified construction or timber 

harvesting operations upon written notice from the Contracting officer that: 

 

(a) threatened or endangered plants or animals protected under the 

Endangered Species Act of 1973, as amended, may be affected by the 

operation, and a determination is made that consultation or reinitiation of 

consultation is required concerning the species prior to continuing 

operation, or; 

 

(b) when, in order to comply with the Endangered Species Act, the 

Contracting Officer determines it may be necessary to modify or terminate 

the contract, or; 

 

(c) federal proposed, federal candidate, Bureau sensitive or State listed 

species protected under BLM Manual 6840 - Special Status Species 

Management - have been identified, and a determination is made that 

continued operations would affect the species or its habitat, or; 

 

(d) other active raptor nests have been discovered, and a determination is 

made that continued operations under this contract would adversely affect 

the present use of the discovered nesting area by the raptor, or; 
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(e) when, in order to comply with a court order which enjoins operations on 

the sale or otherwise requires the Bureau of Land Management to suspend 

operations, or; 

 

(f) when, in order to comply with a court order, the Contracting Officer 

determines it may be necessary to modify or terminate the contract, or; 

 

(g) species have been discovered which were identified for protection through 

survey and manage and/or protection buffer standards and guidelines 

established in the ROD and RMP, and the Contracting Officer determines 

that continued operations would affect the species or its habitat, or; 

 

(h) when, in order to protect species which were identified for protection 

through survey and manage and/or protection buffer standards and 

guidelines established in the ROD and RMP, the Contracting Officer 

determines it may be necessary to modify or terminate the contract. 

 

Those operations necessary for a safe removal of personnel and equipment from 

the contract area and those directed by the Contracting Officer which are required 

in order to leave the contract area in an acceptable condition will be permitted.  

Discontinued operations may be resumed upon receipt of written instructions and 

authorization by the Contracting Officer. 

 

During any period of suspension, the Purchaser may withdraw performance and 

payment bond coverage aside from that deemed necessary by the Authorized 

Officer to secure cut and/or removed timber for which the Bureau of Land 

Management has not received payment, and/or unfulfilled contract requirements 

associated with harvest operations that have already occurred and associated post-

harvest requirements. 

 

In the event of a suspension period or a combination of suspension periods that 

exceed a total of 30 days, the First Installment held on deposit may be temporarily 

reduced upon the written request of the Purchaser.  For the period of suspension 

extending beyond 30 days, the First Installment on deposit may be reduced to five 

(5) percent of the First Installment amount listed in Section 3.a form 5450-4 of the 

contract.  Any First Installment amount temporarily reduced may be refunded or 

transferred to another BLM contract at the request of the Purchaser.  However, if 

the Purchaser has outstanding debt owing the United States, the Contracting 

Officer must first apply the amount of First Installment that could be refunded to 

the debt owed in accordance with the Debt Collection Improvement Act, as 

amended (31 USC 3710, et seq.).  Upon Purchaser’s receipt of a bill for collection 

and written notice from the Contracting Officer lifting the suspension, the 

Purchaser shall restore the First Installment to the full amount shown in Section 
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3.a form 5450-4 of the contract within 15 days after the bill for collection is 

issued, subject to Section 3.g form 5450-4 of the contract.  The Purchaser shall 

not resume contract operations until the First Installment amount is fully restored. 

 

In the event of a suspension period or a combination of suspension periods that 

exceed a total of 30 days, the unamortized Out-of-Pocket Expenses for road or 

other construction required pursuant to Exhibit C of the contract shall be refunded 

or transferred to another BLM contract at the request of the Purchaser.  Upon 

written notice from the Contracting Officer lifting the suspension, the Purchaser 

shall reimburse the Government the amounts refunded or transferred. The 

Purchaser may choose to pay this reimbursement at once or in installments 

payable at the same time as payments are due for the timber under the contract 

and in amounts approximately equal to the expenses associated with the timber 

for which payment is due. 

 

In the event that a Court-ordered injunction results in a suspension period in 

which the Purchaser loses operating time of 30 calendar days or more between 

October 15
th

 of one calendar year and May 15
th

 of the following calendar year, 

both days inclusive during the contract period, the Contracting Officer shall 

unilaterally modify the contract based on reappraisal of the remaining volume as 

of the date that the suspension is lifted.  The 30 days can be the sum of days 

accruing during more than one operating season.  Reappraisal may result in a 

decrease to the unit price bid per species.  Reappraisal will be based on the loss of 

net volume due to the deterioration of logs during the period of delay and any 

associated changes in the amortization of logging costs per unit of volume, as 

determined by the Authorized Officer.  Amortization of road construction cost 

over a reduced net volume will be considered as well as any additional move-in or 

logging costs caused by the delay, as determined by the Authorized Officer.  

Reappraisal will adjust Exhibit B volume and values, and will not consider 

changes in the market price of timber. 

 

In the event that operating time is lost as a result of the incorporation of additional 

contract requirements, or delays due to Endangered Species Act consultation with 

the U.S. Fish and Wildlife Service or U.S. National Marine Fisheries Service, or 

court-ordered injunctions, the Purchaser agrees that an extension of time, without 

reappraisal, will constitute a full and complete remedy for any claim that delays 

due to the suspension hindered performance of the contract or resulted in damages 

of any kind to the Purchaser. 

 

The Contracting Officer may determine that it is necessary to terminate the 

cutting and removal rights under the contract in order to comply with the 

Endangered Species Act, protect species that have been discovered which were 

identified for protection through survey and manage and/or protection buffer 
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standards and guidelines established in the ROD and RMP, or comply with a 

court order.  Following the issuance of a written notice that cutting and removal 

rights will be terminated, the Purchaser will be permitted to remove timber cut 

under the contract, if allowed by the Endangered Species Act, survey and manage 

and/or protection buffer standards and guidelines established in the ROD and 

RMP, or court order requirements necessitating the modification or termination. 

 

In the event cutting and removal rights are terminated under this subsection, the 

Purchaser agrees that the liability of the United States shall be limited to the 

actual costs incurred by the Purchaser which have not been amortized by timber 

removed from the contract area.  This calculation of liability shall utilize actual 

Purchaser costs and Government estimates of timber volumes.  At the Authorized 

Officer's request, the Purchaser agrees to provide documentation of the actual 

costs incurred in the performance of the contract.  In addition, the Purchaser shall 

be released from the obligation to pay the contract price for any timber which is 

not authorized to be removed from the contract area. 

 

The Purchaser specifically and expressly waives any right to claim damages, other 

than those described in the preceding paragraphs, based on an alleged breach of 

any duty to the Purchaser, whether express or implied, in regard to the manner in 

which the Government defended the litigation which resulted in the court order 

affecting the operation of the contract.  This waiver also extends to any claims 

based on effects on the operation of the contract that arise from litigation against 

another agency. Furthermore, the Purchaser specifically acknowledges and agrees 

that a court ruling that the Government violated the Administrative Procedures 

Act cannot be interpreted, in itself, to mean that the Government had not acted 

reasonably in regard to its duties to the Purchaser under this contract. 

 

(8) E-5 The Purchaser shall immediately discontinue specified construction or timber 

harvesting operations upon written notice from the Authorized Officer that a 

spotted owl has been located in the sale area.  Discontinued operations may be 

resumed upon receipt of written instructions and authorizations by the Authorized 

Officer. 

 

(E) Miscellaneous 

 

(1) M-2 The Government, at its option, may administratively check scale any portion 

of the timber removed from the contract area, and if necessary, conduct check 

scaling of independent scalers contracted to BLM for administrative check scaling 

purposes.  The Purchaser hereby agrees to make such contract timber available for 

such scaling at a location or locations to be approved in writing by the Authorized 

Officer.  At the approved location or locations, the Purchaser shall provide an area 

for logs to be safely rolled out for scaling, to unload logs from trucks, place logs 
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in a manner so that both ends and three faces of each log are visible for scaling, 

and to reload or remove logs after scaling has been completed.  In the event that 

BLM elects to administratively check scale and if such check scaling causes a 

delay in log transportation time, an adjustment will be made to the purchase price 

as follows:  If the entire sale is check scaled, the purchase price of this contract 

shall be reduced by three thousand one hundred sixty five and 50/100 dollars 

($3,165.50).  In the event that only a portion of the contract timber is scaled, the 

purchase price shall be reduced by that portion of by three thousand one hundred 

sixty five and 50/100 dollars ($3,165.50) which is equal to the percentage of 

timber sold which was actually scaled by the Government.  For purposes of 

computing this price reduction, the percentage of timber sold which has been 

scaled shall be determined by the Government.  Any reduction in purchase price 

under the terms of this provision shall be full compensation to the Purchaser for 

any expense or loss incurred as a result of such scaling.  Scaling shall be 

conducted in accordance with the Northwest Log Rules Eastside Log Scaling 

Handbook, as amended, or supplemented by BLM before the first advertisement 

date of the sale, by BLM scalers, and/or independent scalers contracted to BLM.  

A copy of the scale report will be made available to the Purchaser upon request. 

 

(2) M-5 The Purchaser shall, without expense to the government, be responsible for 

obtaining any necessary licenses and permits and for complying with any and all 

Federal, State, County and municipal laws, codes, regulations, and administrative 

rules applicable to the performance of this contract.  The Purchaser shall also be 

responsible for all damages to any persons or property that arise out of any 

operations under this contract and result from any breach of contract or wrongful 

or negligent act or omission of the Purchaser, its contractors, subcontractors, or 

employees of any of them. 

 

 

(F) Fire Prevention and Control 

 

(1) F-1a Fire Prevention and Control.  Primarily for purposes of fire prevention and 

control, the Purchaser shall comply with the following provisions: 

 

(a) Prior to the operation of power driven equipment in construction or 

logging operations under this contract during the closed fire season or 

periods of fire danger, prepare a fire prevention and control plan to the 

satisfaction of the State of Oregon, Department of Forestry. 

 

(b) Provide and maintain in good repair, on the contract area, the following 

equipment for use during closed fire season or periods of fire danger: 
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(1) F-2a Fire fighting tools shall be kept at each landing or at such 

other place as the Authorized Officer shall designate whenever 

people are working on the contract area.  All fire fighting tools 

shall be kept in a sturdily constructed box which shall be painted 

red and lettered on the front or top in large letters, "For Fire Only."  

 

The box shall have a hinged lid and a hasp by which the lid can be 

sealed.  One box may serve two landings not over six hundred 

(600) feet apart.  When filled, the box shall not weigh over two 

hundred (200) pounds.  The fire tools shall be in good condition, 

be tight on strong handles, and have sharp cutting edges.  There 

shall not be less than four (4) tools in each box nor less than one 

(1) tool for each person working on the contract area.  Three-

fourths (¾) of all fire tools shall be shovels, hazel hoes, or other 

scraping tools.  The fire tools shall be used only for fighting fire. 

 

(2) F-2b A round pointed size "0" or larger shovel in good condition, 

shall be within fifty (50) feet of any power saw when in operation 

 

(3) F-2c At each landing during periods of operation one (1) tank 

truck.  Each truck shall have three hundred (300) gallons minimum 

capacity with five hundred (500) feet minimum of hose and a 

nozzle acceptable to the Authorized Officer and a mounted or 

portable pump conforming to the standards set forth in Oregon 

Revised Statute (ORS) 477.645 through ORS 477.670 and any rule 

promulgated pursuant to those statutes.  All hose couplings shall 

have the standard thread adopted by the State Fire Marshall 

pursuant to ORS 476.410 as amended or be provided with suitable 

adapters.  At the close of each working day, all bulldozers and tank 

trucks shall be filled with fuel and made ready for immediate use.  

All tank trucks and portable tanks shall be filled with water and 

made available for immediate use. 

 

(4) F-2d Serviceable radio or radio-telephone equipment able to 

provide prompt and reliable communication between the contract 

area and Medford, Oregon.  Such communication shall be 

available during periods of operation including the time watch-

service is required. 

 

(5) F-2g Two (2) back-pack pumps at each landing and one (1) at each 

tail block, all to be kept full of water and in good operating 

condition. 
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(6) F-2h A chemical fire extinguisher of at least eight (8) ounces 

minimum capacity of a type approved by the Oregon State Forester 

shall be carried during the closed fire season or periods of fire 

danger by each saw operator using a power saw on the contract 

area.  Such fire extinguisher shall be filled and in effective 

operating condition and shall at all times be immediately available 

to the operator when the saw is being fueled or the motor of the 

saw is running.  A size "0" or larger shovel shall be available with 

each gas can when refueling.  Any fueling of a power saw shall be 

done in an area which has first been cleared of all flammable 

material.  Power saws shall be moved at least twenty (20) feet from 

the place of fueling before the engine is started.  Each power saw 

shall be equipped with an exhaust system and a spark arresting 

device which are of types approved by the Oregon State Forester. 

 

(2) F-5 Where blocks and cables are used on the contract area during periods of fire 

danger, the Purchaser shall remove all flammable material at least ten (10) feet 

from the place where the tail or any other block will hang when the cable is tight.  

Such clearings shall be inspected periodically by the Purchaser and shall be kept 

free of flammable material. 

 

(G) Slash Disposal and Site Preparation 

 

 SD-1 Fire Hazard Reduction.  In addition to the requirements of Sec. 15 of this contract, 

and notwithstanding the Purchaser’s satisfactory compliance with State laws and 

regulations regarding offsetting or abating the additional fire hazard created by this 

operation and the State’s willingness to release the Purchaser from liability for such 

hazard, the Purchaser shall remain responsible to the Government for performance of the 

following hazard reduction measure(s) required by this contract: 

 

(1) SD-1i LANDING PILES Pile all slash located within one hundred (100) 

feet on each side of log landing.  Slash shall be piled by hand or machine.  

Finished piles shall be tight and free of earth. 

 

(a) A ten (10) foot by ten (10) foot cover of six (6) millimeter plastic or 

equivalent material shall cap each landing pile to maintain a dry ignition 

point.  The cover shall be firmly fixed to each pile to hold it in place. 

 

(H) Equal Opportunity in Employment 

 

Certification of Nonsegregated Facilities attached hereto and made a part hereof. 
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UNITED STATES 

DEPARTMENT OF THE INTERIOR 

BUREAU OF LAND MANAGEMENT (BLM) 

 

EXHIBIT B 

SCALE SALE 

PURCHASE PRICE SCHEDULE AND MEASUREMENT SPECIFICATIONS 

 
 

I.  Total Actual Purchase Price - In accordance with Section 3.(f). of the 

contract, the Purchaser agrees to pay the Government for the timber sold 

under the contract in accordance with the following schedule and measurement 

requirements.  Timber sold is comprised of Merchantable Timber, Merchantable 

Timber Remaining, and Other Timber as defined below.  In the event an 

Extension of Time is approved, the prices per measurement unit are subject to 

readjustment (refer to Section 9 of the contract). 

 

Schedule of Species, Measurement Units, and Prices 

Species – 

Merchantable logs 

Measurement Unit Price Per Measurement Unit 

Douglas Fir MBF $ 

Ponderosa Pine MBF $ 

White Fir MBF $ 

Sugar Pine MBF $ 

Incense Cedar MBF $ 

Utility logs N/A N/A 

 

 

II.  Merchantable Timber - All timber which can be cut into logs, which equal 

or exceed the following specifications, shall be considered merchantable 

timber.  Purchaser shall pay for same in accordance with Sec. 3 of the 

contract at the unit prices shown in Section I of this Exhibit. 

 

Schedule of Minimum Material Specifications 

Species and 

Products 

Length Diameter 

(inside bark at small end) 

Net Scale 

 

All Species 12 feet 

 

10 inches 

 

33 1/3% of gross 

volume of any log 

segment 

 

If Purchaser elects to remove any logs which do not meet the above minimum 

log specifications and which have not been reserved to Government in Sec. 41 

of the contract, such logs shall be scaled for their merchantable content as 

provided herein and be paid for in accordance with Sec. 2 and 3 of this 

contract and the value in Section 1 of this Exhibit. 

 

III.  Merchantable Timber Remaining - Measurement Requirements - The 

remaining volume of any merchantable sold timber on the contract area shall 

be determined as provided in Section 3.(g). of the contract.  Purchaser shall 

pay for same in accordance with Sec. 3 of the contract at the unit prices 

Contract No.: ORM06-TS15-04 

 

Sale Name: Fall N Grizzly Salvage 

 

Issuing Office: Medford District 

 



 

2 

shown in Section I of this Exhibit. 
 

 

 

 

 

 

 

IV.  Scaling  

 

A.  Log Rule and Measurement - All logs shall be scaled according to 

the Northwest Log Rules Eastside Log Scaling Handbook, as amended, or 

supplemented by BLM before the first advertisement date of the sale.  A 

Scaling Authorization Form (OR 5300-18) must be completed prior to 

beginning of operations.  If sample log scaling is agreeable to the 

Purchaser and the Contracting Officer, the procedures will be agreed 

upon in writing regarding sample design, number of log sorts, expansion 

of sample volumes for computation of Merchantable Timber volume, etc. 

 

B.  Scaling Service - Log scaling services shall be provided and 

performed by BLM personnel or parties under contract to BLM. 

 

1.  All logs shall be scaled and volumes determined by BLM or a 

certified contract scaler. 

 

2.  The BLM scaler or contract scaler is designated to collect 

Eastside MBF scale data from all loads. 

 

C.  Other Timber - If any timber is of a species or size not listed in 

Section II of this Exhibit (above) or is of a quality different from 

merchantable timber described herein, the Authorized Officer shall 

establish volumes and values in accord with Standard BLM methods. 

 

D.  Defect Caused by Abnormal Delay - Scaling deductions made for rot, 

check or other defect resulting from abnormal delay in scaling caused 

by Purchaser shall be recorded separately and charged to the Purchaser 

in accordance with Section 3. of the contract. 

 

E.  Log Presentation - Purchaser shall present logs so that they may be 

scaled in an economical and safe manner in accordance with the 

Memorandum(s) of Agreement for Yard Scaling required in Section IV.G.5. 

of this Exhibit. 

 

F.  Check Scale - The Government will conduct check scales as set forth 

in Instruction Memorandum OR-2003-081, Item 2b (Administrative Check 

Scaler).  Determinations as to volume of timber made by a government 

check scaler in conformance with the standards as set forth herein 

shall be final.  All loads check scaled by BLM will be identified with 

the check scaler’s initials legibly marked or painted in the face of 

the first log in each load.  When such checks show a variance in scale 

in excess of acceptable standards, as set forth in Instruction 

Memorandum OR-2003-081, Item 2b (Administrative Check Scaler), in two 

or more consecutive check scales, an adjustment to the volume reported 

as scaled will be made by BLM.  Such adjustments will be made based on 

the difference between available BLM check scales and the original 

scale during the period covered by the unsatisfactory check scales.  

Unless otherwise approved in writing by the Authorized Officer, the 

volume to which this difference will be applied will be 50 percent of 

the volume scaled between the last satisfactory check and the first 

unsatisfactory check, 100 percent of the volume scaled during the 
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unsatisfactory check, and 50 percent of the volume between the last 

unsatisfactory check scale and the next satisfactory check scale. 

 

 

 

 

 

G.  Accountability 

 

1.  Purchaser shall notify the Authorized Officer five (5) days 

prior to starting or stopping of hauling operations performed 

under the contract. 

 

2.  All logs will be painted and branded at the landing and 

accounted for in accordance with Sec. 42. (A)(1) of the contract. 

If Sale Area is within a State that maintains a log brand 

register, brands shall be registered with the State. Purchaser 

shall use assigned brand(s) exclusively on logs from this sale 

until the Authorized Officer releases the brand(s).  Each truck 

driver shall obtain a load receipt and a BLM scaler receipt from 

the Log Truck Ticket Book issued by the Authorized Officer and 

comply with the instructions specified on the cover of said book. 

While products are in transit, the truck driver shall display the 

load receipt and BLM scaler receipt on the bunk or wing log at 

the front of the load on the driver’s side.  All logs on each 

load shall be delivered to the destination listed on the woods 

receipt.  The BLM scaler receipt shall be surrendered at the 

location of BLM scaling, the unloading location, or as requested 

by BLM. A designated area shall be identified at the yard scaling 

location for logs arriving during off hours.  Logs arriving 

during off hours shall be left on the truck or may be off loaded 

to the designated area. 

 

3.  The Purchaser shall not haul logs from the contract area on 

weekends; Memorial Day, Fourth of July, Labor Day, Thanksgiving, 

Christmas, and New Year’s holidays; or outside the hours of 4:00 

a.m. to 8:00 p.m. daily, unless otherwise approved in writing by 

the Authorized Officer or designated in the Approved Logging Plan 

(Refer to Section 42(B)(12) of the contract). 

 

4.  The Purchaser shall furnish BLM a map showing the route which 

shall be used to haul logs from the timber sale area to the 

scaling location.  Such route shall be the most direct haul route 

between the two points, unless another route is approved by BLM.  

The route of haul may be changed only with advance notice to and 

approval by BLM.  The haul route map shall be attached to the 

Approved Logging Plan. 

 

5.  All loads will be scaled at scale locations listed on the 

Scaling Authorization (Form OR 5300-18) as approved by the 

Authorized Officer.  The Purchaser shall ensure that all scale 

site owners listed on the Scaling Authorization enter into a 

Memorandum of Agreement for Yard Scaling before requesting BLM 

approval of the Scaling Authorization.  Areas for scaling BLM 

logs will be designated on the ground and identified on the yard 

map as required in the Memorandum(s) of Agreement for Yard 

Scaling. 

 

6.  Any removal of logs from loaded trucks before being accounted 
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for and/or scaled as required by the contract shall be considered 

a willful trespass and render the Purchaser liable for damages 

under applicable law.  Any payment made for purchase of such logs 

shall be deducted from amount due because of trespass. 

 

 

 

H.  Scaling Lost Products - The value of lost loads shall be equal to 

the highest value load for the month in which the lost load is hauled 

regardless of where the highest value load is scaled.  If no loads have 

been scaled in that month, value will be determined from the closest 

month in which loads were scaled. 

 

 

 

V.  Estimated Volumes and Values - The following volume estimates and 

calculations of value of timber sold are made solely as an administrative aid 

for determining payment amounts, when payments are due, the value of timber 

subject to any special bonding provisions, and other purposes specified in 

various portions of the contract.  The cutting areas are shown on Exhibit A 

of the contract. 

 

A.  Merchantable Timber Volume Removed from Contract Area - The total 

volume of removed timber shall be determined using the Government’s 

records of scaled volumes of timber skidded or yarded monthly, or a 

shorter period if agreed to by the Purchaser and Government, to loading 

points or removed from the contract area. 

 

B. Merchantable Timber Not Yet Removed from Contract Area - The value 

of merchantable timber which has not been removed will be 

determined by multiplying the value per acre as shown below times 

the amount of acreage subject to the purpose of the value 

determination, as determined by the Authorized Officer: 
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Total Estimated Purchase Price 

And/Or 

Schedule of Volumes and Values for  

Merchantable Timber Not Yet Removed from Contract Area 

Cutting Area Total Estimated Volume 

(MBF) 
Total Estimated 

Purchase Price 
Cutting 

Area 

Number 

Approximate 

Number of 

Acres 

Volume per 

Acre 
Total Volume Value per 

Acre 
Total Value 

1-1 49  501   

1-2 41  418   

25-1 61  625   

25-2 66  676   

25-3 116  1,184   

25-4 8  82   

25-5 22  225   

35-1 132  1,350   

35-2 54  552   

35-4 39  399   

35-5 31  327   

Sale Total 619  6,339   
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FALL N GRIZZLY TIMBER SALE 

Road Worklist 
 

This work consists of road work to be performed on the road prior to its use.  The work includes, but 

not limited to blading the road surface, brushing, cleaning catch basins, cleaning ditches, and placing 

crushed aggregate on approved road bed and one culvert installation.  

 

Road barricades removed during timber operations shall be replaced immediately after use.  For 

activities that are not finished in one dry season, barricades shall be re-installed before the wet 

season, October 15
th

.  This also includes new temporary roads that are constructed for the sale. 

 

 

NAT – Natural Surface                                               CMP – Corrugated Metal Pipe 

AGG – Aggregate Surface  Jct.– Junction      

 

Road 40-4E-23.00  (North Grizzly A Spur) 

       NAT   

MP  Remarks 

0.00  Jct. with 40-5E-03.00 Begin brushing. 

                        

0.64  End Renovation. 

 

Road 40-4E-24.00  (North Grizzly A Spur) 

       NAT   

MP  Remarks 

1.26  Remove rotted log culvert and install 24”X40’ CMP as a bottom lay. Approx. 10 

foot fill over the pipe location.  

                        

Road 40-4E-25.02  (North Grizzly B Spur) 

 

       NAT   

MP  Remarks 

0.00  Jct. with 40-4E-19.02. Remove barricade, begin brushing and blading. 

                        

0.16  End Renovation. 

 

 

 

Road 40-4E-25.04  (North Grizzly D Spur) 

       AGG   

MP  Remarks 

0.0  Jct. with 40-4E-26.02. Begin blading 

 

0.31 End Renovation 

 

 

Road 40-4E-26.00  (West Grizzly A Spur) 
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       AGG  

MP  Remarks 

0.03  Jct. with 40-4E-24.00. Begin blading 

 

0.30  End Renovation 

 

Road 40-4E-26.01  (West Grizzly B Spur) 

       AGG  

MP  Remarks  

0.00  Jct. with 40-4E-24.00. Begin brushing and blading 

                        

0.46  End Renovation 

 

 

Road 40-4E-35.01  (West Grizzly D Spur) 

       NAT  

MP  Remarks  

0.00  Jct. with 40-4E-26.00. Begin blading 

                        

0.06  End Renovation 

 

 

Road 40-4E-35.03   

       NAT  

MP  Remarks  

0.00  Jct. with 40-5E-19.00 D. Construct barricade upon completion of log haul. 

Location to be staked by authorized officer.  

                        

 

Road 40-5E-19.00 D   

       NAT  

MP  Remarks  

0.00  Jct. with 40-4E-3.01. Place 70 yds
3
 rock at locations to be staked by authorized 

officer.  

                        

 

Road 41-4E-02.00   

       NAT 

MP  Remarks  

0.00  Jct. with 40-4E-24.00. Remove boulder barricade, Begin blading 

                        

0.25  End Renovation 
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SPECIAL PROVISIONS 

 

 1. All road segments not completed during dry weather conditions shall be winterized, by 

providing a well-drained roadway by water barring, maintaining drainage and any 

additional measures necessary to minimize erosion and other damage to the roadway, as 

directed by the Authorized Officer.  Any portion of road not having surfacing rock in 

place will be blocked or barricaded to prevent vehicular traffic. 

 

2. Before beginning road construction operations for the first time or after a shutdown of 

seven or more days, the Purchaser shall notify the Authorized Officer of the date he plans 

to begin operations.  The Purchaser shall also notify the Authorized Officer if he intends 

to cease operations for any period of 30 or more days. 

 

3. The P-line as staked in the field and as shown on Exhibit C, are intended to be used as a 

control, and should be considered as being in the area of the finished grade. 

 

4. Proposed rock source:  Stockpiles for crushed, private quarry for pit run, private quarry 

for cinder.  

 

5. Seed mix and Straw sources: At agency discretion 

 

 A) Provided from BLM: based on availability 

                     OR 

 B) Purchased from approved Commercial source: 

 

6. The application of dust abatement materials such as Lignin or approved petroleum based 

dust abatement products shall be restricted from application just after wet weather or at 

stream crossings or other locations that could result in direct delivery to a water body. 

Roads that shall not have Lignin applied due to proximity to streams and springs are 40-

4E-26.01, 40-4E-35.03 and 40-5E-19.00 
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UNITED STATES 

DEPARTMENT OF THE INTERIOR 

BUREAU OF LAND MANAGEMENT 

 

ROAD SPECIFICATIONS 

 

 

 

 

 

Jackson County, Oregon 

 

INDEX 

 

 

  100 GENERAL 

  200 CLEARING AND GRUBBING 

  300 EXCAVATION AND EMBANKMENT 

  500 RENOVATION OF EXISTING ROADS 

  600 WATERING 

  700 AGGREGATE BASE COURSE (PIT RUN) 

 1200 AGGREGATE SURFACE COURSE (CRUSHED ROCK) 

 1700 EROSION CONTROL 

 1800 SOIL STABILIZATION 

 2100 ROADSIDE BRUSHING 

 2600 POST HARVEST WORK 
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GENERAL - 100 

 

 

*101  - Prework Conference(s): 

 

A prework conference will be held prior to the start of temp road construction, road 

reconstruction, and decommissioning.  The Purchaser shall request the conference at 

least 72 hours prior to the time it is to be held.  The conference will be attended by the 

Purchaser and/or his representatives, subcontractors and/or his or their representatives 

and the Authorized Officer and/or his representatives. 

 

The purpose will be to review the required work, exhibits and specifications, and to 

establish a work schedule and a list of the Purchaser's representatives and 

subcontractors.   

 

*102  - Definitions: 

 

AASHTO - American Association of State Highway and Transportation Officials.  

Current editions of tests and specifications. 

 

ACI - American Concrete Institute 

 

ASTM - American Society for Testing and Materials. 

 

Base Course - Surfacing structure consisting of crushed gravel or stone, crushed 

sandstone, pit run rock, bank or river run gravels, etc., to provide support and, in the 

event no surface course is placed, the running surface for traffic load. 

 

BLM - Bureau of Land Management 

 

Borrow - Excavated material required for embankments and other portions of the 

work. 

 

Culvert - A pipe, pipe-arch, arch, or box structure constructed of metal, concrete, 

plastic or wood which provides an opening under the roadway primarily for the 

conveyance of liquids, pedestrians or livestock. 

 

Curve Widening - Widening required on inside of curves to accommodate long log 

and equipment hauling trucks. 

 

Embankment - A structure of soil, aggregate, or rock material placed on a prepared 

ground surface and constructed to subgrade. 

 



  EXHIBIT C-5 
  Sale Name:  Fall N Grizzly Salvage 
  Sheet   4    of    20   

 

End Haul - Excavated material moved, other than by dozer, to an embankment or 

waste area to prevent sidecasting material outside of the road prism. 

 

Excess Excavation - Material from the roadway in excess of that needed for 

construction of the designed roadway (waste). 

 

Grading - Leveling to grade, shaping and smoothing of a road subgrade; the shaping 

of roadside ditches as to grade and contour.  In some instances includes smoothing of 

the cut bank. 

 

Overhaul - Distance excavated material is transported in excess of the distance 

included in the cost for excavation. 

 

Pioneer Road - Temporary construction access built along the route of the project. 

 

Plans - The approved drawings, or exact reproductions thereof which show the 

locations, character, dimensions, and details of the work to be done. 

 

Purchaser - The individual, partnership, joint venture, or corporation contracting with 

the Government under the terms of a Timber Sale Contract and acting independently 

or through their, or its agents, employees, or contractors. 

 

Reasonably Close Conformity - Compliance with reasonable and customary 

manufacturing and construction tolerances where working tolerances are not 

specified. 

 

Roadbed - The graded portion of the road within top and side slopes, prepared as a 

foundation for the pavement structure and shoulders. 

 

Road Centerline - Longitudinal center of roadbed. 

 

Road Improvement - Work done to an existing road which improves it over its 

original design standard. 

 

Road Renovation - Work done to an existing road which restores it to its original 

design. 

 

Roadway - The portion of a road within limits of construction.  Usually from the toe 

of the fill slope to a point where the cut slope intersects natural ground line.  

Synonym - road prism. 

 

Scale - In quarrying, consists of the removal of loose or overhanging rock adhering to 

the solid face after a shot or a round of shots has been fired. 

 

Scarification - The process of loosening or breaking up of the surface layer of soil or 

road, usually to a specified depth. 
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Shoulder - The portion of the roadbed contiguous with the traveled way designed for 

accommodation of stopped vehicles, safety, and lateral support of base and surface 

courses. 

 

Spalls - Flakes or chips of stone. 

 

Specifications - A general term applied to all directions, provisions, and requirements 

pertaining to performance of the work. 

 

Specific Gravity - The ratio of the density of a material to the density of water 

obtained by weighing known volumes of both items in air.  A specific gravity less 

than one implies that the material will float. 

 

Structures  Bridges, culverts, catch basins, retaining walls, underdrains, flumes, 

splash pads, downspouts, and other project features which may be involved in the 

work and not otherwise classified in these specifications. 

 

Subbase - Reinforcement of the subgrade with large particles of pit run or crushed 

stone.  Usually confined to roads having wet subgrades or subgrades with weak 

support characteristics. 

 

Surface Course - Top layer of a road structure consisting of finely crushed gravels or 

asphalt designed to provide a smooth running surface for traffic load. 

 

Subgrade - The top surface of a roadbed upon which the traveled way and shoulders 

are constructed. 

 

Timber - Standing trees, downed trees, or logs which can be measured in board feet. 

 

Traveled Way - The portion of the roadbed used for the movement of vehicles, 

exclusive of shoulders. 

 

Typical Cross Sections - Cross sectional plane of a typical roadway; showing natural 

ground line and designed roadway in relation to cut and fill, through cut, and through 

fill. 

 

Turnout - Extra widening of the roadbed at appropriate intervals on single-lane roads 

for passing purposes. 

 

Geotextile Definitions: 

 

Abrasion Resistance - The ability of a fabric surface to resist wear by friction. 



  EXHIBIT C-5 
  Sale Name:  Fall N Grizzly Salvage 
  Sheet   6    of    20   

 

 

Apparent Opening Size (AOS) - Number of the U.S. Bureau of Standard sieve (or its 

opening size in millimeters or inches) having openings closest in size to the diameter 

of uniform particles which will allow 5 percent by weight to pass through the 

geotextile material when shaken in a prescribed manner.  Also referred to as 

Equivalent Opening Size (EOS). 

 

Burst Strength - The resistance of a geotextile material to rupture from pressure 

applied at right angles to the plane of the geotextile material under specified 

conditions, usually expressed as the amount of pressure causing failure.  Rupture or 

burst results from tensile failure of the geotextile material. 

 

Grab Tensile Strength - A modified tensile strength of a geotextile material.  The 

strength of a specific width of geotextile material together with the additional strength 

contributed by adjacent areas.  Typically, grab strength is determined on a 12-inch-

wide strip of geotextile material, with the tensile load applied at the midpoint of the 

geotextile material width through 1-inch-wide jaw faces. 

 

Nonwoven Geotextile Material - A textile structure produced by bonding or 

interlocking of fibers, or both, accomplished by mechanical, or chemical means. 

 

Penetration Resistance - The geotextile material property determined by the force 

required to penetrate a geotextile material with a sharp pointed object.  Initial 

penetration is by separating the fibers.  Further penetration is essentially a tearing 

process. 

 

Percent Open Area - The net area of a geotextile material that is not occupied by 

geotextile material filaments, normally determinable only for woven and nonwoven 

geotextile material having distinct, visible, and measurable openings that continue 

directly through the geotextile material. 

 

Permeability - The geotextile material property which permits water to be transmitted 

in the longitudinal or transverse planes of the geotextile material. 

 

Piping - The process by which soil particles are washed in or through pore spaces in 

drains and filters or poorly compacted fill/backfill material. 

 

Pore Size - The size of an opening between geotextile material filaments; apparent 

opening size (AOS) is used to quantify this geotextile material property. 

 

Puncture Resistance - The geotextile material property determined by the force 

required to penetrate a geotextile material with a blunt object.  Failure results in a 

tearing of the geotextile material. 
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Reinforcement - Strengthening of concrete with iron bars or mesh: geotextile with 

geotextile material inclusion: subgrade with aggregate: etc. 

 

Separation - Function of geotextile material as a partition between adjacent materials 

to prevent mixing of those materials. 

 

Tensile Strength - The strength shown by a geotextile material subjected to tension as 

distinct from torsion, compression, or shear. 

 

Tensile Stress-Strain Modulus - A measure of the resistance to elongation under 

stress.  The ratio of the change in tensile stress to the corresponding change in strain. 

 

Tensile Test - A test which subjects geotextile material to tensile forces and measures 

resultant stresses and strains. 

 

Ultraviolet (UV) Radiation Stability - The ability of geotextile material to resist 

deterioration from exposure to sunlight. 

 

Unaged Cloth - Cloth in condition received from the manufacturer or distributor. 

 

Woven Geotextile Material - A textile structure comprising two or more sets of 

filaments of yarns interlaced in such a way that the elements pass each other at 

essentially right angles with one set of elements parallel to the geotextile material 

axis. 

 

102a - Tests Used in These Specifications: 

 

 AASHTO T 11  Quantity of rock finer than No. 200 sieve. 

 

 AASHTO T 27  Sieve analysis of fine and coarse aggregate using sieves with 

square openings; gradation. 

 

 AASHTO T 89  Liquid limit of material passing the No. 40 sieve. 

   Water content at which the soil passes from a plastic to a liquid 

state. 

 

 AASHTO T 90  Plastic limits and plasticity index of soil. 

   a. Plastic limit - lowest water content at which the soil remains 

plastic. 

   b. Plasticity index - range of water content, within which the 

material is in a plastic state. Numerical difference between the 

liquid and plastic limits of the soil. 

 

 AASHTO T 96  Resistance to abrasion of small size coarse aggregate by use of 

the Los Angeles machine. 
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 AASHTO T 99  Relationship between soil moisture and maximum density of soil. 

   Method A - 4" mold, soil passing a No. 4 Sieve. 

      25 blows/layer & 3 layers. 

   Method D - 6" mold, soil passing a 19.00mm 3/4  

      inches sieve.  56 blows/layer & 5 

      layers. 

 

 AASHTO T 176  Shows relative portions of fine dust or claylike materials in soil or 

graded aggregate. 

 

 AASHTO T 180 (OSHD 106-71) moisture density relationship of soil same as 

AASHTO T 99 proctor but uses a 10-lb rammer & 18-in drop. 

 

 AASHTO T 191 Sand Cone. Density of soil in place:  For subgrade use 6-inch or 12-

inch cone.  For rock surfacing for 1-1/2-inch minus to 3-inch minus 

use 12-inch cone. 

 

 AASHTO T 205 Rubber balloon. Density of soil in place. Use for compacted or 

firmly bonded soil. 

 

 AASHTO T 210 Durability of aggregates based on resistance to produce fines. 

 

 AASHTO T 224 Correction for coarse particles in the soil.  

 

 AASHTO T 238 Determination of density of soil and soil aggregates in place by 

nuclear methods. 

 

 AASHTO T 248 Reducing field samples of aggregate to testing size by mechanical 

splitter, quartering, or miniature stockpile sampling. 

 

 DES. E-12  Determination of relative density of cohesionless soils. 

 

 DMSO (dimethyl sulfide) - Determines volume of expanding clays in  

aggregates.  Usually associated with marine basalts. 

 

*103 - Compaction equipment shall meet the following requirements: 

 

*103f - Vibratory roller.  The drum diameter shall be not less than 48 inches, the drum width 

not less than 58 inches, and have a turning radius of 15 feet or less.  Vibration 

frequency shall be regulated in steps to 1400, 1500, and 1600 vibrations per minute 

(VPM), corresponding to engine speeds of 1575, 1690, and 1800 RPM.  The 

centrifugal force developed shall be 7 tons at 1600 RPM.  It shall be activated by a 

power unit of not less than 25 horsepower.  The vibratory roller shall be self-

propelled or drawn by a vehicle of sufficient horsepower to enable the unit to travel 

through a loose layer of material at a speed ranging from 0.9 mile to 1.8 miles per 

hour, as directed by the Authorized Officer. 
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The towing vehicle and roller or self-propelled unit meeting the above requirements 

shall be considered a vibratory roller unit. 

 

*103g - Vibratory compactor.  Vibratory compactors shall consist of multiple or gang-type 

compacting units or pads with a minimum variable width of 2 feet.  It shall be self-

contained and capable of compacting material as required. 

 

*103h - Other.  Compaction equipment approved by the Authorized Officer. 

 

 

CLEARING AND GRUBBING - 200 

 

 

*201 - This work shall consist of clearing, grubbing, removing and disposing of vegetation, 

debris, surface objects, and protruding obstructions within the clearing limits in 

accordance with these specifications and conforming to the lines, grades, dimensions 

as staked on the ground. The temporary road built to access unit 1-1 shall have a 

width no greater than 14 ft. The other three temp roads shall have widths no greater 

than 12 ft.  

 

202 - Where clearing limits have not been staked, established by these specifications or 

shown on the plans, the limits shall extend 3 feet back of the top of the cut slope and 

0 feet out from the toe of the fill slope. 

 

*203 - Clearing shall consist of the removal and disposal of trees, logs, rotten material, 

brush, and other vegetative materials and surface objects in accordance with these 

specifications and within the limits established for clearing as specified under 

Subsection 202 or as staked on the ground. 

 

203b - Standing trees and snags to be cleared shall be felled within the limits established for 

clearing unless otherwise authorized. 

 

204 - Grubbing shall consist of the removal and disposal of stumps, roots, and other wood 

material embedded in the ground, and protruding obstacles remaining as a result of 

the clearing operation between the top of the cut slope and the toe of the fill slope 

 

*210 - Disposal of clearing and grubbing debris, stumps and cull logs, shall be by scattering 

over the road surface during decommissioning. During construction or renovation 

material shall be placed outside of clearing limits where it can later be retrieved.  

 

212 - No grading will be permitted prior to completion and approval by the Authorized 

Officer of the required clearing and grubbing work, except that stump grubbing may 

proceed with the excavation of the road prism. 

 

213 - No clearing or grubbing debris shall be left lodged against standing trees. 
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EXCAVATION AND EMBANKMENT - 300 

 

302 - Excavation shall also consist of the excavation of road and landing cut sections, 

borrow sites, backfilling, leveling, ditching, grading, compaction and other earth 

moving work necessary for the construction of the roadway in accordance with these 

specifications and conforming to the lines, grades, dimensions, and typical cross 

sections shown on the plans, and as marked on the ground with stakes or tags. 

 

303 - Suitable material removed from the excavation shall be used in the formation of 

embankment subgrade, shoulders, slopes, bedding, backfill for structures, and for 

other purposes as shown on the plans or marked on the ground. 

 

305  - Embankment construction shall consist of the placement of excavated and borrowed 

materials, backfilling, leveling, grading, compaction, and other earth-moving work 

necessary for the construction of the roadway and landings in accordance with these 

specifications and conforming to the lines, grades, dimensions, and typical cross 

sections shown on the plans, and as marked on the ground with stakes or tags. 

 

305a - Material used in the construction of embankment sections shall be free of stumps, cull 

logs, brush, muck, sod, roots, frozen material and other deleterious materials and shall 

be placed and compacted as specified. 

 

305b - Embankment materials shall be placed in successive parallel layers on areas cleared 

of stumps, cull logs, brush, sod, and other vegetative and deleterious materials, except 

as provided under Subsection 204.   

 

306f - Compaction of embankment layers placed as specified under Subsection 305b above 

shall be accomplished by routing construction equipment over full width of 

embankment structures. 

 

308 - In the case of rock fills, placement of material in layers is not required and such 

material may be placed by end-dumping or other methods approved by the 

Authorized Officer provided that the rock be reasonably prevented from escaping 

beyond the embankment toe. 

 

313 - In cut areas where solid rock is encountered at, or near subgrade, the rock shall be 

excavated to a minimum depth of (6) inches below subgrade elevation and the 

excavated area backfilled with suitable material.   

 

314 - When heavy clays, muck, clay shale, or other deleterious material for forming the 

roadbed is encountered in cuts at subgrade, it shall be excavated to a minimum depth 

of (2) feet below the subgrade elevation and the excavated area backfilled with a 

selected borrow material approved by the Authorized Officer.  Unsuitable material 

shall be disposed of as directed by the Authorized Officer. 

 

321 - Excess excavated, unsuitable, or slide materials shall not be disposed of on areas 

where the material will encroach on a stream course or other body of water.  Such 

materials shall be disposed of as directed by the Authorized Officer. 
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321c - End-dumping will be permitted for the placement of excess materials under 

Subsection 321 in designated disposal areas or within areas approved by the 

Authorized Officer.  Watering, rolling, and placement in layers is (not) required.  

Materials placed shall be sloped, shaped, and otherwise brought to a neat and sightly 

condition acceptable to the Authorized Officer. 

 

*324 - Excavated material shall not be allowed to cover boles of standing trees to a depth in 

excess of 2 feet on the uphill side. 

 

*327 - The finished grading shall be approved in writing by the Authorized Officer. 

 

 

RENOVATION OF EXISTING ROADS - 500 

 

 

*501 - This work shall consist of reconditioning and preparing the roadbed and shoulders, 

cleaning and shaping drainage ditches, trimming vegetation from cut and 

embankment slopes, and cleaning and repairing drainage structures of existing roads 

in accordance with these specifications and as marked on the ground with stakes or 

tags. 

 

501a - This work shall include the removal and disposal of slides in accordance with these 

specifications and as marked on the ground with stakes or tags. 

 

502 - The existing road surface shall be bladed and shaped to the lines, grades, dimensions, 

and typical cross sections as marked on the ground with stakes or tags.  

 

502b - Drainage ditches shall be bladed and shaped in accordance with the lines, grades, 

dimensions, and typical cross sections shown on the plans. 

  

506 - The inlet end of existing drainage structures shall be cleared of vegetative debris and 

boulders that are of sufficient size to obstruct normal stream flow.  Pipe inverts shall 

be cleared of sediment and other debris lodged in the barrel of the pipe. The outflow 

area of pipe structures shall be cleared of rock and vegetative obstructions which will 

impede the structure's designed outflow configuration.  Catch basins shall conform to 

the lines, grade, dimensions, and typical diagram shown on the plans. 

 

509 -  The finished grading shall be approved in writing by the Authorized Officer before 

timber haul begins on roads renovated. The Purchaser shall give the Authorized 

Officer 5 days notice prior to final inspection of the grading operations. 

 

 

 

WATERING - 600 

 

 

*601 - This work shall consist of furnishing and applying water required for the compaction 

of embankments, roadbeds, backfills, base courses, surface courses, finishing and 
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reconditioning of existing roadbeds laying dust, or for other uses in accordance with 

these specifications. 

 

*602 - Water, when needed for compaction or laying dust, shall be applied at the locations, 

in the amounts, and during the hours as directed by the Authorized Officer.  Amounts 

of water to be provided will be the minimum needed to properly execute the 

compaction requirements in conformance with these specifications, and for laying 

dust during work periods.  

 

*603 - Water trucks used in this work shall be equipped with a distributing device of ample 

capacity and of such design as to ensure uniform application of water on the roadbed. 

 

604 - Water required under these specifications shall be obtained at a commercial source.  

 

605 - The Purchaser shall secure the necessary water permits and pay all required water 

fees for use of the water sources selected by the Purchaser and approved by the 

Authorized Officer. 

 

 

 

AGGREGATE BASE COURSE - 700 

PIT RUN ROCK MATERIAL 

 

 

*701 - This work shall consist of furnishing, hauling and placing one or more layers of pit 

run rock material on the approved roadbeds and landings.  

 

702a - Pit run rock materials used in this work may be obtained from sources selected by the 

Purchaser at his option, providing the materials furnished comply with these 

specifications and the sources are approved in writing by the Authorized Officer prior 

to use. 

 

*703 - Pit run rock materials shall consist of talus rock, bank run or river run gravels, partly 

decomposed granite or basalt, cinders, or other approved materials.  The materials 

shall be reasonably free from vegetative matter or other deleterious material.   

 

*704 - Pit run rock material shall consist of native materials of such a size and grading that it 

can be taken directly from the source and placed on the road without crushing or 

screening.  The material shall contain only occasional oversize particles to be 

removed.  The term "oversize" shall be construed to mean material greater than 2/3 

the compacted thickness of the layer in which it is placed. 

 

705 - Pit run rock material shall be placed in layers of sufficient thickness to accommodate 

the material, except that the maximum thickness of any layer shall not exceed 8 

inches.  Where the total specified thickness is greater than 8 inches the material shall 

be placed in two or more layers of equal thickness. 
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706 - Oversize material that cannot be accommodated in the layer shall be removed at the 

source or on the road, and shall be disposed of as directed by the Authorized Officer. 

 

707 - When so indicated, filler or binder obtained from the source shall be uniformly 

blended with pit run rock material on the road. 

 

*708 - The roadbed as shaped and compacted under Sections 300 and 500 of these 

specifications shall be approved in writing by the Authorized Officer prior to 

placement of pit run rock material. 

 

709 - Pit run rock material shall be placed on roadbed, blade processed and spread to 

required dimensions. 

 

710 - Pit run rock material shall be compacted by routing construction and hauling 

equipment over the full width of each layer placed. 

 

712 - Pit run rock material shall be surface bladed during the compaction operation to 

remove irregularities and to produce a smooth running surface. 

 

713 - Pit run rock material used to repair or reinforce soft, muddy, frozen, yielding, or 

rutted subgrades shall not be construed as surfacing required under this specification 

unless approved in writing by the Authorized Officer prior to placement. 

 

 

AGGREGATE SURFACE COURSE - 1200 

CRUSHED ROCK MATERIAL 

 

 

*1201 - This work shall consist of furnishing, hauling, and placing one or more layers of 

crushed rock materials on the approved roadbeds in accordance with these 

specifications and conforming to the lines, grades, dimensions, and typical cross 

sections shown on the plans.  Material not conforming to these specifications will be 

rejected, and shall be removed from the road. 

 

*1202 - Crushed rock materials used in this work shall consist of quarry rock, stone, gravel, or 

other approved materials obtained from sources approved by the Authorized Officer.   

 

1202a- Crushed rock materials used in this work may be obtained from commercial sources 

selected by the Purchaser at his option and expense, providing the rock materials 

furnished comply with these specifications. 

 

NOTE:  USE OF SUBSECTION R1220 SUBJECT TO STATE OFFICE APPROVAL. 

 

*1203 - When crushed rock material is produced from gravel, not less than (65) percent by 

weight of the particles retained on the No. 4 sieve will have (2) manufactured 

fractured face(s).  (If necessary to meet the above requirements, or to eliminate an 

excess of filler, the gravel shall be screened before crushing). 
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1204 - Crushed rock material shall consist of hard durable rock fragments conforming to the 

following gradation requirement. 

 

TABLE 1204 

AGGREGATE SURFACE COURSE 

CRUSHED ROCK MATERIAL 

Percentage by weight passing square mesh sieves 

AASHTO T 11 & T 27 

   Sieve            GRADATION 

 Designation   C    C-1    D    D-1    E    E-1  

 1-1/2 inch  100  100   -   -   -   - 

   1 inch   -   -  100  100   -   - 

 3/4 inch 50-90 60-90   - 70-98  100  100 

 1/2 inch   -   -   -   -   - 70-98 

 No. 4 25-50 30-55 30-60 36-60 40-75 44-70 

 No. 8   - 22-43   - 25-47   - 30-54 

 No. 30   - 11-27   - 12-31   - 15-34 

 No. 40  5-25   -  5-30   -  5-35   - 

 No. 200  2-15  3-15  3-15  3-15  2-15  3-15 

*1205 - Crushed rock material retained on the No. 4 sieve shall have a percentage of loss of 

not more than 35 at 500 revolutions, as determined by AASHTO T 96. 

 

*1206 - Crushed rock material shall show a durability value of not less than 35 as determined 

by AASHTO T 210. 

 

1207a- That portion of crushed rock material passing No. 4 sieve, including blending filler, 

shall have a sand equivalent of not less than 35, as determined by AASHTO T 176, 

except where that portion exhibits a sand equivalence of less than 35, the aggregate 

will be accepted if it complies with the additional requirement as follows: 

 

       Percent Passing 

 Sand Equivalent #200 Sieve AASHTO T 27 

  34   9 

  33   8 

  32   7 

  31   6 

  30   5 

   29 or less   4 

 

1208 - If additional binder or filler material is necessary to meet the grading or plasticity 

requirements, or for satisfactory bonding of the material, it shall be uniformly blended 

with the crushed rock material at the crushing and screening plant prior to placing on 

the road, unless otherwise agreed.  The material for such purposes shall be obtained 

from sources approved by the Authorized Officer and shall be free from stones, 

vegetative matter, and other deleterious materials. 

 

*1208a- Each layer of crushed rock material shall be thoroughly mixed on the roadbed by 

alternately blading, to full depth, until a uniform mixture has been obtained.  The 



  EXHIBIT C-5 
  Sale Name:  Fall N Grizzly Salvage 
  Sheet   15    of    20   

 

mixture shall then be spread to full width.  When completed, the spreading shall 

produce a surface which is smooth, presents uniform shoulder lines, and conforms to 

the specified cross section. 

 

*1209 - Shaping and compacting of roadbed shall be completed and approved in writing, prior 

to placing crushed rock material in accordance to the requirements of Subsections 300 

and 500 for placing on the roadbed, landings. 

 

*1210a- Crushed rock material used to repair or reinforce soft, muddy, frozen, yielding, or 

rutted roadbed shall not be construed as surfacing required by this specification unless 

approved as such by the Authorized Officer. 

 

1211 - Crushed rock material shall be compacted by routing construction and hauling 

equipment over the full width of each layer placed. 

 

 

EROSION CONTROL - 1700 

 

 

*1701 - This work shall consist of measures to control soil erosion or water pollution during 

the construction operation through the use of berms, dikes, dams, sediment basins, 

fiber mats, netting, gravel, mulches, grasses, slope drains and other control erosion 

devices or methods in accordance with these specifications and conforming to the 

lines, grades, dimensions, and typical cross sections shown on the plans. 

 

1704 - The erosion control provisions specified under this Subsection shall be coordinated 

with the Soil Stabilization requirements of Section 1800. 

 

1706a- The Purchaser shall perform, during the same construction season, erosion control 

measures on all exposed excavation, borrow, and embankment areas. 

 

1708a- Newly constructed or renovated roads with a native surface that are used as haul 

routes not completed during dry weather periods shall be winterized, by providing a 

well-drained roadway by water barring, maintaining drainage, and performing 

additional measures necessary to  minimize erosion and other damage to the roadway, 

as directed by the Authorized Officer.  Portions of roads not having surface rock in 

place will be blocked or barricaded to prevent vehicular traffic. 

 

 

SOIL STABILIZATION - 1800 

 

 

*1801 - This work shall consist of seeding, fertilizing and mulching on designated cut, fill, 

borrow, disposal, landings and special areas in accordance with these specifications 

and as shown on the plans.   
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1802a- Soil stabilization work consisting of seeding, mulching and fertilizing shall be 

performed on landings, disturbed areas and decommissioned roads in accordance with 

these specifications and as shown on the plans. 

 

*1803 - Soil stabilization work as specified under Subsections 1802 and 1802a shall be 

performed before the wet season begins, typically October 15.  

  

The Authorized Officer may modify the above seasonal date to conform to existing 

weather conditions and changes in the construction schedule. 

 

1803a- The Purchaser shall begin soil stabilization work within 10 days of the starting work 

date when notified by the Authorized Officer. 

 

1804 - The Purchaser shall furnish the following species of grass seed meeting 

corresponding germination, purity, and weed content requirements:   

              Germination   Purity Weed Content 

Species         Min. %  Min. % Max. %    

California Brome  85 95 0.2 

Blue Wild Rye  85 95 0.2 

 

The grass seed furnished shall meet the minimum requirement for Blue Tag Seed as 

set forth in the latest edition of Oregon Certification Standards published by Oregon 

State University. Seed source shall be approved by the Authorized Officer and shall 

be from general region where the project occurs. 

 

The Purchaser shall furnish the Authorized Officer a Seed Test Result from a certified 

seed testing lab which shall include:  date of test; lot number of each kind of seed; 

seed source; and results of tests as to name, percentages of purity and of germination, 

weed species and percentage of weed content, for each kind of seed furnished and, in 

case of mixture, the proportions of each kind of seed.  The seed must have been tested 

within the last year to be accepted for use on this contract.  

 

Genetically appropriate native plant species shall be selected as a first choice for 

project work.  If native grass/forb seed or other plant materials are not available, non-

native species to be used shall be approved by the appropriate resources specialist and 

authorized officer prior to application on the ground. 

 

1805 - The Purchaser shall mix grass seed specified under Subsection 1804 in the following 

proportions:  Seed Mixture "A": 

Percent of 

Species Total by Wt. Lbs. per Acre  

California Brome   50% 10 

Blue Wild Rye 50%  10 

                           TOTALS 100     20 lbs./ac. 

                

1809d - Straw mulch shall be from native grass or other approved grain crops which are 

certified weed free, and free from noxious weeds, mold, or other objectionable 

materials.  Straw mulch shall be in an air-dry condition and suitable for placing in a 
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uniform manner. Straw mulch shall be applied evenly in treatment areas to a depth of 

2 inches (approximately 1000 lbs./ac), or as directed by the Authorized Officer. 

 

1810-  Mulch material shall be delivered to the work area in a dry state.  Material found to be 

wet will not be accepted.  Material to be used in the mulching operation may be 

stockpiled along the road designated for treatment provided it is maintained in a dry 

state and has the approval of the Authorized Officer. 

 

1811-  Bulk mulching material required under these specifications shall be delivered to the 

work area bound either by twine, string, or hemp rope.  Wire binding and plastic twine 

will not be permitted. 

 

1812 -   The Purchaser shall furnish and apply to acres designated for treatment as shown on 

the plans, a mixture of grass seed and  mulch material at the following rate of 

application:   

Grass seed            20 lbs./acre 

Mulch                   1000 lbs./acre 

 

1816b - Dry Method - Blowers, mechanical seeders, seed drills, landscape seeders, cultipaker 

seeders, or other approved mechanical seeding equipment may be used when seed is 

to be applied in dry form.  

 

1820-  The Purchaser shall notify the Authorized Officer at least 5 days in advance of the date 

he intends to commence the specified soil stabilization work. 

 

1822-  Mulch that collects at the ends of culverts or accumulates to excessive depths on the 

slopes shall be evenly spread by hand methods, as directed by the Authorized 

Officer’s Rep. 

 

1823-  No material shall be applied when wind velocities would prevent a uniform 

application of the mix or slurry or when winds would drift the mix or slurry spray 

outside of the designated treatment area. 

 

1826-  Twine, rope, sacks, and other debris resulting from the soil-stabilization operation 

shall be picked up and disposed of to the satisfaction of the Authorized Officer. 

 

 

ROADSIDE BRUSHING - 2100 

 

 

*2101 - This work shall consist of the removal of vegetation from the road prism - variable 

distance, and inside curves in accordance with these specifications and conforming to 

the lines, grades, dimensions, and typical cross sections shown on the Roadside 

Brushing Detail Sheet of this exhibit, at designated locations as shown in the plans. 

 

2102 - Roadside brushing may be performed mechanically with self-powered, self-propelled 

equipment or manually with hand tools, including chain saws. 
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2103 - Vegetation cut manually or mechanically less than 6 inches in diameter when 

measured 6 inches above the ground at DBHOB shall be cut to a maximum height of 

2 inches above the ground surface or above obstructions such as rocks or stumps on 

cut and fill sloped and all limbs below the 2 inch area will be severed from the trunk. 

 

Vegetation shall be cut and removed from the road bed between the outside shoulders 

and the ditch centerline and such vegetation shall be cut to a maximum height of 1 

foot above the ground and running surface.  Limbs below the 1 foot area will be 

severed from the trunk.  Sharp pointed ends will not be permitted.  Cuts shall be 

parallel to the ground line or running surface. 

 

2104 - Trees in excess of 6 inches in diameter at DBHOB when measured 6 inches above the 

ground line shall be limbed, so that no limbs extend into the treated area or over the 

roadbed to a height of 14 feet above the running surface of the roadway on cut and fill 

slopes, within the road prism-variable distance.  Limbs shall be cut to within 1 inch of 

the trunk to produce a smooth vertical face.  Removal of trees larger than 6 inches in 

diameter for sight distance or safety may be directed by the Authorized Officer. 

 

2105 - Vegetation that is outside of the road prism-variable distance that protrudes into the 

road prism and within 14 feet in elevation above the running surface shall be cut, to 

within 1 inch of the trunk to produce a smooth vertical face. 

 

2106 - Vegetative growth capable of growing 1 foot in height or higher shall be cut, within 

the road prism-variable distance or as directed by the Authorized Officer. 

 

2107 - Inside curves shall be brushed out for a sight distance of 200 feet chord distance or a 

middle ordinate distance of 25 feet whichever is achieved first.  Overhanging limbs 

and vegetation in excess of 1 foot in height shall be cut within these areas.  Due to 

variations in curvature, the Authorized Officer may direct a chord or middle ordinate 

distance of something less. 

 

2108 - Self-propelled equipment shall not be permitted on cut and fill slopes or in ditches. 

 

2109 - Debris resulting from this operation shall be scattered downslope from the roadway.  

Debris shall not be allowed to accumulate in concentrations.  Debris in excess of 1 

feet in length and 2 inches in diameter shall not be allowed to remain on cut slopes, 

ditches, roadways or water courses, or as directed by Authorized Officer. 

 

2113 - Roadside brushing shall be accomplished as shown on the plans and as listed below: 

 

 Road Number Mi. From. To. 

 

 40-4E-23.00 0.64 Jct with 3.0 Jct with 19.0               

 40-4E-25.02 0.16 MP 0.00 MP 0.16 

 40-4E-26.01 A 0.27           MP 0.00 MP 0.27                        

 40-4E-26.01 B 0.19        MP 0.27 MP 0.46 
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2114 - Roadside brushing shall be completed prior to use of the road for timber haul. 

 

2115 - Sections of roadway to have vegetation removed will be marked at start and stop 

points with red-topped painted stakes. 

 

2116 - Mechanical brush cutters shall not be operated when there are people and occupied 

vehicles within (400) feet of the immediate operating area. 

 

2117 - Traffic warning signs shall be required at each end of the work area.  Signs shall meet 

the requirements of the Manual on Uniform Traffic Devices. 

 

 

POST HARVEST ROAD WORK – 2600 

 

 

2601 - All roads to be fully decommissioned, both pre-existing and built for the timber sale, 

shall be discontinuously subsoiled to a depth of at least 12-18 inches or to a point 

where 10-inch diameter stones are the dominant substrate (whichever is shallower), 

seeded, water-barred, mulched, and blocked during dry soil conditions in the same 

year of the salvage harvest to stabilize soils and to hydrologically disconnect the 

roads from any intermittent channel before winter rains. Slash, boulders and other 

debris would be placed along the roads entire length as determined by availability of 

materials to provide ground cover and discourage mechanized use. Blockage at the 

entrance would consist of digging a trench and constructing a log and earth berm at 

the location staked on the ground. If the beginning of the road is not adequately 

camouflaged by decommissioning work described above then the purchaser shall add 

material to the road surface to accomplish this objective. As directed by the 

Authorized Officer the purchaser shall place logs, slash, boulders and other material 

so the entrance is camouflaged for a minimum distance of 100 feet and vehicle access 

is precluded.  

 
 

 Fully Decommission the following roads with mechanical means as described above: 

 
 

Road No. 
 

From  
 

To  
 

40-4E-25.02 
 

0.00 
 

0.16 
 

40-4E-25.04 
 

0.00 
 

0.31 
 

40-4E-26.00  
 

0.03 
 

0.30 
 

40-4E-26.01  
 

0.27 
 

0.46 
 

40-4E-35.01 
 

0.00 
 

0.06 

TOTAL MILES                     1.29 

 
 
Temporary Road to Access Units 

 
Length 



  EXHIBIT C-5 
  Sale Name:  Fall N Grizzly Salvage 
  Sheet   20    of    20   

 
 
Temporary Road to Access Units 

 
Length 

 
1-1 

Approx. 0.60 miles 

 
25-4 

 
 Approx. 50 feet 

TOTAL MILES      Approx. 0.60 

 

 

 

2602b - Long term closure of road 40-4E-35.03 will require purchaser to construct barricade at 

the location staked. This barricade will not have a trench but only use logs or boulders 

to close the road. 
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SPECIFICATION 

TABLE OF CONTENTS 
 

 

Section 3000    General      Sheet 2 

 

Section 3100    Operational Maintenance    Sheet 2 

 

Section 3200    Seasonal Maintenance    Sheet 4 

 

Section 3300    Final Maintenance     Sheet 5 

 

Section 3400    Other Maintenance     Sheet 5 
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 GENERAL - 3000 

 

3001 - The Purchaser shall be required to maintain all roads listed and/or referenced in Section 41(C)(4) Special Provisions of this 

contract in accordance with Sections 3000, 3100, 3200, 3300, and 3400 of this exhibit. 

 

3001a - The Purchaser shall be required to provide maintenance on roads in accordance with Subsections 3403 and 3404. 

 

3002 - The Purchaser shall maintain the cross section of existing dirt or graveled roads to the existing geometric standards.   

 

3003 - The minimum required maintenance on any roads shall include the provisions specified in Subsections 3101, 3104, and 

3105. 

 

3004 - The Purchaser shall be responsible for providing timely maintenance and cleanup on any road(s) with logging units 

substantially completed prior to moving operations to other roads.  The maximum length of non-maintained or non-cleanup 

of the road prism, shall not exceed the sum of one (1) mile at any time.  Release of maintenance requirements may be 

granted, upon written request, when the conditions specified in Sections 3300 and 3400 are met satisfactorily. 

 

 

 OPERATIONAL MAINTENANCE - 3100 

 

3101 - The Purchaser shall blade and shape the road surface and shoulders with a motor patrol grader.  Banks shall not be undercut. 

 Back blading with tractors or similar equipment will be allowed only around landings and other areas when approved by the 

Authorized Officer. 

 

3103 - The Purchaser shall maintain established berms and place additional berms using adjacent material where needed to protect 

fills as directed by the Authorized Officer. 

 

3104 - The Purchaser shall perform other road cleanup including removal of debris, fallen timber, bank slough, and slides which 

can practicably be accomplished by a motor patrol grader, rubber-tired front-end bucket loader, rubber-tired backhoe or 

comparable equipment, and by the use of hand tools. 
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3104a - Removal of bank slough and slide material includes placement of material at the nearest suitable turnout or disposal site 

where material cannot erode into streams, lakes, or reservoirs or cause undue damage to road fill slopes which have been 

planted or mulched to control soil erosion. 

 

3104b - The Purchaser shall be responsible for removal of all slides or slough, up to fifteen (15) station yards in quantity, at any one 

site.  This work includes unlimited multiple sites on all roads required to be maintained by the Purchaser. 

 

Prior to removal of any slough or slide material exceeding fifteen (15) station yards at any one site, the Purchaser and the 

Authorized Officer or their Authorized Representatives shall agree in writing, in the field, to the quantity of material, 

method of disposal, and the disposal site.  Work may commence immediately after agreement. 

 

Upon completion of agreed-upon work, a reduction in timber sale purchase price will be made to offset the cost of work, 

based on current BLM Timber Appraisal Production Cost Schedules.  Adjustments in purchase price for completed work 

shall be made as necessary and no less than once per year when actual work is ongoing. 

 

3105 - The Purchaser shall be responsible for maintaining normal flow in drainage structures.  This includes cleaning out drainage 

ditches, catch basins, clearing pipe inverts of sediment and other debris lodged in the barrel of the pipe and maintaining 

water dips and waterbars using equipment specified in Subsection 3104 and other culvert cleaning and flushing equipment. 

 

3106 - The Purchaser shall be responsible for repair and replacement of all materials eroded from road shoulders and fill slopes, up 

to fifteen (15) station yards in quantity, at any one site.  The work includes unlimited multiple sites on all roads required to 

be maintained by the Purchaser.  Prior to repair and replacement of eroded material exceeding fifteen (15) station yards at 

any one site, the Purchaser and the Authorized Officer or their Authorized Representatives shall agree in writing, in the 

field, to the quantity of material, borrow source, and method of repair.  Work may commence immediately after agreement. 

 

Upon completion of agreed-upon work, a reduction in timber sale purchase price will be made to offset the cost of the work, 

based upon current BLM Timber Sale Appraisal Production Cost Schedules.  Adjustments in purchase price for completed 

work shall be made as necessary, and no less than once per year when actual work is ongoing. 

 

3107 - The Purchaser shall cut or trim trees and brush which obstructs vision or prevents the safe passage of traffic along the 

traveled way, when directed by the Authorized Officer. 
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The Purchaser shall also cut trees or brush encroaching on the road prism that are a result of his activities or winter damage 

during the contract period.  Disposal of such vegetative material shall be by scattering below the road. 

 

3108 - The Purchaser shall avoid fouling gravel or bituminous surfaces through covering with earth and debris from side ditches, 

slides, or other sources.  The Purchaser shall also avoid blading surfacing material off the running surface of the roadway. 

 

3108a - The Purchaser shall perform logging operations on gravel bituminous roadways only where the locations have been marked 

on the ground and/or approved by the Authorized Officer.  Repair of the road shall be as specified in Subsection 3401. 

 

 

 SEASONAL MAINTENANCE - 3200 

 

3201 - The Purchaser shall perform preventive maintenance at the end of Purchaser’s hauling each season and during nonhauling 

periods which occur between other operations on the contract area.  This includes cross ditching, removing ruts or other 

surface irregularities, and all other requirements specified in Section 3100. 

 

3202 - The Purchaser shall perform and complete maintenance, specified in Sections 3000, 3100, and 3200, on all roads maintained 

by him, prior to October 1 each year, except as specified in Subsection 3203, after initial commencement of construction or 

logging operations.  Thereafter all roads shall have continuous preventive maintenance and road cleanup until suspension of 

seasonal operations.  This includes all roads used and not used during the preceding operating seasons. 

 

3203 - The Purchaser shall complete road cleanup and maintenance, as specified in Section 3100, at the completion of logging 

operations on any road(s) located in an area separate from the area where logging activities will resume. 

 

3204 - The Purchaser shall be responsible for performing post storm inspections and maintenance during the winter season to 

minimize erosion and potential road or watershed damage. 
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 FINAL MAINTENANCE - 3300  

 

3301 - The Purchaser shall complete final maintenance and/or damage repairs on all roads used under terms of their contract within 

30 calendar days following the completion of hauling and in accordance with Sec. 16(b) of this contract.   This work shall 

include any maintenance and/or damage repairs specified in Sections 3000, 3100, and 3200 necessary to meet the conditions 

specified in Subsection 3002 and shall be executed in accordance with Subsection 3302 of this section.  The Authorized 

Officer may grant acceptance of Purchaser’s maintenance responsibility in part where certain individual roads or road 

segments are no longer of any use to the Purchaser’s remaining removal operations, providing that all contract requirements 

as specified under Sec. 16(b), Special Provisions (Sections 3000, 3100, 3200, and 3300 of the maintenance specifications) 

have been completed and a relinquishment of cutting and removal rights on cutting units tributary to these roads is signed by 

the Purchaser.  Request for partial acceptance must be submitted in writing by the Purchaser. 

 

3302 - The Purchaser shall perform final road maintenance only when weather or soil moisture conditions are suitable for normal 

maintenance equipment operations as determined by the Authorized Officer. 

 

If final maintenance is delayed after the date required in Subsection 3301 of this contract by adverse soil moisture or 

unsuitable equipment operating conditions, the Purchaser will be notified by the Authorized Officer when soil moisture and 

equipment operating conditions are suitable.  The Purchaser shall then be required to complete final maintenance within 30 

days. 

 

 OTHER MAINTENANCE - 3400  

 

3401 - The Purchaser shall repair any damage to road surfaces that was specified under Subsection 3108a.  This repair includes 

restoring the roadway to the designed standard and replacement of surfacing with approved surface material.  This repair is 

not limited to use of equipment specified in Subsection 3104. 

 

3402 - The Purchaser shall be permitted to remove ice and snow from roads authorized for use under this contract only when prior 

written approval has been secured from the Authorized Officer.  The Purchaser shall submit a written request for permission 

to remove ice and snow in advance of the date operations are to begin. 

 

Upon receiving written authorization for ice and snow removal, the Purchaser will perform the work according to the 

conditions and equipment requirements set forth in the Authorization. 
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3403 - The Purchaser shall be required to furnish and apply non-saline water during dry hauling periods, when directed by the 

Authorized Officer, for the purpose of laying dust and to prevent loss of surface material.  The first application of water 

shall be made at the rate of one-half gallon per yd
2
 of road surface traveled.  Subsequent applications shall be made for each 

40 MBF of timber or 120 yds
2
 of rock hauled.  Subsequent waterings may be done at a rate less than one-half gallon per yd

2
 

when a specified lesser rate is approved by the Authorized Officer. 

 

The following roads shall be watered: 

 
 

Road No. 
 

From M.P./STA 
 

To M.P./STA 

40-4E-03.01 A1-C1 

 
0.00 4.69 

40-4E-03.01 D 4.69 4.80 

40-4E-03.01 E 4.80 5.09 

40-4E-03.01 F 5.09 5.64 

40-4E-03.01 G-H 5.64 6.43 

40-4E-23.00 0.00 0.65 

40-4E-24.00 A1-A2 0.00 1.61 

40-4E-24.00 B1-B2 1.61 2.77 

40-4E-24.00 C1 2.77 2.97 

40-4E-25.01 A-B 0.00 3.51 

40-4E-25.02 0.00 0.16 

40-4E-25.04 0.00 0.31 

40-4E-26.00 A 0.00 0.03 

40-4E-26.00 B 0.03 0.30 

40-4E-26.01 A 0.00 0.27 
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Road No. 
 

From M.P./STA 
 

To M.P./STA 

40-4E-26.01 B 0.27 0.46 

40-4E-26.02 A 0.00 0.38 

40-4E-26.02 B 0.38 0.90 

40-4E-35.00 0.00 0.86 

40-4E-35.01 0.00 0.06 

40-4E-35.03 0.00 0.44 

40-4E-35.04 0.00 0.07 

40-5E-03.00 G 12.13 14.72 

40-5E-19.00 B 2.98 3.26 

40-5E-19.00 D 4.75 5.55 

40-5E-19.00 E 5.55 5.70 

40-5E-19.02 B 2.72 3.59 

41-4E-02.00 0.00 0.25 

Temp Spur Sec 6 

 
0.00 0.60 

 

During drought periods when the transportation of water from the source to the roads noted above exceeds 10 miles, a 

reduction shall be made in the total purchase price to reflect the additional haul or the substitution of other acceptable dust 

palliatives in lieu of watering, based on equipment rental rates from current BLM Timber Appraisal Production Cost 

Schedules. 

 

3403a - During dry hauling conditions when the authorized officer determines watering is not required, the Purchaser shall reduce 

hauling speeds to 5 MPH and/or restrict the number of loads hauled to 2 per day on the following road: 
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Road No. 
 

From M.P./STA 
 

To M.P./STA 

40-4E-03.01 A1-C1 

 
0.00 4.69 

40-4E-03.01 D 4.69 4.80 

40-4E-03.01 E 4.80 5.09 

40-4E-03.01 F 5.09 5.64 

40-4E-03.01 G-H 5.64 6.43 

40-4E-23.00 0.00 0.65 

40-4E-24.00 A1-A2 0.00 1.61 

40-4E-24.00 B1-B2 1.61 2.77 

40-4E-24.00 C1 2.77 2.97 

40-4E-25.01 A-B 0.00 3.51 

40-4E-25.02 0.00 0.16 

40-4E-25.04 0.00 0.31 

40-4E-26.00 A 0.00 0.03 

40-4E-26.00 B 0.03 0.30 

40-4E-26.01 A 0.00 0.27 

40-4E-26.01 B 0.27 0.46 

40-4E-26.02 A 0.00 0.38 

40-4E-26.02 B 0.38 0.90 

40-4E-35.00 0.00 0.86 

40-4E-35.01 0.00 0.06 

40-4E-35.03 0.00 0.44 

40-4E-35.04 0.00 0.07 
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Road No. 
 

From M.P./STA 
 

To M.P./STA 

40-5E-03.00 G 12.13 14.72 

40-5E-19.00 B 2.98 3.26 

40-5E-19.00 D 4.75 5.55 

40-5E-19.00 E 5.55 5.70 

40-5E-19.02 B 2.72 3.59 

41-4E-02.00 0.00 0.25 

Temp Spur Sec 6 

 
0.00 0.60 

               

Adjustments to the above schedules may be made by the Authorized Officer at his option as hauling conditions improve.  

The Purchaser, at his option and expense, may elect to substitute watering or other dust palliatives in lieu of the above 

hauling requirements provided that written approval is received from the Authorized Officer.  Such authorization shall 

include the approval of product specifications for the application and the product to be used. 

 

3404 - The Purchaser may at his option and expense, substitute lignin sulfonate, magnesium chloride, or bituminous dust 

palliatives for water on any or all road segments listed in Subsection 3403 or 3403a provided that written approval is 

received from the Authorized Officer.  Such authorization shall include approval of product specifications for the 

application of the product to be used.  Multiple applications may be required to maintain the conditions specified in 

Subsection 3403. 
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DEPARTMENT OF THE INTERIOR Fall n Grizzly

ORM06-TS15-04

UNITED STATES Medford

BUREAU OF LAND MANAGEMENT

Forest

Type SubdivisionSectionRangeTownship

Legal Description

S 1/2254E40SO&C

NE1/4,  N1/2 NW1/4, SE1/4 NW1/4, SE1/4354E40SO&C

E1/2 NE1/4, NW1/4 NW1/414E41SO&C

Timber - Sale - Summary

ICSPWFPPDF

Cutting Volume (16' MBF)

ROWPartialRegenUnit Total

1-1  501  49  0  0 383  50  27  23  18

1-2  418  41  0  0 320  42  22  19  15

25-1  625  61  0  0 477  63  33  29  23

25-2  676  66  0  0 516  68  36  31  25

25-3  1,184  116  0  0 905  119  63  54  43

25-4  82  8  0  0 63  8  4  4  3

25-5  225  22  0  0 172  23  12  10  8

35-1  1,350  132  0  0 1,031  136  72  62  49

35-2  552  54  0  0 422  56  29  25  20

35-4  399  39  0  0 305  40  21  18  15

35-5  327  31  0  0 250  33  17  15  12

Totals  6,339  619  0  0 4,844  638  336  290  231

Printed : 6/29/2015 11:14:46AM Page 2 of 15



DEPARTMENT OF THE INTERIOR Fall n Grizzly

ORM06-TS15-04

UNITED STATES Medford

BUREAU OF LAND MANAGEMENT

10

Logging Costs per 16' MBF

0

$3,169.50

50

0

50

$

$

$

$

$

$

15.88

0.00

3.36

225.18

71.14

118.54

Douglas-fir Peeler

0

10

90

Douglas-fir : 57 bf All : 57 bf

Douglas-fir : 100 %

Douglas-fir : 87 % All : 87 %

All : 100 %

%

%

%

 6,339

% 15

 700

 100

 Jackson, OR

 0.00

 0.00

 0.00

 0.00

10/01/2014

PCMPLT, 100%

Siemer, Worman, Parks, Rentz

 0

 0
Months

Months 1

 24

 15

 3 8

Scaling Allowance ($0.50 per 16' MBF)

Export Volume

Salvage (16' MBF)

Green (16' MBF)

Net Volume

County, State

Type of Cruise

Date

Cruised By

Cruise

Road Renovation Stations

Road Decomission Stations

Road Improvement Stations

Road Construction Stations

Volume Aerial

Volume Ground

Volume Cable

Avg Age

Avg Yarding Distance (feet)

Avg Yarding Slope

16' MBF per Acre)Avg Volume (

Salvage

Miles

Miles

Weighted distance to Utilization Centers

Center #2

Center #1 : Klamath Falls, OR

Personal Property Removal Time

Cutting and Removal Time

Length of Contract

Utilization Centers

Total Logging Costs per 16' MBF

%

%

% 11

Recovery

Avg Log

Tract Features

Back Off

% + Additional RiskBasic Profit & Risk

Total Profit & Risk

Profit & Risk

Road Maintenance

Road Amortization

Road Construction

Transportation

Stump to Truck

Other Allowances :

Other Costs $ 16.27 

$ 16.27 Total Other Allowances :
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DEPARTMENT OF THE INTERIOR Fall n Grizzly

ORM06-TS15-04

UNITED STATES Medford

BUREAU OF LAND MANAGEMENT

Stumpage Summary

Stumpage Computation    (16' MBF)

Appraised

Value

Appraised

Price

(-)

Back

Off

(+)

Marginal

Log Value

(-)

Logging

Cost

(-)

Profit

& Risk

Pond

Value

Net

VolumeTreesSpecies

$ 785,696.80 $ 162.20 $ 28.63 $ 0.01 $ 225.18 $ 51.42 $ 467.44  4,844 28,249DF

$ 12,504.80 $ 19.60 $(7.56)$ 225.18 $ 21.60 $ 196.37  638 3,780PP

$ 20,865.60 $ 62.10 $ 10.96 $ 225.18 $ 36.87 $ 335.14  336 2,951WF

$ 6,061.00 $ 20.90 $(5.81)$ 225.18 $ 23.04 $ 209.49  290 1,033SP

$ 15,084.30 $ 65.30 $ 11.53 $ 225.18 $ 37.33 $ 339.37  231 1,897IC

Totals  37,910  6,339 $ 840,212.50 

 Log Code by Percent    

Code #6Code #5Code #4Code #3Code #2Code #1Species

Douglas-fir  56.0  37.0  7.0

Ponderosa Pine  58.0  36.0  6.0

Sugar Pine  69.0  28.0  3.0

Incense-cedar  56.0  35.0  9.0

White Fir  33.0  57.0  10.0

 Marginal Log Volume    

Species Grade #8Grade #7 

 1Douglas-fir

Ponderosa Pine

Sugar Pine

Incense-cedar

White Fir

03/09/2015

03/02/2015

Date : 

Date : 

Date : 

Worman, Aaron

Siemer, EricAppraised By : 

District Approval By : 

Area Approval By : 

Printed : 6/29/2015 11:14:46AM Page 4 of 15



DEPARTMENT OF THE INTERIOR Fall n Grizzly

ORM06-TS15-04

UNITED STATES Medford

BUREAU OF LAND MANAGEMENT

Prospectus

CCF32' MBF

Net VolumeNet Volume

16' MBFSpecies

Net Volume

Trees

(16' MBF)Appraisal Method :     

Douglas-fir  4,844  3,875  9,335 28,249

Ponderosa Pine  638  464  1,179 3,780

White Fir  336  257  690 2,951

Sugar Pine  290  225  500 1,033

Incense-cedar  231  160  472 1,897

Total  37,910  4,981  12,176 6,339

All Species     

Gross

Volume

Avg bf Volume

Per Tree

Number

Trees DBH
Gross Merch

Volume

Merch

Logs

Avg bf Gross 

Merch Log

Merch

Logs

Cull

Logs

Total

Logs

Logs per

Tree

Net

Volume

Gross

Volume Recovery

 124,590  5,415  6,339  7,309 130,005  3.4  87 %

 7,309  37,910  192  15.9  7,144  124,590  57

Douglas-fir

 15.9

Gross

Volume

Number

Trees

Avg bf Volume

Per Tree DBH

Gross Merch

Volume

Merch

Logs

Avg bf Gross 

Merch Log

Merch

Logs

Cull

Logs

Total

Logs

Logs per

Tree

Net

Volume

Gross

Volume Recovery

 196  57

 99,379  3.5  87 %

 5,553  28,249  5,448  96,046

 96,046  3,333  5,553 4,844

Total

Acres

Right Of Way

Acres

Regen

Acres

Partial Cut

AcresUnit

Cutting Areas     

1-1  49  49

1-2  41  41

25-1  61  61

25-2  66  66

25-3  116  116

25-4  8  8

25-5  22  22

35-1  132  132

35-2  54  54

35-4  39  39

35-5  31  31

 619  619Totals :
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DEPARTMENT OF THE INTERIOR Fall n Grizzly

ORM06-TS15-04

UNITED STATES Medford

BUREAU OF LAND MANAGEMENT

Sale

SubTotal

Bid

Price

Net

VolumeSpecies

Sale Totals (16' MBF)

The following estimates and calculations of timber sold are made solely as an administrative aid for determining: (1) Adjustments made or 

credits given in accordance with Sections 6, 9, or 11; (2) When payments are due; and (3) Value of timber subject to any special bonding 

provisions. The value of timber will be determined by multiplying the value per acre as shown below, times the amount of acreage as 

determined by the authorized officer, which has been cut or removed or designated for taking.

Except provided in Section 2, Purchaser shall be liable for the total purchase price even though the quantity of timber actually cut or 

removed or designated for taking is less than the estimated volume or quantity shown. Cutting areas are shown on the Exhibit A.

Douglas-fir  4,844

Ponderosa Pine  638

White Fir  336

Sugar Pine  290

Incense-cedar  231

Sale Totals  6,339

Exhibit B

Unit Details (16' MB)

1-1

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.0049 Acres

Douglas-fir  383

Incense-cedar  18

Ponderosa Pine  50

Sugar Pine  23

White Fir  27

Unit Totals  501

1-2

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.0041 Acres

Douglas-fir  320

Incense-cedar  15

Ponderosa Pine  42

Sugar Pine  19

White Fir  22

Unit Totals  418
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25-1

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.0061 Acres

Douglas-fir  477

Incense-cedar  23

Ponderosa Pine  63

Sugar Pine  29

White Fir  33

Unit Totals  625

25-2

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.0066 Acres

Douglas-fir  516

Incense-cedar  25

Ponderosa Pine  68

Sugar Pine  31

White Fir  36

Unit Totals  676

25-3

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.00116 Acres

Douglas-fir  905

Incense-cedar  43

Ponderosa Pine  119

Sugar Pine  54

White Fir  63

Unit Totals  1,184

25-4

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.008 Acres

Douglas-fir  63

Incense-cedar  3

Ponderosa Pine  8

Sugar Pine  4

White Fir  4

Unit Totals  82
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25-5

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.0022 Acres

Douglas-fir  172

Incense-cedar  8

Ponderosa Pine  23

Sugar Pine  10

White Fir  12

Unit Totals  225

35-1

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.00132 Acres

Douglas-fir  1,031

Incense-cedar  49

Ponderosa Pine  136

Sugar Pine  62

White Fir  72

Unit Totals  1,350

35-2

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.0054 Acres

Douglas-fir  422

Incense-cedar  20

Ponderosa Pine  56

Sugar Pine  25

White Fir  29

Unit Totals  552

35-4

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.0039 Acres

Douglas-fir  305

Incense-cedar  15

Ponderosa Pine  40

Sugar Pine  18

White Fir  21

Unit Totals  399
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35-5

Species

Unit

Net

Volume

Bid

Price

Species

Value

Value per Acre : $0.0031 Acres

Douglas-fir  250

Incense-cedar  12

Ponderosa Pine  33

Sugar Pine  15

White Fir  17

Unit Totals  327
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Volume Summary

CCFCCFCCF32' MBF32' MBF32' MBF

UnitsR/WPartialRegenAcres

16' MBF16' MBF16' MBFCull

Logs

Merch

Logs

# of

Trees Net GM GrossNet GM GrossNet GM Gross
SpeciesName

Sale Volume Totals

 619  619  0  0  12

Douglas-fir  28,249  96,046  3,333  9,335  10,492  10,722 4,844  5,448  5,553  3,875  4,353  4,444

Ponderosa Pine  3,780  11,474  1,449  1,179  1,343  1,454 638  727  774  464  527  568

White Fir  2,951  8,432  461  690  781  807 336  382  391  257  291  299

Sugar Pine  1,033  3,795  95  500  563  568 290  328  329  225  253  255

Incense-cedar  1,897  4,843  77  472  529  534 231  259  262  160  180  181

Totals  37,910  124,590  5,415  12,176  13,708  14,085 6,339  7,144  7,309  4,981  5,604  5,747

Unit Totals

1-1Unit : Acres 49  49  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  2,233  7,591  260  439  431  383

Ponderosa Pine  299  907  113  61  57  50

White Fir  233  666  36  31  30  27

Sugar Pine  82  300  7  26  26  23

Incense-cedar  150  383  6  21  20  18

 2,997  9,847  422  578  564  501Unit Totals

1-2Unit : Acres 41  41  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  1,868  6,352  217  367  360  320

Ponderosa Pine  250  759  94  51  48  42

White Fir  195  558  30  26  25  22

Sugar Pine  68  251  6  22  22  19

Incense-cedar  126  320  5  17  17  15

 2,507  8,240  352  483  472  418Unit Totals

25-1Unit : Acres 61  61  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  2,779  9,450  323  546  536  477

Ponderosa Pine  372  1,129  141  76  72  63

White Fir  290  830  45  38  38  33
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Sugar Pine  102  373  9  32  32  29

Incense-cedar  187  476  7  26  26  23

 3,730  12,258  525  718  704  625Unit Totals

25-2Unit : Acres 66  66  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  3,007  10,224  350  591  580  516

Ponderosa Pine  402  1,221  152  83  77  68

White Fir  314  898  48  42  41  36

Sugar Pine  110  404  10  35  35  31

Incense-cedar  202  515  8  28  28  25

 4,035  13,262  568  779  761  676Unit Totals

25-3Unit : Acres 116  116  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  5,287  17,970  614  1,039  1,019  905

Ponderosa Pine  708  2,147  267  143  136  119

White Fir  552  1,578  85  73  71  63

Sugar Pine  193  710  18  61  61  54

Incense-cedar  355  906  14  49  48  43

 7,095  23,311  998  1,365  1,335  1,184Unit Totals

25-4Unit : Acres 8  8  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  364  1,238  90  71  70  63

Ponderosa Pine  49  148  39  10  9  8

White Fir  39  109  12  5  5  4

Incense-cedar  24  63  2  4  4  3

Sugar Pine  13  49  3  4  4  4

 489  1,607  146  94  92  82Unit Totals

25-5Unit : Acres 22  22  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  1,002  3,408  117  197  193  172

Ponderosa Pine  134  407  51  28  26  23

White Fir  105  299  16  14  14  12

Sugar Pine  37  135  3  12  12  10

Incense-cedar  67  172  3  9  9  8
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 1,345  4,421  190  260  254  225Unit Totals

35-1Unit : Acres 132  132  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  6,014  20,449  699  1,183  1,160  1,031

Ponderosa Pine  804  2,443  304  165  155  136

White Fir  628  1,795  97  83  81  72

Sugar Pine  220  808  20  70  70  62

Incense-cedar  404  1,031  16  56  55  49

 8,070  26,526  1,136  1,557  1,521  1,350Unit Totals

35-2Unit : Acres 54  54  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  2,460  8,365  286  484  475  422

Ponderosa Pine  329  999  124  68  63  56

White Fir  257  734  40  34  33  29

Sugar Pine  90  330  8  29  28  25

Incense-cedar  165  422  7  23  23  20

 3,301  10,850  465  638  622  552Unit Totals

35-4Unit : Acres 39  39  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  1,777  6,042  207  349  343  305

Ponderosa Pine  238  722  90  49  46  40

White Fir  186  530  29  25  24  21

Sugar Pine  65  239  6  21  21  18

Incense-cedar  119  305  5  16  16  15

 2,385  7,838  337  460  450  399Unit Totals

35-5Unit : Acres 31  31  0  0Regen Partial R/W

SpeciesName

# of

Trees

Merch

Logs

Cull

Logs Gross

16' MBF 16' MBF 16' MBF

GM Net

Douglas-fir  1,458  4,957  170  287  281  250

Ponderosa Pine  195  592  74  40  38  33

White Fir  152  435  23  20  20  17

Sugar Pine  53  196  5  17  17  15

Incense-cedar  98  250  4  13  13  12

 1,956  6,430  276  377  369  327Unit Totals
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Stump to Truck Costs

Total (16' MBF)

Total Stump to

Truck Costs

Net

Volume

Cost / Net

Volume

 6,339$ 751,394.16 $ 118.54 

Total

Cost

Yarding & Loading

Detail

Cost /

UnitUnits

Unit Of

MeasureYarding System

Wheel Skidder GMBF  3,221 $ 90.17 $ 290,437.57 

Wheel Skidder GMBF  3,221 $ 99.68 $ 321,069.28 

Med Twr=40-70 GMBF  703 $ 182.77 $ 128,487.31 

$ 739,994.16 Subtotal

Explanation

Total

Cost

Cost /

UnitUnits

Unit Of

Measure

Other Costs

Subtotal

Total

Cost

Cost /

Move In# Move-InEquipment

Additional Move-Ins

Yarder / Loader  5 $ 600.00 $ 3,000.00 

Delimber  5 $ 600.00 $ 3,000.00 

Feller Buncher  5 $ 450.00 $ 2,250.00 

Skidder  5 $ 450.00 $ 2,250.00 

Dozer  2 $ 450.00 $ 900.00 

Subtotal $ 11,400.00 
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Other Allowances Costs

$0.00

Total Buy Out

Cost

Cost / Net

Volume *

Net

Volume

Total Other

Allowances Costs

$103,135.00 $16.276,339

Total (16' MBF)

Buy

OutCost Item

Total

Cost

Cost /

Net Vol *

Buy Out

Cost

Detail (16' MBF)Other Costs

Equipment Washing $ 1,110.00 $ 0.18 N $ 0.00 

Equipment Washing $ 500.00 $ 0.08 N $ 0.00 

Ripping $ 23,240.00 $ 3.67 N $ 0.00 

Waterbar Skids $ 23,325.00 $ 3.68 N $ 0.00 

Hand Seeding @ 17 lb seed per hour $ 13,860.00 $ 2.19 N $ 0.00 

Mulching (2 hours/5 bales) $ 37,800.00 $ 5.96 N $ 0.00 

Landing Clean up $ 3,300.00 $ 0.52 N $ 0.00 

$ -   $ -   $ 0.00 

Subtotal $ 103,135.00 $ 16.27 $ 0.00 

* Cost / Net Volume has been rounded to the nearest $0.01 Subtotals may not tie to Sale Total Cost / Net Volume.
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Salvage timber sale for Oregon Gulch Fire from 2014 fire season. Approx. 683 Acres in sale to be harvested.

General

Yarding & Loading

2 Costs for Wheel skidder:  

Cost 1 is for Feller Buncher 7 loads/day is $99.68/MBF, and 

Cost 2 is for Manual Felling/Limbing 9 loads/day is $90.17/MBF. Due to limited skidding corridors, manual felling and limbing is 

required over approximatley 50% of the sale area. Feller Bunchers are only allowed on skid trails.

Cable System:

One cost for the small acreage in the sale. Medium Tower figured at 5 loads/day $182.77/MBF. Medium Tower / Medium yarding 

distance. Since the sale is virtually a clearcut of the dead timber, cable logging will be more efficient than a thinning sale.

Each move-in is figured at 4 hours

Road Costs

Copco Road is a long Rocked Road and BLM will be doing significant maintenance for this sale, due to the high volume hauling during 

the cutting season of the sale. Many roads are rocked and its been many years since they were maintained.

(see Engineering Appraisal for details).

Transportation

Based on a 3.5 hour round trip with loading and unloading to Closest Utilization center Klamath Falls. There is a high probablility that 

the sale will go to White City, however the BLM is required to appraise to nearest Utilization Center and that is Klamath Falls. The 

White City mills are about 4 miles further, but on much worse roads, that are curvy with steep grades and haul time is actually slower.

(see Transportation appendix for details).

Other Allowances

Waterbar skids= 2 acres an hour @ $75/hr 622 acres Tractor ground

Equipment Washing figured at $370 per piece for large equipment and $250/pierce for smaller Equipment.

Skids:

Ripping of Skids Figured at $75/hour and 5.5 hours per acre =$415/acre @62 Acres

10% of External Acres comes to 62 Acres of Tractor Ground.

All Skids require seeding and mulching 62 Acres + 7 acres of landings to seed and mulch

Landings:

Estimate of 30 Landings in the sale at 1/4 ac each. Used 7 acres of landings. $100/hr for grapple loader to clean up each landing = 1 hour 

for each landing.

All Volume salvage, primarily Douglas fir. Additional profit and risk due to salvage and timber will be standing almost a year by the time 

of logging. 

PCMPLT was used to cruise sale. 1 plot/2 acres throughout the sale. 

Back off of 15% applied by District CA

Prospectus

Consolidated Comments
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                                                              Sale: Fall N Grizzly Salvg 

                                                                   Sale Date: 07/09/2015 

                                    UNITED STATES                     Prep. By : JMcNeel 

                              DEPARTMENT OF THE INTERIOR              Tract No: TS-15-04 

                               BUREAU OF LAND MANAGEMENT 

 

                   ROAD MAINTENANCE AND ROAD USE APPRAISAL WORK SHEET 

     

Summary of Costs 

 

  1) Road Use - Amortization: (1)     $0.00/6339 MBF = $0.00/MBF 1/ 
                              (R-3b)            (Tot Sale Vol) 

 

  ____________________________________________________________________________________ 

 

 

  2) Road Maintenance Obligation: 

 

     $12194.67      +  $47452.51      +  $23970.85      +  $0.00         =  $83618.03 
         (2.1)                   (3.1)                   (3.2)                  (5.1)                       (R-2) 

 

 

 

  3) Other Maintenance Payments: 

                                                                                 $0.00 
                                                                                                             (4.1)      

 

 

  4). Purchaser Maintenance Allowances: 

 

       (5.2A) Move In  . . . . . . . . . . . . . . . . . . . .              $803.80 

 

       (5.2B) Culverts, Catch Basins, Downspouts . . . . . . .                $0.00 

 

       (5.2C) Grading, Ditching  . . . . . . . . . . . . . . .             $1039.44 

 

       (5.2D) Slide Removal and Slump Repair . . . . . . . . .                $0.00 

 

       (5.2E) Dust Palliative (Water)  . . . . . . . . . . . .            $15205.32 

 

       (5.2F) Surface Repair (Aggregate) . . . . . . . . . . .                $0.00 

 

       (5.2G) Other  . . . . . . . . . . . . . . . . . . . . .                $0.00 

 

 

 

                                                           Total (5.2)   =   $17048.56 
                                                                                                     (R-2 & Ex. D) 

 

 

 

 

 

    2)+3)+4)      Total  =  100,666.60/6339 MBF  =  $15.88/MBF 1/ 
                                  (Total Sale Vol) 
 

 

 

     Costs are estimates only and do not include Profit and Risk. 

     1/ Enter on Timber Sale Summary Form OSO 5420-1. 

                                                                                                     OR110-9113-1 

     File S:\Ashland\Engineering Projects\2015\Timber Sales\Oregon Gulch\Costs\Fall N Grizzly Salvage.mdb 

  



     
  

  

  

  

        1)  Road Use Fees - Amortization 

           

          R/W                     Rd Use  Vol     Road Use 

          Number   Road Number      Fee x MBF = Obligation 

 

              (1.1) Subtotal  $0.00 

 

 

 

        2)  BLM Maintenance - Timber Haul 1/ 2/ 

           

          Road Number   A Surf        Maint   Vol       Total 

          and Segment   N Type   Mi  x Fee x  MBF  =    Maint 

          40-4E-03.01 D N ASC   0.11   1.46  1104     $177.30 

          40-4E-03.01 F N ASC   0.55   1.46  1104     $886.51 

          40-4E-24.00 B1N ASC   0.15   1.46  2225     $487.28 

          40-4E-24.00 B1N ASC   0.25   1.46  2090     $762.85 

          40-4E-24.00 B1N ASC   0.15   1.46  1534     $335.95 

          40-4E-24.00 B1N ASC   0.44   1.46  1328     $853.11 

          40-4E-24.00 B2N ASC   0.23   1.46   550     $184.69 

          40-4E-25.01 A N ASC   0.20   1.46   654     $190.97 

          40-4E-25.01 A N ASC   0.20   1.46   757     $221.04 

          40-4E-25.01 A N ASC   0.10   1.46   889     $129.79 

          40-4E-25.01 A N ASC   0.20   1.46  1125     $328.50 

          40-4E-25.01 A N ASC   0.20   1.46  1206     $352.15 

          40-4E-25.01 A N ASC   0.14   1.46  1310     $267.76 

          40-4E-25.01 A N ASC   0.10   1.46  1409     $205.71 

          40-4E-25.01 A N ASC   0.25   1.46  1658     $605.17 

          40-4E-25.01 A N ASC   0.30   1.46  1824     $798.91 

          40-4E-25.01 B N ASC   1.40   1.46   501    $1024.04 

          40-4E-25.04   N ASC   0.31   1.46   270     $122.20 

          40-4E-26.00 B N ASC   0.27   1.46   434     $171.08 

          40-4E-26.01 A N ASC   0.27   1.46    82      $32.32 

          40-4E-26.02 B N ASC   0.20   1.46  3303     $964.48 

          40-4E-26.02 B N ASC   0.10   1.46  3210     $468.66 

          40-4E-26.02 B N ASC   0.10   1.46  3139     $458.29 

          40-4E-26.02 B N ASC   0.13   1.46  3021     $573.39 

          40-4E-35.00   N ASC   0.10   1.46   634      $92.56 

          40-4E-35.00   N ASC   0.35   1.46   511     $261.12 

          40-4E-35.00   N ASC   0.04   1.46   266      $15.92 

          40-5E-19.00 D N ASC   0.19   1.46   256      $71.01 

          40-5E-19.00 D N ASC   0.73   1.46   552     $588.32 

          40-5E-19.00 D N ASC   0.05   1.46  1104      $80.59 

          40-5E-19.02 B N ASC   0.30   1.46   184      $80.59 

          40-5E-19.02 B N ASC   0.20   1.46   133      $38.84 

          40-5E-19.02 B N ASC   0.10   1.46    92      $13.43 

          40-5E-19.02 B N ASC   0.20   1.46   245      $71.54 

          40-5E-19.02 B N ASC   0.20   1.46   337      $98.40 

          40-5E-19.02 B N ASC   0.10   1.46   528      $77.09 

          40-5E-19.02 B N ASC   0.10   1.46   706     $103.08 

 

              (2.1) Subtotal  $12194.67 
 

                1/ Rockwear is included in fee as a maintenance cost for BLM maintained roads. 

                2/ Include lump sum logging damage repair 

 

 

 

        3)  Third Party Maintenance and Rockwear 

           

                                     MAINTENANCE (3.1)        ROCKWEAR (3.2) 1/ 2/ 

          Agrmnt    Road 

          Number    Number          Mi  x  Fee x MBF =   Maint   Fee x MBF =  Rkwear 

          M-690     40-4E-24.00 A2  0.32  0.97  2495   $774.45  0.49  2495   $391.22 

          M-690     40-4E-03.01 A1  0.82  0.97  6983  $5554.28  0.49  6983  $2805.77 



          M-690     40-4E-03.01 B   0.99  0.97  6983  $6705.77  0.49  6983  $3387.45 

          M-690     40-4E-03.01 C1  2.15  0.97  1104  $2302.39  0.49  1104  $1163.06 

          M-690     40-4E-03.01 G   0.18  0.97  1104   $192.76  0.49  1104    $97.37 

          M-690     40-4E-03.01 E   0.29  0.97  1104   $310.56  0.49  1104   $156.88 

          M-690     40-4E-03.01 H   0.60  0.97  1104   $642.53  0.49  1104   $324.58 

          M-690     40-4E-03.01 A2  0.72  0.97  6983  $4876.93  0.49  6983  $2463.60 

          M-690     40-4E-24.00 A1  0.62  0.97  5879  $3535.63  0.49  5879  $1786.04 

          M-690     40-5E-03.00     2.76  0.97  5879 $15739.26  0.49  5879  $7950.76 

          M-690     40-4E-24.00 C1  0.20  0.97   419    $81.29  0.49   419    $41.06 

          M-690     40-4E-26.00 A   0.03  0.97   433    $12.60  0.49   433     $6.37 

          M-690     40-4E-26.01  A  0.27  0.97    82    $21.48  0.49    82    $10.85 

          M-690     40-4E-26.02 A   0.38  0.97  3303  $1217.49  0.49  3303   $615.02 

          M-690     40-5E-19.00 E   0.15  0.97  1104   $160.63  0.49  1104    $81.14 

          M-690     40-4E-24.00 A2  0.67  0.97  2577  $1674.79  0.49  2577   $846.03 

          M-690     40-4E-23.00     0.64  0.97  5879  $3649.68  0.49  5879  $1843.65 

 

              (3.1) Subtotal  $47452.51          (3.2) Subtotal  $23970.85 
 

                1/ Rockwear is included in fee as a maintenance cost for BLM maintained roads. 

                2/ Include lump sum logging damage repair 

 

 

 

        4)  Other Maintenance Payments - USFS or Others Perform Maintenance 

           

                                   Fee          Fee    Vol     Maint 

          Agency    Road Number  MBF/Mi x Mi = /MBF x Hauled =  Cost 

 

              (4.1) Subtotal  $0.00 

 

 

 

        5)  Purchaser Maintenance - Rock Wear 

           

                            TIMBER HAUL (5.1)/1/2 

 

          Road No  1/   A       RkWear  Vol   Total 

          and Segment   N  Mi  x Fee x  MBF = RkWear 

          40-4E-25.00   N  0.14 0.00    36     $0.00 

          40-4E-02.00   N  0.25 0.00     4     $0.00 

          40-4E-25.00   N  0.16 0.00   129     $0.00 

          40-4E-25.02   N  0.16 0.00   154     $0.00 

          40-4E-35.01   N  0.06 0.00   368     $0.00 

          40-4E-35.02   N  0.25 0.00   552     $0.00 

          40-4E-35.02   N  0.20 0.00   368     $0.00 

          40-4E-35.02   N  0.20 0.00   184     $0.00 

          40-4E-35.03   N  0.44 0.00   348     $0.00 

          40-5E-19.02 B N  0.30 0.00   184     $0.00 

          40-5E-19.02 B N  0.20 0.00   133     $0.00 

          40-5E-19.02 B N  0.10 0.00    92     $0.00 

          40-5E-19.02 B N  0.20 0.00   246     $0.00 

          40-5E-19.02 B N  0.20 0.00   338     $0.00 

          40-5E-19.02 B N  0.10 0.00   528     $0.00 

          40-5E-19.02 B N  0.10 0.00   706     $0.00 

 

              (5.1) Subtotal  $0.00 
 

                1/ All surfaced roads have a rockwear fee which includes an allowance for rock haul 

                2/ Include lump sum logging damage repair 

 

            Purchaser Operational Maintenance 
 

                Cost allowances must be limited to work required under timber sale Exhibit D. 

                If purchaser maint. such as dust control/damage repair is performed on BLM maint. roads, 

                add appropriate mandatory Ex. D provisions.  Note in prospectus. 

 

        Move In 

                           No   Move   Cost/    Dist     Sub- 

          Equipment 1/   Units x in x  50 Mi x Factor =  total 

          Motor Grader:     1    1   $356.00  1.0035   $357.25 

          Back Hoe:                  $356.00    0.59     $0.00 

          Loader:                    $356.00    0.59     $0.00 



          Water Truck:      1    1   $217.00  1.0035   $217.76 

          Dump Truck 2/:    1    1   $228.00  1.0035   $228.80 

 

              (5.2A) Total  $803.80 
 

                1/ Equipment limited to that allowed in Exhibit D. 

 

 

 

        Culvert Maintenance - Including Catchbasins and Downpipes 1/ 

 

          Miles  x  Cost/Mi  =  Subtotal 

                     270.05        $0.00 

 

              (5.2B) Total  $0.00 

 
                1/ Does not include purchase or installation of culvert pipe. 

 

 

 

        Grading (Includes Ditches and Shoulders) 1/ 

 

                       Miles  x  Cost/Mi  x Freq = Subtotal 

          Blade Road:   2.00      519.72      1    $1039.44 

          Blade Ditch:  0.00      140.38      0       $0.00 

 

              (5.2C) Total  $1039.44 
 

                1/ Watch for double allowance on roadway preparation for dust palliative application. 

 

 

 

        Slide and Slough removal, Slump Repair (15 sta-yds. ea.) 1/ 

 

            Type      No Slides  Hours    Equip 

          Equipment   /Slumps  x  Each x   Cost  = Subtotal 

          Grader:        0          0    139.10       $0.00 

          Loader:        0          0     91.63       $0.00 

          Backhoe:       0          0     66.05       $0.00 

 

              (5.2D) Total  $0.00 
 

                1/ Maximum haul is 15 sta. yds. Use grader or front end loader only. 

 

 

 

        Dust Palliative (Water) 1/ 

 

          Spreading Hours 

                                              No      Freq     Truck 

               Miles  /  MPH    =  Hours  x  Days  x  /Day  =  Hours 

                9.50       5         1.9       45        1        86 

 

          Load & Haul =              2.0       45        1        90 

                                                  Total Hours =  176 

 

          Truck Cost: $86.64/Hr. x 175.5 Hours = $15205.32 

 

              (5.2E) Total  $15205.32 

 
                1/ Allow water for all BLM maintaintained non-oiled roads. 

 

 

 

        Surface Repair (Aggregate) 

 

          Production Cost:          0 C.Y. x $0.00/C.Y.             =    $0.00 

          Haul to Stockpile:        0 C.Y. x $3.72/C.Y. x  0.00 Mi  =    $0.00 

          Stockpile:                0 C.Y. x $1.26/C.Y.             =    $0.00 

          Load from Stockpile:      0 C.Y. x $1.39/C.Y.             =    $0.00 

          Haul from Stockpile:      0 C.Y. x $3.72/C.Y. x  0.00 Mi  =    $0.00 

          Process with Grader:      0 C.Y. x $1.40/C.Y.             =    $0.00 



 

              (5.2F) Total  $0.00 
 

 

 

 

        Other 

          Fallen Timber Cutting: 1/        0.0 Hours x $0.00/Hour = $0.00 

          Brush Cutting/Tree Trimming: 2/  0.0 Hours x $0.00/Hour = $0.00 

          Oil/Asphalt Materials: 3/        Lump Sum = $0.00 

          Signing for Dust Palliatives: 4/ Lump Sum = $0.00 

                                           Lump Sum = $0.00 

                                           Lump Sum = $0.00 

                                           Lump Sum = $0.00 

 

              (5.2G) Total  $0.00 

 
                1/ Exhibit D Subsection 3104. 

                2/ Exhibit D Subsection 3107. 

                3/ Exhibit D Subsection 3401. 

                4/ Exhibit D Subsection 3405b. 

 

  

  

  

  

  



  



  
  
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-4E-23.00  Road Name: Weyco Hookup 
       Road Renovation: 0.64 mi     14 ft Subgrade 3 ft ditch         5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................      $0.00 
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.6 acres .......................................    $334.01 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................      $0.00 
 
       Mobilization: Const. $48.18  Surf. $0.00.................................     $48.18 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:       $382.19 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-4E-23.00  Road Name: Weyco Hookup 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
                                                                       Subtotal:      $0.00 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
       RoadSide Brushing Medium: $556.68/acre x 0.60 acres = $334.01 
                                                                       Subtotal:    $334.01 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
                                                                       Subtotal:      $0.00 
 
     Mobilization: 
       Construction - 1.80% of total Costs = $48.18 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:     $48.18 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
                                                                       Total:       $382.19 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-4E-24.00 A2  Road Name: West Grizzly 
       Road Renovation: 0.99 mi     14 ft Subgrade  ft ditch          5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................  $3,604.16 
             Culvert: 40 lf    wt = 640 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................      $0.00 
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.0 acres .......................................      $0.00 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................      $0.00 
 
       Mobilization: Const. $519.94  Surf. $0.00................................    $519.94 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:     $4,124.10 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-4E-24.00 A2  Road Name: West Grizzly 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
       Galvanized                     24 inch 16 ga 40 lf x $26.31/lf x 1.2 = $1,262.88 
       24.0 road culvert replacement 
        Excavator 225 (1.5 CY)  8 hr x $94.61/hr = $756.88 
        Vibratory roller, Steel Drum  8 hr x $75.52/hr = $604.16 
        Water Truck 2000 Gal  8 hr x $78.78/hr = $630.24 
        Surfacing   1 ls x $350.00/ls = $350.00 
                                                                       Subtotal:  $3,604.16 
 
     Section 500 Renovation: 
                                                                       Subtotal:      $0.00 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
                                                                       Subtotal:      $0.00 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
                                                                       Subtotal:      $0.00 
 
     Mobilization: 
       Construction - 19.39% of total Costs = $519.94 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:    $519.94 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
  



 
 
     Road Number: 40-4E-24.00 A2  West Grizzly Continued 
 
                                                                       Total:     $4,124.10 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-4E-25.02  Road Name: North Grizzly B Sp 
       Road Renovation: 0.16 mi     12 ft Subgrade  ft ditch          5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................    $295.82 
             Blading 0.16 mi   
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.2 acres .......................................     $55.67 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................    $424.51 
 
       Mobilization: Const. $111.95  Surf. $0.00................................    $111.95 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:       $887.94 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-4E-25.02  Road Name: North Grizzly B Sp 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
       Blading: $519.72/mi x 0.16 mi = $83.16 
       Compaction: $1329.15/mi x 0.16 mi = $212.66 
                                                                       Subtotal:    $295.82 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
       Brushing width Left: 4ft.     Right: 4ft. 
       RoadSide Brushing Light: $278.34/acre x 0.20 acres = $55.67 
                                                                       Subtotal:     $55.67 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
       Earth Barricade 
        Log and trench barricade  1 300.00 x $300.00/300.00 = $300.00 
       Decommissioning 
        Tractor: D6 with winch  1 hr x $124.51/hr = $124.51 
                                                                       Subtotal:    $424.51 
 
     Mobilization: 
       Construction - 4.17% of total Costs = $111.95 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:    $111.95 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
  



 
 
     Road Number: 40-4E-25.02  North Grizzly B Sp Continued 
 
                                                                       Subtotal:      $0.00 
 
                                                                       Total:       $887.94 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-4E-25.04  Road Name: North Grizzly D Sp 
       Road Renovation: 0.31 mi     16 ft Subgrade  ft ditch          5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................    $573.15 
             Blading 0.31 mi   
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.0 acres .......................................      $0.00 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................    $549.02 
 
       Mobilization: Const. $161.88  Surf. $0.00................................    $161.88 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:     $1,284.05 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-4E-25.04  Road Name: North Grizzly D Sp 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
       Blading: $519.72/mi x 0.31 mi = $161.11 
       Compaction: $1329.15/mi x 0.31 mi = $412.04 
                                                                       Subtotal:    $573.15 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
                                                                       Subtotal:      $0.00 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
       Earth Barricade 
        Long and Earth Barricade with Trench  1 Ea x $300.00/Ea = $300.00 
       Decommissioning 
        Tractor: D6 with winch  2 hr x $124.51/hr = $249.02 
                                                                       Subtotal:    $549.02 
 
     Mobilization: 
       Construction - 6.04% of total Costs = $161.88 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:    $161.88 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
  



 
 
     Road Number: 40-4E-25.04  North Grizzly D Sp Continued 
 
                                                                       Total:     $1,284.05 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-4E-26.00 B  Road Name: West Grizzly A Sp 
       Road Renovation: 0.19 mi     16 ft Subgrade  ft ditch          5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................    $499.19 
             Blading 0.27 mi   
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.0 acres .......................................      $0.00 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................    $424.51 
 
       Mobilization: Const. $133.25  Surf. $0.00................................    $133.25 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:     $1,056.96 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-4E-26.00 B  Road Name: West Grizzly A Sp 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
       Blading: $519.72/mi x 0.27 mi = $140.32 
       Compaction: $1329.15/mi x 0.27 mi = $358.87 
                                                                       Subtotal:    $499.19 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
                                                                       Subtotal:      $0.00 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
       Earth Barricade 
        Log and Earth Barricade with Trench  1 Ea x $300.00/Ea = $300.00 
       Decommissioning 
        Tractor: D6 with winch  1 hr x $124.51/hr = $124.51 
                                                                       Subtotal:    $424.51 
 
     Mobilization: 
       Construction - 4.97% of total Costs = $133.25 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:    $133.25 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
  



 
 
     Road Number: 40-4E-26.00 B  West Grizzly A Sp Continued 
 
                                                                       Total:     $1,056.96 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-4E-26.01 A  Road Name: West Grizzly B Sp 
       Road Renovation: 0.27 mi     14 ft Subgrade 3 ft ditch         5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................    $499.19 
             Blading 0.27 mi   
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.3 acres .......................................    $300.61 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................      $0.00 
 
       Mobilization: Const. $115.38  Surf. $0.00................................    $115.38 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:       $915.18 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-4E-26.01 A  Road Name: West Grizzly B Sp 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
       Blading: $519.72/mi x 0.27 mi = $140.32 
       Compaction: $1329.15/mi x 0.27 mi = $358.87 
                                                                       Subtotal:    $499.19 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
       RoadSide Brushing Heavy: $1113.36/acre x 0.27 acres = $300.61 
                                                                       Subtotal:    $300.61 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
                                                                       Subtotal:      $0.00 
 
     Mobilization: 
       Construction - 4.30% of total Costs = $115.38 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:    $115.38 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
                                                                       Total:       $915.18 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-4E-26.01 B  Road Name: West Grizzly B Sp 
       Road Renovation: 0.19 mi     16 ft Subgrade  ft ditch          5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................    $351.29 
             Blading 0.19 mi   
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.2 acres .......................................    $211.54 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................    $424.51 
 
       Mobilization: Const. $142.43  Surf. $0.00................................    $142.43 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:     $1,129.77 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-4E-26.01 B  Road Name: West Grizzly B Sp 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
       Blading: $519.72/mi x 0.19 mi = $98.75 
       Compaction: $1329.15/mi x 0.19 mi = $252.54 
                                                                       Subtotal:    $351.29 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
       RoadSide Brushing Heavy: $1113.36/acre x 0.19 acres = $211.54 
                                                                       Subtotal:    $211.54 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
       Earth Barricade 
        Log and Earth Barricade with Trench  1 Ea x $300.00/Ea = $300.00 
       Decommissioning 
        Tractor: D6 with winch  1 hr x $124.51/hr = $124.51 
                                                                       Subtotal:    $424.51 
 
     Mobilization: 
       Construction - 5.31% of total Costs = $142.43 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:    $142.43 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
  



 
 
     Road Number: 40-4E-26.01 B  West Grizzly B Sp Continued 
 
 
                                                                       Total:     $1,129.77 
  



  



  

  

 

                                          UNITED STATES 

                                    DEPARTMENT OF THE INTERIOR 

                                     BUREAU OF LAND MANAGEMENT 

 

       Summary of All Roads and Projects                                 Updated: 5/1/2013 

       T.S. Contract Name: Fall N Grizzly Salvg   Tract No: TS-15-04  Sale Date: 07/09/2015 

       Prepared by: JMcNeel  Ph:   Print Date: 6/26/2015 12:12:09 PM 

       Construction: 0.00 sta 

       Improve: 0.00 sta   Renov: 227.04 sta   Decom: 0.00 sta   Temp: 26.40 sta 

 

        200 Clearing and Grubbing: 0.0 acres ...................................  $1,333.16 

             Clearing: 26.0 sta    Grubbing: 0.8 acres 

             Slash Treatment: 0.0 acres 

 

        300 Excavation: ........................................................      $0.00 

             Haul: 0 sta-yds 

 

        400 Drainage: ..........................................................  $3,604.16 

             Culvert: 40 lf    wt = 640 lbs     factor = 1.2 

             DownSpout: 0 lf 

             PolyPipe: 0 lf 

 

        500 Renovation: ........................................................  $2,459.51 

             Blading 1.51 mi  

 

       Surfacing: ..............................................................  $2,910.60 

       1200 Quarry Name: Commercial Source  70 cy 

 

       1300 Geotextiles: .......................................................      $0.00 

 

       1400 Slope Protection: ..................................................      $0.00 

 

       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 

 

       1900 Cattleguards: ......................................................      $0.00 

 

       2100 RoadSide Brushing: 1.3 acres .......................................    $901.82 

 

       2300 Engineering: 0.00 sta. .............................................      $0.00 

 

       2400 Minor Concrete: ....................................................      $0.00 

 

       2500 Gabions: ...........................................................      $0.00 

 

       8000 Miscellaneous: .....................................................  $7,382.90 

 

       Mobilization: Const. $2,682.11  Surf. $0.00..............................  $2,682.11 

 

       Quarry Development: .....................................................      $0.00 

 

                                              Total: 6,339 mbf @ $3.356/mbf =    $21,274.26 

       Notes: 

         Quantities shown are estimates only and not pay items. 

         Surfacing Quantities are COMPACTED in place cubic yards. 

File S:\Ashland\Engineering Projects\2015\Timber Sales\Oregon Gulch\Costs\Fall N Grizzly 

Salvage.mdb 

  

  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-4E-35.01  Road Name: West Grizzly D Sp 
       Road Renovation: 0.06 mi     12 ft Subgrade  ft ditch          5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................    $110.93 
             Blading 0.06 mi   
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.0 acres .......................................      $0.00 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................    $124.51 
 
       Mobilization: Const. $33.96  Surf. $0.00.................................     $33.96 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:       $269.41 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-4E-35.01  Road Name: West Grizzly D Sp 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
       Blading: $519.72/mi x 0.06 mi = $31.18 
       Compaction: $1329.15/mi x 0.06 mi = $79.75 
                                                                       Subtotal:    $110.93 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
                                                                       Subtotal:      $0.00 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
       Decommissioning 
        Tractor: D6 with winch  1 hr x $124.51/hr = $124.51 
                                                                       Subtotal:    $124.51 
 
     Mobilization: 
       Construction - 1.27% of total Costs = $33.96 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:     $33.96 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
                                                                       Total:       $269.41 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-4E-35.03  Road Name: Oak Spring Spur 
       Road Renovation: 0.44 mi     14 ft Subgrade 0 ft ditch         5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................      $0.00 
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.0 acres .......................................      $0.00 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................    $400.00 
 
       Mobilization: Const. $57.70  Surf. $0.00.................................     $57.70 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:       $457.70 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-4E-35.03  Road Name: Oak Spring Spur 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
                                                                       Subtotal:      $0.00 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
                                                                       Subtotal:      $0.00 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
       Log and Boulder Barricade 
        No trench, just logs and boulders  1 400 x $400.00/400 = $400.00 
                                                                       Subtotal:    $400.00 
 
     Mobilization: 
       Construction - 2.15% of total Costs = $57.70 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:     $57.70 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
                                                                       Total:       $457.70 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 40-5E-19.00 D  Road Name: West Grizzly Road 
       Road Renovation: 0.80 mi     14 ft Subgrade 3 ft ditch         5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................      $0.00 
 
       Surfacing: ..............................................................  $2,910.60 
        Quarry Name: Commercial Source  70 cy 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.0 acres .......................................      $0.00 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................      $0.00 
 
       Mobilization: Const. $419.88  Surf. $0.00................................    $419.88 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:     $3,330.48 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 40-5E-19.00 D  Road Name: West Grizzly Road 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
                                                                       Subtotal:      $0.00 
 
 
     Section 1200 Crushed under 1 1/2   Quarry Name: Commercial Source 
       Length TopW BotW Depth CWid    #TOs Width F.W.L Taper    Other 
                                                                70cy 
       Rock Volume = 70cy 
       Production: $9.09/cy x 70cy = $636.30 
       Processing: $1.40/cy x 70cy = $98.00 
       Compaction: $0.79/cy x 70cy = $55.30 
       T11 Testing: $0.06/cy x 70cy = $4.20 
       T27 Testing: $0.06/cy x 70cy = $4.20 
       Stockpiling: $1.39/cy x 70cy = $97.30 
       Basic Rock Haul cost: $0.93/cy x 70cy = $65.10 
       Rock Haul -15% grades: $1.39/cy-mi x 70cy x 8.00 mi= $778.40 
       Rock Haul St& Co Roads: $0.62/cy-mi x 70cy x 27.00 mi= $1,171.80 
                                                                       Subtotal:  $2,910.60 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
                                                                       Subtotal:      $0.00 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
                                                                       Subtotal:      $0.00 
 
     Mobilization: 
       Construction - 15.65% of total Costs = $419.88 
       Surfacing - 100.00% by rock volume = $0.00 
  



 
 
     Road Number: 40-5E-19.00 D  West Grizzly Road Continued 
 
                                                                       Subtotal:    $419.88 
 
     Quarry Development:  
       Based on 100.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
                                                                       Total:     $3,330.48 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: 41-4E-02.00  Road Name: 40 Acre Spur 
       Road Renovation: 0.25 mi     14 ft Subgrade  ft ditch          5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................      $0.00 
             Clearing:0.0 sta    Grubbing:0.0 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................    $129.93 
             Blading 0.25 mi   
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.0 acres .......................................      $0.00 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................      $0.00 
 
       Mobilization: Const. $18.74  Surf. $0.00.................................     $18.74 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:       $148.67 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: 41-4E-02.00  Road Name: 40 Acre Spur 
 
     Section 200 Clearing and Grubbing:  
                                                                       Subtotal:      $0.00 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
       Blading: $519.72/mi x 0.25 mi = $129.93 
                                                                       Subtotal:    $129.93 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
                                                                       Subtotal:      $0.00 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
                                                                       Subtotal:      $0.00 
 
     Mobilization: 
       Construction - 0.70% of total Costs = $18.74 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:     $18.74 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
                                                                       Total:       $148.67 
  



 
 
 
                                    ROAD CONSTRUCTION SUMMARY 
 
       T.S. Contract Name: Fall N Grizzly Salvg  Sale Date: 07/09/2015 
       Road Number: Temp Spur Const  Road Name: Fall N Grizzly Temp 
       Temporary Road: 0.50 mi     12 ft Subgrade 0 ft ditch          5/1/2013  
 
       200 Clearing and Grubbing: 0.0 acres ....................................  $1,333.16 
             Clearing:26.0 sta    Grubbing:0.8 acres 
             Slash Treatment:0.0 acres 
 
       300 Excavation: .........................................................      $0.00 
 
       400 Drainage: ...........................................................      $0.00 
             Culvert: 0 lf    wt = 0 lbs    factor = 1.2 
             DownSpout: 0 lf 
             PolyPipe: 0 lf 
 
       500 Renovation: .........................................................      $0.00 
 
       Surfacing: ..............................................................      $0.00 
 
       1300 Geotextiles: .......................................................      $0.00 
 
       1400 Slope Protection: ..................................................      $0.00 
 
       1800 Soil Stabilization: 0.0 acres ......................................      $0.00 
 
       1900 Cattleguards: ......................................................      $0.00 
 
       2100 RoadSide Brushing: 0.0 acres .......................................      $0.00 
 
       2300 Engineering: 0.00 sta. .............................................      $0.00 
 
       2400 Minor Concrete: ....................................................      $0.00 
 
       2500 Gabions: ...........................................................      $0.00 
 
       8000 Miscellaneous: .....................................................  $5,035.84 
 
       Mobilization: Const. $918.79  Surf. $0.00................................    $918.79 
 
       Quarry Development: .....................................................      $0.00 
 
                                                                       Total:     $7,287.80 
       Notes: 
          Quantities shown are estimates only and not pay items. 
          Surfacing Quantities shown are COMPACTED in place cubic yards. 
  



 
 
 
     Road Construction Worksheet 
 
     Road Number: Temp Spur Const  Road Name: Fall N Grizzly Temp 
 
     Section 200 Clearing and Grubbing:  
       Clearing - Light: $15.28/sta x 10.00 sta = $152.80 
       Clearing - Medium: $30.57/sta x 16.00 sta = $489.12 
       Grubbing - Medium: $822.91/acre x 0.84 acres = $691.24 
                                                                       Subtotal:  $1,333.16 
 
     Section 300 Excavation: 
                                                                       Subtotal:      $0.00 
 
     Section 400 Drainage: 
                                                                       Subtotal:      $0.00 
 
     Section 500 Renovation: 
                                                                       Subtotal:      $0.00 
 
     Surfacing: 
                                                                       Subtotal:      $0.00 
 
     Section 1300 Geotextiles: 
                                                                       Subtotal:      $0.00 
 
     Section 1400 Slope Protection: 
                                                                       Subtotal:      $0.00 
 
     Section 1800 Soil Stabilization: 
                                                                       Subtotal:      $0.00 
 
     Section 1900 Cattleguards: 
                                                                       Subtotal:      $0.00 
 
     Section 2100 Roadside Brushing: 
                                                                       Subtotal:      $0.00 
 
     Section 2300 Engineering:  
                                                                       Subtotal:      $0.00 
 
     Section 2400 Minor Concrete: 
                                                                       Subtotal:      $0.00 
 
     Section 2500 Gabions: 
                                                                       Subtotal:      $0.00 
 
     Section 8000 Miscellaneous: 
       Fall N Grizzly Temp Roads 
        Tractor: D6 with winch  32 hr x $124.51/hr = $3,984.32 
        General Laborer  32 hr x $32.86/hr = $1,051.52 
                                                                       Subtotal:  $5,035.84 
 
     Mobilization: 
       Construction - 34.26% of total Costs = $918.79 
       Surfacing - 0.00% by rock volume = $0.00 
                                                                       Subtotal:    $918.79 
 
     Quarry Development:  
       Based on 0.00% of total rock volume 
                                                                       Subtotal:      $0.00 
 
  



 
 
     Road Number: Temp Spur Const  Fall N Grizzly Temp Continued 
 
                                                                       Total:     $7,287.80 
  
  



  



Form 5440-9 
(December 2004) 

UNITED STATES 
DEPARTMENT OF THE INTERIOR 

BUREAU OF LAND MANAGEMENT 

Name of Bidder 
 

 Tract Number 
ORM06-TS-15-04 

  X TIMBER* Sale Name 

DEPOSIT AND BID FOR  VEGETATIVE RESOURCE Fall n Grizzly Salvage 
   (Other Than Timber) Sale Notice (dated) 

 6/18/2015 

SCALE SALE 
BLM District 
Medford 

  Sealed Bid for Sealed Bid Sale X Written Bid for Oral Auction Sale 

In response to the above dated Sale Notice, the required deposit and bid are hereby submitted for the purchase of designated 
timber/vegetative resource on the tract specified above. 

Required bid deposited is $ 84,100.00    and is enclosed in the form of     □   cash     □   money order     □   bank draft        □   

cashier’s check           □   certified check           □   bid bond of corporate  surety on approved list  of the United States Treasury             

□   guaranteed remittance approved by the authorized officer. 
IT  IS  AGREED  That  the  bid  deposit shall be retained by the United States as liquidated damages if the bid is accepted and the 
undersigned fails to execute and return the contract, together with any required performance bond and any required payment 
within 30 days after the contract is received by the successful bidder.  It is understood that no bid for less than the appraised price 
on a unit basis per species will be considered.  If the bid is rejected the deposit will be returned. 

BID SCHEDULE – LUMP SUM SALE 
NOTE:  Bidders should carefully check computations in completing the Bid Schedule 

BID SUBMITTED ORAL BID MADE 

 
PRODUCT SPECIES 

 

 
UNIT 

ESTIMATED 
VOLUME 

OR QUANTITY 

 
UNIT PRICE 

 

 
TOTAL VALUE 

 
UNIT PRICE 

 

 
TOTAL VALUE 

 

Douglas-fir MBF 4,844 X = X = 

Ponderosa  pine MBF 638 X = X = 

White  fir MBF   336 X = X = 

Sugar  pine MBF 290     

Incense  cedar MBF 231 X = X = 

Total  6,339 X = X = 

   X = X = 

   X = X = 

   X = X = 

   X = X = 

   X = X = 

   X = X = 

   X = X = 

   X = X = 

   X = X = 

   X = X = 

   X = X = 



TOTAL PURCHASE PRICE    

(Continued on reverse) 
 
If sale contract is executed, undersigned is liable for total purchase  price even  though the quantity cut, removed, or designated 
for taking is more or less  than the total estimated volume or quantity shown above.  Undersigned  certifies  bid was  arrived  at  
by bidder or offeror independently, and was tendered without collusion with any other bidder or offeror.  In submitting or 
confirming this bid, undersigned agrees to the foregoing provisions, applicable regulations, and certifies that he is authorized to 
act as, or on behalf of, the bidder. 
Bid submitted on (date) 

(Check appropriate box, sign in ink, and complete the following) 
  Signature, if firm is individually owned Name of firm (type or print) 
    

  Signatures, if firm is a partnership or L.L.C. Business address, include zip code (type or print) 

    
 

 

  Corporation organized under the state laws of (To be completed following oral bidding) 

   I HEREBY confirm the above oral bid 
By (signature) 
 
 

Signature of Authorized Corporate Signing Officer 
 
 
Title 
 

Date 
 

Submit bid, in duplicate, to qualify for either an oral auction or sealed bid sale 
together with the required bid deposit made payable to the Department of the 
Interior – BLM. 
 
Oral Auction – Submit to Sales Supervisor prior to closing of qualifying 
period for tract. 

Sealed Bid – Send to District Manager, who issued the sale notice, in a sealed 
envelope marked on the outside: 

(1)  “Bid for Timber” 
(2)  Vegetative Resource Other Than Timber 
(3)  Time bids are to be opened 
(4)  Legal description 

 
NOTICE 

 
The Privacy Act of 1974 and the regulation in 43 CFR 2.48(d) provide that you be furnished the following information in 
connection with information required by this application. 
 
AUTHORITY:  38 FR 6280 and 43 CFR 5442.1 
 
PURPOSE:  To qualify an oral auction bidder, and then if successful, to bind bidder to certain contract conditions. 
 
ROUTINE USE:  To determine that an individual is qualified to participate in oral auction bidding, and, as surety that bidder will 
fulfill contract requirements. 
 
EFFECT OF NOT PROVIDING INFORMATION:  Filing this deposit and bid information is necessary only when an 
individual wishes to participate in a sealed or auction bid sale for timber or vegetative resources. 

 
 
 
 
 
 
 
 
 
 



 
INSTRUCTIONS TO BIDDERS 

 
1.  AUTHORITY – Timber located on the revested Oregon and California Rail-
road Grant Lands and on the reconveyed Coos Bay Wagon Road Grant Lands is 
administered and sold pursuant to authority of the Act of August 28, 1937 (50 Stat. 
874; 43 U.S.C. 1181a); timber located on other lands and other vegetative re-
sources on all public lands of the United States under jurisdiction of the Bureau of 
Land Management are administered and sold pursuant to authority of the Act of 
July 31, 1947 (61 Stat. 681), as amended, by the Act of July 23, 1955 (69 Stat. 367; 
30 U.S.C. 601 et. seq.).  Regulations of the Secretary of the Interior governing sale 
of timber are codified in 43 CFR Group 5400. 
 
2.  QUALIFICATIONS OF BIDDERS – A bidder for sale of timber/vegetative 
resources must be either (a) a citizen of the United States, (b) a partnership com-
posed wholly of such citizens, (c) an unincorporated association composed wholly 
of such citizens, or (d) a corporation authorized to transact business in the State in 
which the timber/vegetative resource is located. 
 
3.  INSPECTION OF TIMBER/VEGETATIVE RESOURCES – Bidder is in-
vited, urged, and cautioned to inspect the timber/vegetative resource prior to sub-
mitting a bid.  By executing the timber/vegetative resource sale contract, bidder 
warrants that the contract is accepted on the basis of his examination and inspection 
of the timber/vegetative resource and his opinion of its value. 
 
4.  DISCLAIMER OF WARRANTY – Government expressly disclaims any war-
ranty of the fitness of the designated timber/vegetative resource for any purpose of 
the bidder; all timber/vegetative resources are to be sold “As Is” without any war-
ranty of merchantability by Government. Any warranty as to the quantity or quality 
of timber/vegetative resource to be sold is expressly disclaimed by Government. 
 
5.  BIDS – Sealed or written bids for not less than the advertised appraised price, 
per timber/vegetative resource must be submitted in duplicate to the District Man-
ager who issued Timber/Vegetative Resource Sale Notice. 
 
  (a)  Sealed Bid Sales – Bids will be received until time for opening which is set 
out in the Notice.  Enclose both copies of bid with required bid deposit in a sealed 
envelope marked on the outside Bid for Timber/Vegetative Resource, time bid is to 
be opened, tract number, and legal description of land on which timber/vegetative 
resource is located.  In event of a tie, the high bidder shall be determined by lot 
from among those who submitted the tie bids. 
 
  (b)  Auction Sales – Submission of the required bid deposit and a written bid is 
required to qualify for oral bidding.  Oral bidding shall begin from the highest 
written bid.  No oral bid will be considered which is not higher than the preceding 
bid.  In the event there is a tie in high written bids, and no oral bidding occurs, the 
bidder who was the first to submit his bid deposit and written bid shall be declared 
the high bidder.  If the officer conducting the sale cannot determine who made the 
first submission of high tie written bids, the high bidder shall be determined by lot.  
High bidder must confirm his bid, in writing, immediately upon being declared 
high bidder. 
 
  (c)  Except as otherwise provided in 43 CFR 5442.2, bids will not be considered 
in resale of timber/vegetative resource remaining from an uncompleted contract 
from any person or affiliate of such person who failed to complete the original con-
tract because of (1) cancellation for the purchaser’s breach or (2) through failure to 
complete payment by expiration date. 
 
  (d)  When it is in the interest of the Government to do so, it may reject any and all 
bids and may waive minor deficiencies in bids or in sale advertisement. 
 
6.  BID FORMS – All sealed, written bids, and confirmation of oral bids shall be 
submitted on forms provided by Government. 
 
  (a)  Lump Sum Sales – Bids shall specify (1) Bureau of Land Management es-
timated volume, (2) price per unit, and (3) total purchase price.  Estimated volume 
and price per unit are to be used for administrative and appraisal purposes only. 
Upon award of contract, high bidder shall be liable for total purchase price, includ-
ing any adjustment which may be made as a result of reappraisal if an extension of 
time is granted, even though quantity of timber/vegetative resource actually cut, 
removed, or designated for taking is more or less than the estimated volume or 
quantity listed. 
 
  (b)  Timber Scale Sales – Bids must state price per thousand board feet that will 
be paid for each species.  High bidder will be determined by multiplying bid price 
per thousand board feet per species by Bureau of Land Management estimate of 
volume of each species.  Purchaser shall be liable for purchase price of all merch-
antable timber sold under contract even  though  all  such  timber is not actually cut 

and removed prior to expiration of time for cutting and removal as specified in 
contract.* 
 
7.  BID DEPOSIT – All bidders must make a deposit of not less than the amount 
specified in the Timber/Vegetative Resource Notice.  Deposit may be in the form of 
cash, money orders, bank drafts, cashiers or certified checks made payable to the 
Department of the Interior – BLM, bid bonds of a corporate surety shown on the 
approved list of the United States Treasury Department*, or any approved guaran-
teed remittance approved by the Authorized Officer.  Upon conclusion of bidding, 
the bid deposit of all bidders, except high bidder, will be returned.  The cash depo-
sit of the successful bidder may be applied toward the required sale deposit and/or 
the purchase price.  Cash not applied to the sale deposit or the purchase price, or a 
corporate surety bid bond, will be returned at the time the contract is signed by the 
Government. 
 
8.  AWARD OF CONTRACT – Government may require high bidder to furnish 
such information as is necessary to determine the ability of bidder to perform the 
obligation of contract.  Contract will be awarded to high bidder, unless he is not 
qualified or responsible or unless all bids are rejected.  If high bidder is not quali-
fied or responsible or fails to sign and return the contract together with required 
performance bond and any required payment, contract may be offered and awarded 
to the highest bidders qualified, responsible, and willing to accept the contract. 
 
9.  TIMBER/VEGETATIVE RESOURCE SALE CONTRACT – To be executed 
by purchaser, has been prepared by Government, and may be examined in the Dis-
trict Manager’s office. 
 
10.  PERFORMANCE BOND -  
 
 (a)  A performance bond in an amount of not less than 20 percent of total purchase 
price is required, but the amount of the bond shall not be in excess of $500,000, ex-
cept when the purchaser opts to increase the minimum bond to permit cutting prior 
to payment as provided in 43 CFR 5451.2, or in the event the purchaser is a holder 
of an unresolved default the bond may be increased as provided in 43 CFR 
5450.1(b).  Performance bond may be (1) bond of a corporate surety shown on ap-
proval list issued by the United States Treasury Department and executed on an ap-
proved standard form, (2) personal surety bond executed on an approved standard 
form if Government determines principals and bondsman are capable of carrying 
out the terms of the contract, (3) cash bonds, (4) negotiable securities of the United 
States, or (5) any guaranteed remittance approved by the Authorized Officer. 
 
  (b)  If purchaser elects to cut timber without skidding or yarding it to a loading 
point or removing it prior to the payment of the second or subsequent installments, 
Government shall require an increase in amount of performance bond initially re-
quired by an amount equal to the value of timber to be cut.  Such increase must be 
on a bond rider form supplied by Government and be approved, in writing, by Gov-
ernment prior to cutting timber covered by the bond increase.  This increased 
amount of bond shall be used to assure payment for timber cut in advance of 
payment.* 
 
11.  PAYMENT BOND – If purchaser elects to (a) cut and remove timber, or (b) 
remove timber already cut which has been secured by an increased performance 
bond as provided in paragraph 10(b) above, before payment of the second or subse-
quent installments, Government shall require a payment bond on a form supplied 
by Government.  Purchaser shall obtain written approval from Government of pay-
ment bond prior to cutting and/or removal of timber covered by the bond.  Payment 
bond shall be used to assure payment for timber cut and/or removed in advance of 
payment.* 
 
12.  PAYMENT OF PURCHASE PRICE – For sales of $500 or more, Govern-
ment may allow payment by installments.  Except as discussed in paragraphs 10 
and 11 above, no part of any timber/vegetative resource sold may be severed, cut, 
or removed unless advance payment has been made as provided in contract. 
 
13.  LIQUIDATED DAMAGES – Within thirty (30) days from receipt of Timber/ 
Vegetative Resource Sale Contract, the successful bidder shall sign contract and re-
turn it to Government, together with required bond and any required payment.  If 
successful bidder fails to comply within the stipulated time, his bid deposit shall be 
retained by Government as liquidated damages. 
 
14.  NINETY-DAY SALES – If no bid is received within time specified in the ad-
vertisement of sale and if Government determines that there has been no significant 
rise in the market value of timber/vegetative resource, it may, in its discretion, keep 
the sale open, not to exceed ninety (90) days. 

*Applies to Timber Only   



15.  UNAUTHORIZED USE OF GOVERNMENT PROPERTY – A sale may 
be refused to high bidder who has been notified that he has failed to make satisfac-
tory arrangements for payment of damages resulting from unauthorized use of, or 
injury to, property of the United States. 
 
16.  EQUAL OPPORTUNITY CLAUSE – This contract is subject to the provi-
sions of Executive Order No. 11246 of September 24, 1965, as amended, which 
sets forth the nondiscrimination clauses.  Copies of this order may be obtained 
from the District Manager.  43 CFR 60-1.7(b) requires that the Equal Opportunity 
Compliance Report Certification will be completed by prospective contractors.  
Certification may be obtained from District Manager. 
 
17.  LOG EXPORT – All timber offered for sale except as noted in the Timber 
Sale Notice is restricted from export from the United States in the form of unpro-
cessed timber and cannot be used as a substitute for exported private timber.  For 
the purpose of this contract, unprocessed timber is defined as:  (1) any logs except 
those of utility grade or below, such as sawlogs, peeler logs, and pulp logs; (2) 
cants or squares to be subsequently remanufactured exceeding eight and three quar-
ters (8-3/4) inches in thickness; (3) split or round bolts or other roundwood not pro-
cessed to standards and specifications suitable for end  product  use;  or (4) western 

red cedar lumber which does not meet lumber of American Lumber Standards 
Grades of Number 3 dimension or better, or Pacific Lumber Inspection Bureau R-
List Grades of Number 3 common or better.  Timber manufactured into the 
following will be considered processed:  (1) lumber and construction timbers, 
regardless of size, manufactured to standards and specifications suitable for end 
product uses; (2) chips, pulp and pulp products; (3) green or dry veneer and ply-
wood; (4) poles and piling cut or treated for use as such; (5) cants, squares, and 
lumber cut for remanufacture of eight and three quarters (8-3/4) inches in thick-
ness or less; or (6) shakes and shingles.  In event purchaser wishes to sell any or all 
of timber restricted from export in the form of unprocessed timber, the buyer, 
exchanges, or recipient shall be required to comply with contractual provisions re-
lating to “unprocessed timber”.  Special reporting, branding and painting of logs 
may be included in contract provisions.* 
 
18.  DETAILED INFORMATION – Detailed information concerning contract pro-
visions, bid, performance bond forms, tract location maps, and access conditions 
may be obtained from the District Manager.  All persons interested in bidding on 
the products listed are encouraged to familiarize themselves with all such detailed 
information. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

*U.S. GOVERNMENT PRINTING OFFICE: 1993-839-310 


